Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 180 **Contract ID:** 140017
J/P No.: 29181(04) **Project No.:** NHPPY-216N(015)3P **Contract Time:**
County: COMANCHE
Description: RESURFACE (ASPHALT) SH-7: BEGIN AT THE SH-65 JCT, EXTEND EAST. PROJECT LENGTH = 4.000 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	993,625.77		
1	T & G CONSTRUCTION, INC.	1,077,452.73	108.44	100.00

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 180 **Contract ID:** 140017

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	221(C) 2801	TEMPORARY SILT FENCE	400.000	LF	
	Engineer's Estimate		**2.60**		**1,040.00**
1	T & G CONSTRUCTION, INC.		1.65		660.00
0002	221(F) 0100	TEMPORARY SILT DIKE	160.000	LF	
	Engineer's Estimate		**7.00**		**1,120.00**
1	T & G CONSTRUCTION, INC.		9.00		1,440.00
0003	409(A) 4242	FABRIC REINFORCEMENT	52,032.000	SY	
	Engineer's Estimate		**0.90**		**46,828.80**
1	T & G CONSTRUCTION, INC.		1.15		59,836.80
0004	409(B) 4268	BITUMINOUS BINDER	13,010.000	GAL	
	Engineer's Estimate		**2.90**		**37,729.00**
1	T & G CONSTRUCTION, INC.		3.00		39,030.00
0005	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	7,410.000	TON	
	Engineer's Estimate		**81.00**		**600,210.00**
1	T & G CONSTRUCTION, INC.		83.00		615,030.00
0006	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,320.000	TON	
	Engineer's Estimate		**70.00**		**162,400.00**
1	T & G CONSTRUCTION, INC.		73.00		169,360.00
0007	412 5267	COLD MILLING PAVEMENT	56,284.000	SY	
	Engineer's Estimate		**1.10**		**61,912.40**
1	T & G CONSTRUCTION, INC.		1.50		84,426.00
0008	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	38,227.000	LF	
	Engineer's Estimate		**0.15**		**5,734.05**
1	T & G CONSTRUCTION, INC.		0.15		5,734.05
0009	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	1,188.000	LF	
	Engineer's Estimate		**17.00**		**20,196.00**
1	T & G CONSTRUCTION, INC.		17.00		20,196.00
0010	623(F) 4447	GUARDRAIL ANCHOR UNIT (TYPE B)	1.000	EA	
	Engineer's Estimate		**1,200.00**		**1,200.00**
1	T & G CONSTRUCTION, INC.		800.00		800.00
0011	623(G) 8590	GUARDRAIL END TREATMENT (31")	3.000	EA	
	Engineer's Estimate		**2,800.00**		**8,400.00**
1	T & G CONSTRUCTION, INC.		2,250.00		6,750.00
0012	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	2.000	EA	
	Engineer's Estimate		**1,800.00**		**3,600.00**
1	T & G CONSTRUCTION, INC.		1,900.00		3,800.00
0013	629(A) 4958	MAILBOX INSTALLATION-SINGLE	10.000	EA	
	Engineer's Estimate		**70.00**		**700.00**
1	T & G CONSTRUCTION, INC.		100.00		1,000.00
0014	629(C) 4960	MAILBOX	10.000	EA	
	Engineer's Estimate		**28.00**		**280.00**
1	T & G CONSTRUCTION, INC.		25.00		250.00

Letting Date: January 23, 2014, 10:30 A.M.

Call Order: 180 **Contract ID:** 140017

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001 ROADWAY**		
0015	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	10.000 EA
	Engineer's Estimate	**12.00**	**120.00**
1	T & G CONSTRUCTION, INC.	25.00	250.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002 TRAFFIC**		
0016	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)	43,324.000 LF
	Engineer's Estimate	**0.48**	**20,795.52**
1	T & G CONSTRUCTION, INC.	0.37	16,029.88
0017	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	16.000 EA
	Engineer's Estimate	**85.00**	**1,360.00**
1	T & G CONSTRUCTION, INC.	85.00	1,360.00
0018	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	20.000 SD
	Engineer's Estimate	**100.00**	**2,000.00**
1	T & G CONSTRUCTION, INC.	75.00	1,500.00
0019	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**18,000.00**	**18,000.00**
1	T & G CONSTRUCTION, INC.	50,000.00	50,000.00