Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 190 **Contract ID:** 140018
J/P No.: 29182(04) **Project No.:** NHPPY-020N(043)3P **Contract Time:**
County: COMANCHE
Description: RESURFACE (ASPHALT) US-62: BEGIN 1.23 MILES NORTH OF I-44, EXTEND NORTH. PROJECT LENGTH = 3.310 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,231,677.80		
1	T & G CONSTRUCTION, INC.	1,342,831.75	109.02	100.00

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 190 **Contract ID:** 140018

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	221(C) 2801	TEMPORARY SILT FENCE	400.000	LF	
	Engineer's Estimate		**2.60**		**1,040.00**
1	T & G CONSTRUCTION, INC.		1.65		660.00
0002	221(F) 0100	TEMPORARY SILT DIKE	160.000	LF	
	Engineer's Estimate		**7.00**		**1,120.00**
1	T & G CONSTRUCTION, INC.		9.00		1,440.00
0003	409(A) 4242	FABRIC REINFORCEMENT	43,960.000	SY	
	Engineer's Estimate		**1.05**		**46,158.00**
1	T & G CONSTRUCTION, INC.		1.25		54,950.00
0004	409(B) 4268	BITUMINOUS BINDER	10,990.000	GAL	
	Engineer's Estimate		**3.00**		**32,970.00**
1	T & G CONSTRUCTION, INC.		3.00		32,970.00
0005	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	8,240.000	TON	
	Engineer's Estimate		**78.00**		**642,720.00**
1	T & G CONSTRUCTION, INC.		75.00		618,000.00
0006	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,370.000	TON	
	Engineer's Estimate		**68.00**		**297,160.00**
1	T & G CONSTRUCTION, INC.		70.00		305,900.00
0007	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	473.000	TON	
	Engineer's Estimate		**100.00**		**47,300.00**
1	T & G CONSTRUCTION, INC.		200.00		94,600.00
0008	412 5267	COLD MILLING PAVEMENT	82,163.000	SY	
	Engineer's Estimate		**1.20**		**98,595.60**
1	T & G CONSTRUCTION, INC.		1.25		102,703.75
0009	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	27,504.000	LF	
	Engineer's Estimate		**0.15**		**4,125.60**
1	T & G CONSTRUCTION, INC.		0.25		6,876.00
0010	629(A) 4958	MAILBOX INSTALLATION-SINGLE	4.000	EA	
	Engineer's Estimate		**70.00**		**280.00**
1	T & G CONSTRUCTION, INC.		100.00		400.00
0011	629(C) 4960	MAILBOX	4.000	EA	
	Engineer's Estimate		**28.00**		**112.00**
1	T & G CONSTRUCTION, INC.		25.00		100.00
0012	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	4.000	EA	
	Engineer's Estimate		**12.00**		**48.00**
1	T & G CONSTRUCTION, INC.		25.00		100.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 190 **Contract ID:** 140018

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit	Ext Amount
Section: 0002 TRAFFIC					
0013	855(A) 8814	TRAFFIC STRIPE(PLASTIC)(8" WIDE)		1,422.000 LF	
	Engineer's Estimate		**1.10**		**1,564.20**
1	T & G CONSTRUCTION, INC.		1.00		1,422.00
0014	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)		48.000 LF	
	Engineer's Estimate		**2.30**		**110.40**
1	T & G CONSTRUCTION, INC.		10.00		480.00
0015	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)		56,800.000 LF	
	Engineer's Estimate		**0.48**		**27,264.00**
1	T & G CONSTRUCTION, INC.		0.35		19,880.00
0016	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)		18.000 EA	
	Engineer's Estimate		**45.00**		**810.00**
1	T & G CONSTRUCTION, INC.		75.00		1,350.00
0017	855(B) 8824	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)		2.000 EA	
	Engineer's Estimate		**150.00**		**300.00**
1	T & G CONSTRUCTION, INC.		500.00		1,000.00
0018	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL		1.000 LSUM	
	Engineer's Estimate		**30,000.00**		**30,000.00**
1	T & G CONSTRUCTION, INC.		100,000.00		100,000.00