Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140021
J/P No.: 23058(04) **Project No.:** STP-120C(115)CI **Contract Time:**
County: CUSTER
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-99): OVER TURTLE CREEK 4.0 MILES EAST OF US-183. PROJECT LENGTH = 0.152 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	579,084.10		
1	SEWELL BROS., INC.	619,854.10	107.04	100.00
2	RRY SERVICES LLC	621,336.10	107.30	100.24
3	KLAVER CONSTRUCTION COMPANY, INC.	649,716.50	112.20	104.82
4	Cimarron Construction Company, LLC	695,385.40	120.08	112.19
5	MERIDIAN CONTRACTING, INC.	725,163.00	125.23	116.99
6	CP3 ENTERPRISES, INC.	798,808.73	137.94	128.87

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140021

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY				
0001	202(H) 0185	EARTHWORK		1.000 LSUM
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	SEWELL BROS., INC.		45,000.00	45,000.00
2	RRY SERVICES LLC		56,000.00	56,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.		82,014.95	82,014.95
4	Cimarron Construction Company, LLC		53,000.00	53,000.00
5	MERIDIAN CONTRACTING, INC.		100,593.40	100,593.40
6	CP3 ENTERPRISES, INC.		70,035.00	70,035.00
0002	221(C) 2801	TEMPORARY SILT FENCE		200.000 LF
	Engineer's Estimate		**1.75**	**350.00**
1	SEWELL BROS., INC.		2.50	500.00
2	RRY SERVICES LLC		2.75	550.00
3	KLAVER CONSTRUCTION COMPANY, INC.		2.85	570.00
4	Cimarron Construction Company, LLC		3.00	600.00
5	MERIDIAN CONTRACTING, INC.		3.00	600.00
6	CP3 ENTERPRISES, INC.		3.65	730.00
0003	221(F) 0100	TEMPORARY SILT DIKE		230.000 LF
	Engineer's Estimate		**8.00**	**1,840.00**
1	SEWELL BROS., INC.		10.00	2,300.00
2	RRY SERVICES LLC		10.35	2,380.50
3	KLAVER CONSTRUCTION COMPANY, INC.		8.68	1,996.40
4	Cimarron Construction Company, LLC		9.00	2,070.00
5	MERIDIAN CONTRACTING, INC.		10.00	2,300.00
6	CP3 ENTERPRISES, INC.		10.96	2,520.80
0004	230(A) 2806	SOLID SLAB SODDING		8,200.000 SY
	Engineer's Estimate		**1.75**	**14,350.00**
1	SEWELL BROS., INC.		1.52	12,464.00
2	RRY SERVICES LLC		1.70	13,940.00
3	KLAVER CONSTRUCTION COMPANY, INC.		1.33	10,906.00
4	Cimarron Construction Company, LLC		1.75	14,350.00
5	MERIDIAN CONTRACTING, INC.		2.00	16,400.00
6	CP3 ENTERPRISES, INC.		1.73	14,186.00
0005	233(A) 2817	VEGETATIVE MULCHING		1.720 AC
	Engineer's Estimate		**400.00**	**688.00**
1	SEWELL BROS., INC.		990.00	1,702.80
2	RRY SERVICES LLC		1,200.00	2,064.00
3	KLAVER CONSTRUCTION COMPANY, INC.		578.00	994.16
4	Cimarron Construction Company, LLC		600.00	1,032.00
5	MERIDIAN CONTRACTING, INC.		1,200.00	2,064.00
6	CP3 ENTERPRISES, INC.		2,192.40	3,770.93
0006	303(A) 2100	AGGREGATE BASE TYPE A		492.000 CY
	Engineer's Estimate		**50.00**	**24,600.00**
1	SEWELL BROS., INC.		55.00	27,060.00
2	RRY SERVICES LLC		77.00	37,884.00
3	KLAVER CONSTRUCTION COMPANY, INC.		85.00	41,820.00
4	Cimarron Construction Company, LLC		55.50	27,306.00
5	MERIDIAN CONTRACTING, INC.		65.00	31,980.00
6	CP3 ENTERPRISES, INC.		66.45	32,693.40

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140021

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	76.000 TON
	Engineer's Estimate	**35.00**	**2,660.00**
1	SEWELL BROS., INC.	30.00	2,280.00
2	RRY SERVICES LLC	32.00	2,432.00
3	KLAVER CONSTRUCTION COMPANY, INC.	25.85	1,964.60
4	Cimarron Construction Company, LLC	31.00	2,356.00
5	MERIDIAN CONTRACTING, INC.	50.00	3,800.00
6	CP3 ENTERPRISES, INC.	36.81	2,797.56
0008	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	224.000 TON
	Engineer's Estimate	**80.00**	**17,920.00**
1	SEWELL BROS., INC.	131.00	29,344.00
2	RRY SERVICES LLC	130.90	29,321.60
3	KLAVER CONSTRUCTION COMPANY, INC.	118.00	26,432.00
4	Cimarron Construction Company, LLC	138.00	30,912.00
5	MERIDIAN CONTRACTING, INC.	140.00	31,360.00
6	CP3 ENTERPRISES, INC.	131.75	29,512.00
0009	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	221.000 TON
	Engineer's Estimate	**80.00**	**17,680.00**
1	SEWELL BROS., INC.	133.00	29,393.00
2	RRY SERVICES LLC	133.10	29,415.10
3	KLAVER CONSTRUCTION COMPANY, INC.	131.00	28,951.00
4	Cimarron Construction Company, LLC	151.00	33,371.00
5	MERIDIAN CONTRACTING, INC.	160.00	35,360.00
6	CP3 ENTERPRISES, INC.	146.26	32,323.46
0010	509(D) 0325	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**300.00**	**3,000.00**
1	SEWELL BROS., INC.	500.00	5,000.00
2	RRY SERVICES LLC	300.00	3,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.	400.00	4,000.00
4	Cimarron Construction Company, LLC	250.00	2,500.00
5	MERIDIAN CONTRACTING, INC.	240.00	2,400.00
6	CP3 ENTERPRISES, INC.	279.36	2,793.60
0011	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	208.000 LF
	Engineer's Estimate	**40.00**	**8,320.00**
1	SEWELL BROS., INC.	28.00	5,824.00
2	RRY SERVICES LLC	36.40	7,571.20
3	KLAVER CONSTRUCTION COMPANY, INC.	25.97	5,401.76
4	Cimarron Construction Company, LLC	45.00	9,360.00
5	MERIDIAN CONTRACTING, INC.	35.00	7,280.00
6	CP3 ENTERPRISES, INC.	34.13	7,099.04
0012	613(M) 7187	TYPE B4 CULVERT END TREATMENT	8.000 EA
	Engineer's Estimate	**1,100.00**	**8,800.00**
1	SEWELL BROS., INC.	1,200.00	9,600.00
2	RRY SERVICES LLC	1,200.00	9,600.00
3	KLAVER CONSTRUCTION COMPANY, INC.	2,200.00	17,600.00
4	Cimarron Construction Company, LLC	1,200.00	9,600.00
5	MERIDIAN CONTRACTING, INC.	1,200.00	9,600.00
6	CP3 ENTERPRISES, INC.	1,013.01	8,104.08

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140021

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0013	850(A) 8110	SHEET ALUMINUM SIGNS	9.000 SF	
	Engineer's Estimate		**20.00**	**180.00**
1	SEWELL BROS., INC.		25.00	225.00
2	RRY SERVICES LLC		22.00	198.00
3	KLAVER CONSTRUCTION COMPANY, INC.		20.00	180.00
4	Cimarron Construction Company, LLC		24.00	216.00
5	MERIDIAN CONTRACTING, INC.		25.00	225.00
6	CP3 ENTERPRISES, INC.		24.36	219.24
0014	851(C) 8330	2 1/2" SQUARE TUBE POST	12.000 LF	
	Engineer's Estimate		**8.00**	**96.00**
1	SEWELL BROS., INC.		20.00	240.00
2	RRY SERVICES LLC		12.00	144.00
3	KLAVER CONSTRUCTION COMPANY, INC.		10.00	120.00
4	Cimarron Construction Company, LLC		13.00	156.00
5	MERIDIAN CONTRACTING, INC.		12.00	144.00
6	CP3 ENTERPRISES, INC.		21.92	263.04

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0015	202(A) 1301	UNCLASSIFIED EXCAVATION	2,118.000 CY	
	Engineer's Estimate		**10.00**	**21,180.00**
1	SEWELL BROS., INC.		8.00	16,944.00
2	RRY SERVICES LLC		7.50	15,885.00
3	KLAVER CONSTRUCTION COMPANY, INC.		5.77	12,220.86
4	Cimarron Construction Company, LLC		12.00	25,416.00
5	MERIDIAN CONTRACTING, INC.		18.00	38,124.00
6	CP3 ENTERPRISES, INC.		9.74	20,629.32
0016	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	176.000 CY	
	Engineer's Estimate		**10.00**	**1,760.00**
1	SEWELL BROS., INC.		15.00	2,640.00
2	RRY SERVICES LLC		25.00	4,400.00
3	KLAVER CONSTRUCTION COMPANY, INC.		5.00	880.00
4	Cimarron Construction Company, LLC		22.00	3,872.00
5	MERIDIAN CONTRACTING, INC.		14.00	2,464.00
6	CP3 ENTERPRISES, INC.		24.36	4,287.36
0017	509(A) 1326	CLASS AA CONCRETE	467.580 CY	
	Engineer's Estimate		**475.00**	**222,100.50**
1	SEWELL BROS., INC.		485.00	226,776.30
2	RRY SERVICES LLC		425.00	198,721.50
3	KLAVER CONSTRUCTION COMPANY, INC.		369.27	172,663.27
4	Cimarron Construction Company, LLC		515.00	240,803.70
5	MERIDIAN CONTRACTING, INC.		370.00	173,004.60
6	CP3 ENTERPRISES, INC.		545.11	254,882.53

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140021

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0018	511(A) 1332	REINFORCING STEEL	78,684.000 LB	
	Engineer's Estimate		**0.90**	**70,815.60**
1	SEWELL BROS., INC.		1.00	78,684.00
2	RRY SERVICES LLC		1.05	82,618.20
3	KLAVER CONSTRUCTION COMPANY, INC.		0.90	70,815.60
4	Cimarron Construction Company, LLC		1.05	82,618.20
5	MERIDIAN CONTRACTING, INC.		1.00	78,684.00
6	CP3 ENTERPRISES, INC.		1.10	86,552.40
0019	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,700.000 TON	
	Engineer's Estimate		**38.00**	**64,600.00**
1	SEWELL BROS., INC.		39.00	66,300.00
2	RRY SERVICES LLC		39.00	66,300.00
3	KLAVER CONSTRUCTION COMPANY, INC.		40.93	69,581.00
4	Cimarron Construction Company, LLC		50.50	85,850.00
5	MERIDIAN CONTRACTING, INC.		40.00	68,000.00
6	CP3 ENTERPRISES, INC.		58.28	99,076.00
0020	601(C) 1355	TYPE I-A FILTER BLANKET	567.000 TON	
	Engineer's Estimate		**32.00**	**18,144.00**
1	SEWELL BROS., INC.		31.00	17,577.00
2	RRY SERVICES LLC		33.00	18,711.00
3	KLAVER CONSTRUCTION COMPANY, INC.		29.90	16,953.30
4	Cimarron Construction Company, LLC		39.50	22,396.50
5	MERIDIAN CONTRACTING, INC.		40.00	22,680.00
6	CP3 ENTERPRISES, INC.		46.92	26,603.64
0021	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		10,000.00	10,000.00
2	RRY SERVICES LLC		10,000.00	10,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.		8,651.60	8,651.60
4	Cimarron Construction Company, LLC		10,000.00	10,000.00
5	MERIDIAN CONTRACTING, INC.		29,100.00	29,100.00
6	CP3 ENTERPRISES, INC.		25,679.50	25,679.50
0022	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.		2,250.00	2,250.00
2	RRY SERVICES LLC		2,000.00	2,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.		1,800.00	1,800.00
4	Cimarron Construction Company, LLC		2,200.00	2,200.00
5	MERIDIAN CONTRACTING, INC.		1,500.00	1,500.00
6	CP3 ENTERPRISES, INC.		2,496.90	2,496.90

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			

Letting Date: January 23, 2014, 10:30 A.M.

Call Order: 220 **Contract ID:** 140021

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0023	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	8,250.00	8,250.00
2	RRY SERVICES LLC	7,700.00	7,700.00
3	KLAVER CONSTRUCTION COMPANY, INC.	7,500.00	7,500.00
4	Cimarron Construction Company, LLC	7,400.00	7,400.00
5	MERIDIAN CONTRACTING, INC.	5,000.00	5,000.00
6	CP3 ENTERPRISES, INC.	9,135.00	9,135.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0024	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	2,500.00	2,500.00
2	RRY SERVICES LLC	2,500.00	2,500.00
3	KLAVER CONSTRUCTION COMPANY, INC.	3,500.00	3,500.00
4	Cimarron Construction Company, LLC	8,000.00	8,000.00
5	MERIDIAN CONTRACTING, INC.	2,500.00	2,500.00
6	CP3 ENTERPRISES, INC.	2,735.93	2,735.93
0025	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	SEWELL BROS., INC.	17,000.00	17,000.00
2	RRY SERVICES LLC	18,000.00	18,000.00
3	KLAVER CONSTRUCTION COMPANY, INC.	62,200.00	62,200.00
4	Cimarron Construction Company, LLC	20,000.00	20,000.00
5	MERIDIAN CONTRACTING, INC.	60,000.00	60,000.00
6	CP3 ENTERPRISES, INC.	59,682.00	59,682.00