Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 230 **Contract ID:** 140022
J/P No.: 28276(04) **Project No.:** SSR-121B(151)SR **Contract Time:**
County: DELAWARE
Description: RESURFACE (ASPHALT) US-59: FROM THE OTTAWA CL, EXTEND SOUTH. PROJECT LENGTH = 2.303 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	482,489.80	93.09	100.00
2	GLOVER & ASSOCIATES, INC.	496,212.65	95.73	102.84
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT	508,446.40	98.09	105.38

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 230 **Contract ID:** 140022

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0001 ROADWAY

0001	303(A) 2100	AGGREGATE BASE TYPE A	40.000 CY
	Engineer's Estimate		**50.00** / **2,000.00**
1	APAC-CENTRAL, INC.		94.18 / 3,767.20
2	GLOVER & ASSOCIATES, INC.		178.76 / 7,150.40
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		69.30 / 2,772.00
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	600.000 TON
	Engineer's Estimate		**30.00** / **18,000.00**
1	APAC-CENTRAL, INC.		21.18 / 12,708.00
2	GLOVER & ASSOCIATES, INC.		21.94 / 13,164.00
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		21.01 / 12,606.00
0003	407(B) 0250	TACK COAT	3,250.000 GAL
	Engineer's Estimate		**3.50** / **11,375.00**
1	APAC-CENTRAL, INC.		2.44 / 7,930.00
2	GLOVER & ASSOCIATES, INC.		3.22 / 10,465.00
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		2.63 / 8,547.50
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	4,750.000 TON
	Engineer's Estimate		**75.00** / **356,250.00**
1	APAC-CENTRAL, INC.		76.14 / 361,665.00
2	GLOVER & ASSOCIATES, INC.		78.15 / 371,212.50
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		75.21 / 357,247.50
0005	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	85.000 TON
	Engineer's Estimate		**150.00** / **12,750.00**
1	APAC-CENTRAL, INC.		99.24 / 8,435.40
2	GLOVER & ASSOCIATES, INC.		168.00 / 14,280.00
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		162.83 / 13,840.55
0006	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	95.000 TON
	Engineer's Estimate		**150.00** / **14,250.00**
1	APAC-CENTRAL, INC.		105.65 / 10,036.75
2	GLOVER & ASSOCIATES, INC.		170.00 / 16,150.00
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		171.63 / 16,304.85
0007	412 5267	COLD MILLING PAVEMENT	9,200.000 SY
	Engineer's Estimate		**3.00** / **27,600.00**
1	APAC-CENTRAL, INC.		2.00 / 18,400.00
2	GLOVER & ASSOCIATES, INC.		2.76 / 25,392.00
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		2.89 / 26,588.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0002 TRAFFIC

0008	855(A) 8814	TRAFFIC STRIPE(PLASTIC)(8" WIDE)	2,400.000 LF
	Engineer's Estimate		**1.50** / **3,600.00**
1	APAC-CENTRAL, INC.		1.02 / 2,448.00
2	GLOVER & ASSOCIATES, INC.		1.19 / 2,856.00
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		0.37 / 888.00

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 230 **Contract ID:** 140022

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0009	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)	52,300.000	LF	
	Engineer's Estimate		**0.50**		**26,150.00**
1	APAC-CENTRAL, INC.		0.35		18,305.00
2	GLOVER & ASSOCIATES, INC.		0.42		21,966.00
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		0.34		17,782.00
0010	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	12.000	EA	
	Engineer's Estimate		**150.00**		**1,800.00**
1	APAC-CENTRAL, INC.		153.63		1,843.56
2	GLOVER & ASSOCIATES, INC.		179.19		2,150.28
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		85.00		1,020.00
0011	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	10,500.000	LF	
	Engineer's Estimate		**0.40**		**4,200.00**
1	APAC-CENTRAL, INC.		0.26		2,730.00
2	GLOVER & ASSOCIATES, INC.		0.30		3,150.00
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		0.30		3,150.00
0012	857(F) 8007	PAVEMENT MARKING REMOVAL(ARROWS)	4.000	EA	
	Engineer's Estimate		**50.00**		**200.00**
1	APAC-CENTRAL, INC.		25.61		102.44
2	GLOVER & ASSOCIATES, INC.		29.86		119.44
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		15.00		60.00
0013	857(F) 8008	PAVEMENT MARKING REMOVAL(WORDS)	2.000	EA	
	Engineer's Estimate		**75.00**		**150.00**
1	APAC-CENTRAL, INC.		25.61		51.22
2	GLOVER & ASSOCIATES, INC.		29.87		59.74
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		20.00		40.00
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	APAC-CENTRAL, INC.		3,072.67		3,072.67
2	GLOVER & ASSOCIATES, INC.		597.29		597.29
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		27,600.00		27,600.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 CONSTRUCTION					
0015	641 1552	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**25,000.00**		**25,000.00**
1	APAC-CENTRAL, INC.		30,994.56		30,994.56
2	GLOVER & ASSOCIATES, INC.		7,500.00		7,500.00
3	SWIFT CONSTRUCTION CO., INC. DBA SWIFT ASPHALT		20,000.00		20,000.00