Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 240 **Contract ID:** 140023
J/P No.: 24865(04) **Project No.:** CIRB-122C(062)RB **Contract Time:**
County: DEWEY
Description: BRIDGE AND APPROACHES COUNTY ROAD: OVER LONE CREEK, 3.2 MILES EAST OF WEBB. PROJECT LENGTH = 0.879 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,178,779.04		
1	SEWELL BROS., INC.	1,363,935.95	115.71	100.00
2	RRY SERVICES LLC	1,448,816.60	122.91	106.22
3	OBC, INC.	1,531,635.20	129.93	112.30
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	1,923,867.43	163.21	141.05

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 240 **Contract ID:** 140023

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	202(H) 0185	EARTHWORK	1.000 LSUM
	Engineer's Estimate	**150,000.00**	**150,000.00**
1	SEWELL BROS., INC.	155,000.00	155,000.00
2	RRY SERVICES LLC	152,000.00	152,000.00
3	OBC, INC.	224,000.00	224,000.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	230,000.00	230,000.00
0002	210 0121	OBLITERATING ABANDONED ROAD	3,858.000 LF
	Engineer's Estimate	**8.50**	**32,793.00**
1	SEWELL BROS., INC.	10.00	38,580.00
2	RRY SERVICES LLC	2.50	9,645.00
3	OBC, INC.	11.20	43,209.60
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	8.00	30,864.00
0003	221(C) 2801	TEMPORARY SILT FENCE	3,500.000 LF
	Engineer's Estimate	**1.50**	**5,250.00**
1	SEWELL BROS., INC.	1.50	5,250.00
2	RRY SERVICES LLC	1.75	6,125.00
3	OBC, INC.	1.51	5,285.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	1.22	4,270.00
0004	221(F) 0100	TEMPORARY SILT DIKE	1,000.000 LF
	Engineer's Estimate	**7.00**	**7,000.00**
1	SEWELL BROS., INC.	9.00	9,000.00
2	RRY SERVICES LLC	9.60	9,600.00
3	OBC, INC.	8.96	8,960.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	6.88	6,880.00
0005	230(A) 2806	SOLID SLAB SODDING	50,000.000 SY
	Engineer's Estimate	**1.50**	**75,000.00**
1	SEWELL BROS., INC.	1.62	81,000.00
2	RRY SERVICES LLC	1.60	80,000.00
3	OBC, INC.	1.66	83,000.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	1.32	66,000.00
0006	233(A) 2817	VEGETATIVE MULCHING	9.950 AC
	Engineer's Estimate	**500.00**	**4,975.00**
1	SEWELL BROS., INC.	900.00	8,955.00
2	RRY SERVICES LLC	990.00	9,850.50
3	OBC, INC.	924.00	9,193.80
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	512.00	5,094.40
0007	303(A) 2100	AGGREGATE BASE TYPE A	1,880.000 CY
	Engineer's Estimate	**45.00**	**84,600.00**
1	SEWELL BROS., INC.	70.00	131,600.00
2	RRY SERVICES LLC	75.00	141,000.00
3	OBC, INC.	61.60	115,808.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	80.00	150,400.00
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	199.000 TON
	Engineer's Estimate	**28.00**	**5,572.00**
1	SEWELL BROS., INC.	32.00	6,368.00
2	RRY SERVICES LLC	36.75	7,313.25
3	OBC, INC.	30.20	6,009.80
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	48.00	9,552.00

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 240 **Contract ID:** 140023

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0009	509(D) 0325	CLASS C CONCRETE	20.000 CY
	Engineer's Estimate	**350.00**	**7,000.00**
1	SEWELL BROS., INC.	500.00	10,000.00
2	RRY SERVICES LLC	300.00	6,000.00
3	OBC, INC.	556.25	11,125.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	650.00	13,000.00
0010	601(B) 1353	TYPE I-A PLAIN RIPRAP	912.000 TON
	Engineer's Estimate	**38.00**	**34,656.00**
1	SEWELL BROS., INC.	45.00	41,040.00
2	RRY SERVICES LLC	40.50	36,936.00
3	OBC, INC.	51.25	46,740.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	50.00	45,600.00
0011	601(C) 1355	TYPE I-A FILTER BLANKET	304.000 TON
	Engineer's Estimate	**32.00**	**9,728.00**
1	SEWELL BROS., INC.	35.00	10,640.00
2	RRY SERVICES LLC	34.50	10,488.00
3	OBC, INC.	43.96	13,363.84
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	48.00	14,592.00
0012	613(B) 0692	36" CORR. GALV. STEEL PIPE	78.000 LF
	Engineer's Estimate	**45.00**	**3,510.00**
1	SEWELL BROS., INC.	40.00	3,120.00
2	RRY SERVICES LLC	46.40	3,619.20
3	OBC, INC.	40.22	3,137.16
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	45.00	3,510.00
0013	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	178.000 LF
	Engineer's Estimate	**35.00**	**6,230.00**
1	SEWELL BROS., INC.	28.00	4,984.00
2	RRY SERVICES LLC	36.40	6,479.20
3	OBC, INC.	33.04	5,881.12
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	35.00	6,230.00
0014	613(M) 7187	TYPE B4 CULVERT END TREATMENT	4.000 EA
	Engineer's Estimate	**1,100.00**	**4,400.00**
1	SEWELL BROS., INC.	1,200.00	4,800.00
2	RRY SERVICES LLC	1,200.00	4,800.00
3	OBC, INC.	1,396.74	5,586.96
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	1,100.00	4,400.00
0015	613(M) 7189	TYPE D4 CULVERT END TREATMENT	1.000 EA
	Engineer's Estimate	**1,200.00**	**1,200.00**
1	SEWELL BROS., INC.	1,500.00	1,500.00
2	RRY SERVICES LLC	1,500.00	1,500.00
3	OBC, INC.	1,865.83	1,865.83
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	1,200.00	1,200.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**		

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 240 **Contract ID:** 140023

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE 'A'**				
0016	202(A) 1301	UNCLASSIFIED EXCAVATION	5,400.000	CY	
	Engineer's Estimate		**8.00**		**43,200.00**
1	SEWELL BROS., INC.		7.00		37,800.00
2	RRY SERVICES LLC		7.50		40,500.00
3	OBC, INC.		6.72		36,288.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		8.00		43,200.00
0017	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	176.000	CY	
	Engineer's Estimate		**8.00**		**1,408.00**
1	SEWELL BROS., INC.		10.00		1,760.00
2	RRY SERVICES LLC		25.00		4,400.00
3	OBC, INC.		13.44		2,365.44
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		5.00		880.00
0018	509(A) 1326	CLASS AA CONCRETE	467.270	CY	
	Engineer's Estimate		**500.00**		**233,635.00**
1	SEWELL BROS., INC.		585.00		273,352.95
2	RRY SERVICES LLC		610.00		285,034.70
3	OBC, INC.		624.12		291,632.55
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		492.46		230,111.78
0019	511(A) 1332	REINFORCING STEEL	110,794.000	LB	
	Engineer's Estimate		**0.85**		**94,174.90**
1	SEWELL BROS., INC.		1.00		110,794.00
2	RRY SERVICES LLC		1.15		127,413.10
3	OBC, INC.		1.03		114,117.82
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.90		99,714.60
0020	601(B) 1353	TYPE I-A PLAIN RIPRAP	144.000	TON	
	Engineer's Estimate		**38.00**		**5,472.00**
1	SEWELL BROS., INC.		42.00		6,048.00
2	RRY SERVICES LLC		44.50		6,408.00
3	OBC, INC.		47.89		6,896.16
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		50.00		7,200.00
0021	601(C) 1355	TYPE I-A FILTER BLANKET	48.000	TON	
	Engineer's Estimate		**32.00**		**1,536.00**
1	SEWELL BROS., INC.		35.00		1,680.00
2	RRY SERVICES LLC		37.10		1,780.80
3	OBC, INC.		40.60		1,948.80
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		48.00		2,304.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**BRIDGE 'B'**				
0022	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	220.000	CY	
	Engineer's Estimate		**12.00**		**2,640.00**
1	SEWELL BROS., INC.		15.00		3,300.00
2	RRY SERVICES LLC		25.00		5,500.00
3	OBC, INC.		8.96		1,971.20
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		50.00		11,000.00

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 240 **Contract ID:** 140023

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**BRIDGE 'B'**			
0023	501(G) 6309	CLSM BACKFILL	102.000 CY	
	Engineer's Estimate		**142.02**	**14,485.79**
1	SEWELL BROS., INC.		140.00	14,280.00
2	RRY SERVICES LLC		200.00	20,400.00
3	OBC, INC.		200.41	20,441.82
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		385.00	39,270.00
0024	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	299.000 LF	
	Engineer's Estimate		**225.00**	**67,275.00**
1	SEWELL BROS., INC.		230.00	68,770.00
2	RRY SERVICES LLC		255.00	76,245.00
3	OBC, INC.		246.94	73,835.06
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		750.00	224,250.00
0025	504(D) 6239	CONCRETE RAIL (TR3)	281.300 LF	
	Engineer's Estimate		**65.00**	**18,284.50**
1	SEWELL BROS., INC.		65.00	18,284.50
2	RRY SERVICES LLC		96.50	27,145.45
3	OBC, INC.		93.90	26,414.07
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		125.00	35,162.50
0026	506(A) 1322	STRUCTURAL STEEL	590.000 LB	
	Engineer's Estimate		**2.75**	**1,622.50**
1	SEWELL BROS., INC.		4.00	2,360.00
2	RRY SERVICES LLC		4.95	2,920.50
3	OBC, INC.		3.23	1,905.70
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		8.00	4,720.00
0027	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000 EA	
	Engineer's Estimate		**850.00**	**2,550.00**
1	SEWELL BROS., INC.		800.00	2,400.00
2	RRY SERVICES LLC		2,110.00	6,330.00
3	OBC, INC.		1,317.87	3,953.61
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2,000.00	6,000.00
0028	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000 EA	
	Engineer's Estimate		**850.00**	**2,550.00**
1	SEWELL BROS., INC.		800.00	2,400.00
2	RRY SERVICES LLC		2,110.00	6,330.00
3	OBC, INC.		1,317.87	3,953.61
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2,000.00	6,000.00
0029	509(A) 1326	CLASS AA CONCRETE	83.830 CY	
	Engineer's Estimate		**500.00**	**41,915.00**
1	SEWELL BROS., INC.		650.00	54,489.50
2	RRY SERVICES LLC		825.00	69,159.75
3	OBC, INC.		709.92	59,512.59
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1,000.00	83,830.00
0030	509(B) 1328	CLASS A CONCRETE	79.400 CY	
	Engineer's Estimate		**525.00**	**41,685.00**
1	SEWELL BROS., INC.		650.00	51,610.00
2	RRY SERVICES LLC		800.00	63,520.00
3	OBC, INC.		680.16	54,004.70
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1,000.00	79,400.00

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 240 **Contract ID:** 140023

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 BRIDGE 'B'				
0031	511(A) 1332	REINFORCING STEEL	32,931.000 LB	
	Engineer's Estimate		**0.85**	**27,991.35**
1	SEWELL BROS., INC.		1.00	32,931.00
2	RRY SERVICES LLC		1.15	37,870.65
3	OBC, INC.		1.14	37,541.34
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1.65	54,336.15
0032	514(A) 6010	PILES, FURNISHED (HP 10X42)	140.000 LF	
	Engineer's Estimate		**32.00**	**4,480.00**
1	SEWELL BROS., INC.		31.50	4,410.00
2	RRY SERVICES LLC		35.00	4,900.00
3	OBC, INC.		43.47	6,085.80
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		60.00	8,400.00
0033	514(A) 6011	PILES, FURNISHED (HP 12X53)	420.000 LF	
	Engineer's Estimate		**38.00**	**15,960.00**
1	SEWELL BROS., INC.		35.00	14,700.00
2	RRY SERVICES LLC		40.00	16,800.00
3	OBC, INC.		51.19	21,499.80
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		70.00	29,400.00
0034	514(B) 6292	PILES, DRIVEN (HP 10X42)	140.000 LF	
	Engineer's Estimate		**12.00**	**1,680.00**
1	SEWELL BROS., INC.		13.50	1,890.00
2	RRY SERVICES LLC		15.00	2,100.00
3	OBC, INC.		11.20	1,568.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		50.00	7,000.00
0035	514(B) 6294	PILES, DRIVEN (HP 12X53)	420.000 LF	
	Engineer's Estimate		**12.00**	**5,040.00**
1	SEWELL BROS., INC.		15.00	6,300.00
2	RRY SERVICES LLC		15.00	6,300.00
3	OBC, INC.		11.20	4,704.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		60.00	25,200.00
0036	601(B) 1353	TYPE I-A PLAIN RIPRAP	832.000 TON	
	Engineer's Estimate		**38.00**	**31,616.00**
1	SEWELL BROS., INC.		42.00	34,944.00
2	RRY SERVICES LLC		40.50	33,696.00
3	OBC, INC.		43.41	36,117.12
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		50.00	41,600.00
0037	601(C) 1355	TYPE I-A FILTER BLANKET	277.000 TON	
	Engineer's Estimate		**32.00**	**8,864.00**
1	SEWELL BROS., INC.		35.00	9,695.00
2	RRY SERVICES LLC		34.50	9,556.50
3	OBC, INC.		36.12	10,005.24
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		48.00	13,296.00
0038	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		12,000.00	12,000.00
2	RRY SERVICES LLC		10,000.00	10,000.00
3	OBC, INC.		16,800.00	16,800.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		30,000.00	30,000.00

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 240 **Contract ID:** 140023

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**BRIDGE 'B'**		
0039	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA
	Engineer's Estimate	**2,200.00**	**8,800.00**
1	SEWELL BROS., INC.	2,475.00	9,900.00
2	RRY SERVICES LLC	2,600.00	10,400.00
3	OBC, INC.	2,520.00	10,080.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	2,250.00	9,000.00
0040	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	5,500.00	5,500.00
2	RRY SERVICES LLC	5,750.00	5,750.00
3	OBC, INC.	5,600.00	5,600.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0041	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	21,500.00	21,500.00
2	RRY SERVICES LLC	25,000.00	25,000.00
3	OBC, INC.	21,840.00	21,840.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0042	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	4,000.00	4,000.00
2	RRY SERVICES LLC	2,500.00	2,500.00
3	OBC, INC.	4,480.00	4,480.00
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	6,000.00	6,000.00
0043	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**40,000.00**	**40,000.00**
1	SEWELL BROS., INC.	45,000.00	45,000.00
2	RRY SERVICES LLC	55,500.00	55,500.00
3	OBC, INC.	72,906.66	72,906.66
4	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	210,000.00	210,000.00