Letting Date: January 23, 2014, 10:30 A.M.

Call Order: 362 **Contract ID:** 140038

J/P No.: 29614(04) **Project No.:** STPY-227B(006)3P **Contract Time:**
29614(05) STPY-227B(007)3P

County: GRANT

Description: RESURFACE (ASPHALT) SH-11: FROM THE KAY COUNTY LINE, EXTEND WEST. PROJECT LENGTH = 10.680 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Evans & Associates Construction Co., Inc.	1,739,974.81	92.04	100.00

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 362 **Contract ID:** 140038

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY - STPY-227B(006)3P**		
0001	402(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	200.000 TON
	Engineer's Estimate	**43.00**	**8,600.00**
1	Evans & Associates Construction Co., Inc.	50.87	10,174.00
0002	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	10,900.000 TON
	Engineer's Estimate	**85.00**	**926,500.00**
1	Evans & Associates Construction Co., Inc.	77.97	849,873.00
0003	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	200.000 TON
	Engineer's Estimate	**120.00**	**24,000.00**
1	Evans & Associates Construction Co., Inc.	77.97	15,594.00
0004	412 5267	COLD MILLING PAVEMENT	1,423.000 SY
	Engineer's Estimate	**7.00**	**9,961.00**
1	Evans & Associates Construction Co., Inc.	6.25	8,893.75

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC - STPY-227B(006)3P**		
0005	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	Evans & Associates Construction Co., Inc.	5,800.00	5,800.00
0006	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	200.000 HOUR
	Engineer's Estimate	**50.00**	**10,000.00**
1	Evans & Associates Construction Co., Inc.	60.00	12,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**ROADWAY - STPY-227B(007)3P**		
0007	402(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	200.000 TON
	Engineer's Estimate	**43.00**	**8,600.00**
1	Evans & Associates Construction Co., Inc.	50.87	10,174.00
0008	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	9,600.000 TON
	Engineer's Estimate	**85.00**	**816,000.00**
1	Evans & Associates Construction Co., Inc.	77.97	748,512.00
0009	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	200.000 TON
	Engineer's Estimate	**120.00**	**24,000.00**
1	Evans & Associates Construction Co., Inc.	77.97	15,594.00
0010	412 5267	COLD MILLING PAVEMENT	2,134.000 SY
	Engineer's Estimate	**7.00**	**14,938.00**
1	Evans & Associates Construction Co., Inc.	6.25	13,337.50
0011	884(C) 8424	REMOVE BRIDGE RAIL & POSTS(CONC.)	90.000 LF
	Engineer's Estimate	**20.00**	**1,800.00**
1	Evans & Associates Construction Co., Inc.	33.08	2,977.20

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 362 **Contract ID:** 140038

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC - STPY-227B(007)3P**				
0012	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	100.000	LF	
	Engineer's Estimate		**20.00**		**2,000.00**
1	Evans & Associates Construction Co., Inc.		16.54		1,654.00
0013	623(C) 5202	BEAM GUARDRAIL THRIE-BEAM SINGLE	100.000	LF	
	Engineer's Estimate		**63.00**		**6,300.00**
1	Evans & Associates Construction Co., Inc.		71.66		7,166.00
0014	623(D) 5203	BEAM GUARDRAIL THRIE-BEAM DOUBLE	50.000	LF	
	Engineer's Estimate		**53.00**		**2,650.00**
1	Evans & Associates Construction Co., Inc.		88.20		4,410.00
0015	623(E) 7113	BEAM GUARDRAIL TRANSITION SECTION	4.000	EA	
	Engineer's Estimate		**1,100.00**		**4,400.00**
1	Evans & Associates Construction Co., Inc.		369.34		1,477.36
0016	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000	EA	
	Engineer's Estimate		**2,200.00**		**8,800.00**
1	Evans & Associates Construction Co., Inc.		2,315.25		9,261.00
0017	623(H) 0940	GUARDRAIL BLOCKOUT REPLACEMENT	975.000	LF	
	Engineer's Estimate		**7.00**		**6,825.00**
1	Evans & Associates Construction Co., Inc.		3.58		3,490.50
0018	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	90.000	EA	
	Engineer's Estimate		**12.00**		**1,080.00**
1	Evans & Associates Construction Co., Inc.		19.85		1,786.50
0019	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**2,000.00**		**2,000.00**
1	Evans & Associates Construction Co., Inc.		5,800.00		5,800.00
0020	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	200.000	HOUR	
	Engineer's Estimate		**50.00**		**10,000.00**
1	Evans & Associates Construction Co., Inc.		60.00		12,000.00