Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 460 **Contract ID:** 140048
J/P No.: 24214(04) **Project No.:** SSP-142C(133)SS **Contract Time:**
County: LOGAN
Description: BRIDGE AND APPROACHES US-77: OVER LAWRIE CREEK, 5.37 MILES NORTH OF SH-3. PROJECT LENGTH = 0.056 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Cimarron Construction Company, LLC	612,349.58	82.06	100.00
	Engineer's Estimate	746,252.47		
2	OBC, INC.	779,839.53	104.50	127.35
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC	793,203.64	106.29	129.53
4	HASKELL LEMON CONSTRUCTION CO.	853,344.67	114.35	139.36

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 460 **Contract ID:** 140048

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	2,521.000 CY	
	Engineer's Estimate		**7.00**	**17,647.00**
1	Cimarron Construction Company, LLC		7.90	19,915.90
2	OBC, INC.		11.50	28,991.50
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		20.00	50,420.00
4	HASKELL LEMON CONSTRUCTION CO.		18.80	47,394.80
0002	202(D) 0184	UNCLASSIFIED BORROW	17.000 CY	
	Engineer's Estimate		**15.00**	**255.00**
1	Cimarron Construction Company, LLC		9.00	153.00
2	OBC, INC.		115.00	1,955.00
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		35.00	595.00
4	HASKELL LEMON CONSTRUCTION CO.		137.35	2,334.95
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	Cimarron Construction Company, LLC		9,400.00	9,400.00
2	OBC, INC.		23,000.00	23,000.00
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		5,000.00	5,000.00
4	HASKELL LEMON CONSTRUCTION CO.		25,625.60	25,625.60
0004	221(C) 2801	TEMPORARY SILT FENCE	678.000 LF	
	Engineer's Estimate		**3.00**	**2,034.00**
1	Cimarron Construction Company, LLC		2.55	1,728.90
2	OBC, INC.		2.82	1,911.96
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2.50	1,695.00
4	HASKELL LEMON CONSTRUCTION CO.		2.80	1,898.40
0005	230(A) 2806	SOLID SLAB SODDING	3,625.000 SY	
	Engineer's Estimate		**5.00**	**18,125.00**
1	Cimarron Construction Company, LLC		2.25	8,156.25
2	OBC, INC.		2.21	8,011.25
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2.00	7,250.00
4	HASKELL LEMON CONSTRUCTION CO.		2.80	10,150.00
0006	241 2832	MOWING	1.650 AC	
	Engineer's Estimate		**100.00**	**165.00**
1	Cimarron Construction Company, LLC		215.00	354.75
2	OBC, INC.		247.25	407.96
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		220.00	363.00
4	HASKELL LEMON CONSTRUCTION CO.		224.00	369.60
0007	307(A) 4200	FLY ASH	69.000 TON	
	Engineer's Estimate		**60.00**	**4,140.00**
1	Cimarron Construction Company, LLC		86.00	5,934.00
2	OBC, INC.		87.40	6,030.60
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		75.00	5,175.00
4	HASKELL LEMON CONSTRUCTION CO.		67.70	4,671.30
0008	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	1,267.000 SY	
	Engineer's Estimate		**5.00**	**6,335.00**
1	Cimarron Construction Company, LLC		5.95	7,538.65
2	OBC, INC.		4.31	5,460.77
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		3.00	3,801.00
4	HASKELL LEMON CONSTRUCTION CO.		9.30	11,783.10

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 460 **Contract ID:** 140048

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0009	407(B) 0250	TACK COAT	183.000 GAL	
	Engineer's Estimate		**5.00**	**915.00**
1	Cimarron Construction Company, LLC		3.00	549.00
2	OBC, INC.		2.88	527.04
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2.55	466.65
4	HASKELL LEMON CONSTRUCTION CO.		2.35	430.05
0010	408 5774	PRIME COAT	444.000 GAL	
	Engineer's Estimate		**5.00**	**2,220.00**
1	Cimarron Construction Company, LLC		9.70	4,306.80
2	OBC, INC.		11.04	4,901.76
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		9.65	4,284.60
4	HASKELL LEMON CONSTRUCTION CO.		10.10	4,484.40
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	563.000 TON	
	Engineer's Estimate		**100.00**	**56,300.00**
1	Cimarron Construction Company, LLC		87.25	49,121.75
2	OBC, INC.		88.84	50,016.92
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		81.00	45,603.00
4	HASKELL LEMON CONSTRUCTION CO.		78.65	44,279.95
0012	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	136.000 TON	
	Engineer's Estimate		**150.00**	**20,400.00**
1	Cimarron Construction Company, LLC		158.25	21,522.00
2	OBC, INC.		170.43	23,178.48
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		155.00	21,080.00
4	HASKELL LEMON CONSTRUCTION CO.		150.80	20,508.80
0013	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**450.00**	**4,500.00**
1	Cimarron Construction Company, LLC		250.00	2,500.00
2	OBC, INC.		414.22	4,142.20
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		275.00	2,750.00
4	HASKELL LEMON CONSTRUCTION CO.		401.24	4,012.40
0014	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**1,000.00**	**1,000.00**
1	Cimarron Construction Company, LLC		4,500.00	4,500.00
2	OBC, INC.		1,725.00	1,725.00
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		7,500.00	7,500.00
4	HASKELL LEMON CONSTRUCTION CO.		1,400.00	1,400.00
0015	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	630.000 SY	
	Engineer's Estimate		**4.00**	**2,520.00**
1	Cimarron Construction Company, LLC		20.00	12,600.00
2	OBC, INC.		20.93	13,185.90
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		10.00	6,300.00
4	HASKELL LEMON CONSTRUCTION CO.		19.25	12,127.50
0016	619(B) 4780	REMOVAL OF GUARDRAIL	584.000 LF	
	Engineer's Estimate		**4.00**	**2,336.00**
1	Cimarron Construction Company, LLC		3.50	2,044.00
2	OBC, INC.		1.99	1,162.16
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		4.00	2,336.00
4	HASKELL LEMON CONSTRUCTION CO.		4.48	2,616.32

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 460 **Contract ID:** 140048

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**		
0017	202(A) 1301	UNCLASSIFIED EXCAVATION	1,740.000 CY
	Engineer's Estimate	**7.00**	**12,180.00**
1	Cimarron Construction Company, LLC	8.00	13,920.00
2	OBC, INC.	13.80	24,012.00
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC	10.00	17,400.00
4	HASKELL LEMON CONSTRUCTION CO.	11.40	19,836.00
0018	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	195.000 CY
	Engineer's Estimate	**25.00**	**4,875.00**
1	Cimarron Construction Company, LLC	21.00	4,095.00
2	OBC, INC.	23.00	4,485.00
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC	35.00	6,825.00
4	HASKELL LEMON CONSTRUCTION CO.	59.78	11,657.10
0019	509(A) 1326	CLASS AA CONCRETE	603.800 CY
	Engineer's Estimate	**600.00**	**362,280.00**
1	Cimarron Construction Company, LLC	503.00	303,711.40
2	OBC, INC.	575.48	347,474.82
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC	645.00	389,451.00
4	HASKELL LEMON CONSTRUCTION CO.	493.00	297,673.40
0020	511(A) 1332	REINFORCING STEEL	80,290.000 LB
	Engineer's Estimate	**1.10**	**88,319.00**
1	Cimarron Construction Company, LLC	0.95	76,275.50
2	OBC, INC.	1.21	97,150.90
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC	1.00	80,290.00
4	HASKELL LEMON CONSTRUCTION CO.	1.15	92,333.50
0021	601(B) 1353	TYPE I-A PLAIN RIPRAP	400.000 TON
	Engineer's Estimate	**45.00**	**18,000.00**
1	Cimarron Construction Company, LLC	48.30	19,320.00
2	OBC, INC.	55.51	22,204.00
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC	47.50	19,000.00
4	HASKELL LEMON CONSTRUCTION CO.	50.90	20,360.00
0022	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	Cimarron Construction Company, LLC	6,500.00	6,500.00
2	OBC, INC.	28,750.00	28,750.00
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC	35,000.00	35,000.00
4	HASKELL LEMON CONSTRUCTION CO.	111,600.00	111,600.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**		
0023	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	Cimarron Construction Company, LLC	8,400.00	8,400.00
2	OBC, INC.	7,302.50	7,302.50
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC	7,000.00	7,000.00
4	HASKELL LEMON CONSTRUCTION CO.	14,225.00	14,225.00

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 460 **Contract ID:** 140048

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0024	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	90.000 SD	
	Engineer's Estimate		**21.00**	**1,890.00**
1	Cimarron Construction Company, LLC		30.00	2,700.00
2	OBC, INC.		28.75	2,587.50
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		26.00	2,340.00
4	HASKELL LEMON CONSTRUCTION CO.		28.00	2,520.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**SIGNING AND PAVEMENT MARKING**			
0025	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	3.000 EA	
	Engineer's Estimate		**40.00**	**120.00**
1	Cimarron Construction Company, LLC		18.00	54.00
2	OBC, INC.		17.25	51.75
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		16.00	48.00
4	HASKELL LEMON CONSTRUCTION CO.		16.80	50.40
0026	850(A) 8110	SHEET ALUMINUM SIGNS	42.180 SF	
	Engineer's Estimate		**16.50**	**695.97**
1	Cimarron Construction Company, LLC		26.00	1,096.68
2	OBC, INC.		25.30	1,067.15
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		23.00	970.14
4	HASKELL LEMON CONSTRUCTION CO.		24.65	1,039.74
0027	851(C) 8324	2" SQUARE TUBE POST	91.500 LF	
	Engineer's Estimate		**7.00**	**640.50**
1	Cimarron Construction Company, LLC		8.00	732.00
2	OBC, INC.		8.05	736.58
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		7.50	686.25
4	HASKELL LEMON CONSTRUCTION CO.		7.84	717.36
0028	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	1,200.000 LF	
	Engineer's Estimate		**0.30**	**360.00**
1	Cimarron Construction Company, LLC		0.60	720.00
2	OBC, INC.		0.58	696.00
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		0.52	624.00
4	HASKELL LEMON CONSTRUCTION CO.		0.60	720.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**STAKING**			
0029	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Cimarron Construction Company, LLC		9,000.00	9,000.00
2	OBC, INC.		5,175.00	5,175.00
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		5,175.00	5,175.00
4	HASKELL LEMON CONSTRUCTION CO.		5,175.00	5,175.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**CONSTRUCTION**			

Letting Date: January 23, 2014, 10:30 A.M.

Call Order: 460 **Contract ID:** 140048

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section:	**0006**	**CONSTRUCTION**	
0030	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate		**75,000.00** / **75,000.00**
1	Cimarron Construction Company, LLC		15,500.00 / 15,500.00
2	OBC, INC.		63,537.83 / 63,537.83
3	MANHATTAN ROAD & BRIDGE COMPANY, LLC		63,775.00 / 63,775.00
4	HASKELL LEMON CONSTRUCTION CO.		81,350.00 / 81,350.00