Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 620 **Contract ID:** 140063
J/P No.: 28264(06) **Project No.:** SSR-157B(181)SR **Contract Time:**
County: OSAGE
Description: RESURFACE (ASPHALT) SH-11: BEGIN AT THE US-60 JCT, EXTEND SOUTH. PROJECT LENGTH = 5.23 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,334,565.00		
1	APAC-CENTRAL, INC.	1,348,524.67	101.05	100.00
2	Paragon Contractors, LLC	1,464,943.23	109.77	108.63

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 620 **Contract ID:** 140063

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	303(A) 2100	AGGREGATE BASE TYPE A	40.000 CY	
	Engineer's Estimate		**50.00**	**2,000.00**
1	APAC-CENTRAL, INC.		111.31	4,452.40
2	Paragon Contractors, LLC		70.00	2,800.00
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	2,975.000 TON	
	Engineer's Estimate		**26.00**	**77,350.00**
1	APAC-CENTRAL, INC.		20.70	61,582.50
2	Paragon Contractors, LLC		23.00	68,425.00
0003	407(B) 0250	TACK COAT	9,600.000 GAL	
	Engineer's Estimate		**3.00**	**28,800.00**
1	APAC-CENTRAL, INC.		2.63	25,248.00
2	Paragon Contractors, LLC		2.75	26,400.00
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	14,570.000 TON	
	Engineer's Estimate		**75.00**	**1,092,750.00**
1	APAC-CENTRAL, INC.		78.63	1,145,639.10
2	Paragon Contractors, LLC		84.50	1,231,165.00
0005	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	75.000 TON	
	Engineer's Estimate		**150.00**	**11,250.00**
1	APAC-CENTRAL, INC.		98.19	7,364.25
2	Paragon Contractors, LLC		175.00	13,125.00
0006	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	50.000 TON	
	Engineer's Estimate		**150.00**	**7,500.00**
1	APAC-CENTRAL, INC.		108.83	5,441.50
2	Paragon Contractors, LLC		195.00	9,750.00
0007	412 5267	COLD MILLING PAVEMENT	7,400.000 SY	
	Engineer's Estimate		**3.00**	**22,200.00**
1	APAC-CENTRAL, INC.		2.02	14,948.00
2	Paragon Contractors, LLC		2.85	21,090.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0008	855(A) 8814	TRAFFIC STRIPE(PLASTIC)(8" WIDE)	2,500.000 LF	
	Engineer's Estimate		**1.50**	**3,750.00**
1	APAC-CENTRAL, INC.		1.03	2,575.00
2	Paragon Contractors, LLC		1.09	2,725.00
0009	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)	102,900.000 LF	
	Engineer's Estimate		**0.35**	**36,015.00**
1	APAC-CENTRAL, INC.		0.35	36,015.00
2	Paragon Contractors, LLC		0.37	38,073.00
0010	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	12.000 EA	
	Engineer's Estimate		**150.00**	**1,800.00**
1	APAC-CENTRAL, INC.		124.16	1,489.92
2	Paragon Contractors, LLC		131.14	1,573.68

Letting Date: January 23, 2014, 10:30 A.M.

Call Order: 620 **Contract ID:** 140063

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**TRAFFIC**			
0011	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	94,000.000	LF	
	Engineer's Estimate		**0.20**		**18,800.00**
1	APAC-CENTRAL, INC.		0.13		12,220.00
2	Paragon Contractors, LLC		0.14		13,160.00
0012	857(F) 8007	PAVEMENT MARKING REMOVAL(ARROWS)	4.000	EA	
	Engineer's Estimate		**50.00**		**200.00**
1	APAC-CENTRAL, INC.		51.74		206.96
2	Paragon Contractors, LLC		54.64		218.56
0013	857(F) 8008	PAVEMENT MARKING REMOVAL(WORDS)	2.000	EA	
	Engineer's Estimate		**75.00**		**150.00**
1	APAC-CENTRAL, INC.		51.74		103.48
2	Paragon Contractors, LLC		54.64		109.28
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**7,000.00**		**7,000.00**
1	APAC-CENTRAL, INC.		11,579.54		11,579.54
2	Paragon Contractors, LLC		16,328.71		16,328.71

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0003**	**CONSTRUCTION**			
0015	641 1552	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**25,000.00**		**25,000.00**
1	APAC-CENTRAL, INC.		19,659.02		19,659.02
2	Paragon Contractors, LLC		20,000.00		20,000.00