**Letting Date:** January 23, 2014, 10:30 A.M.
**Call Order:** 640 **Contract ID:** 140065
**J/P No.:** 29102(04) **Project No.:** STPY-259B(001)3P **Contract Time:**
**County:** PAWNEE
**Description:** RESURFACE (ASPHALT) SH-18: BEGIN 0.40 MILES NORTH OF US-64, EXTEND NORTH. PROJECT LENGTH = 7.189 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 1,478,767.50 | | |
| 1 | THE QUAPAW COMPANY | 1,760,970.50 | 119.08 | 100.00 |
| 2 | Paragon Contractors, LLC | 1,768,251.00 | 119.58 | 100.41 |

**Letting Date:** January 23, 2014, 10:30 A.M.
**Call Order:** 640 **Contract ID:** 140065

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0001 | 303(A) 2100 | AGGREGATE BASE TYPE A | 55.000 | CY |
| | **Engineer's Estimate** | | **50.00** | **2,750.00** |
| 1 | THE QUAPAW COMPANY | | 84.50 | 4,647.50 |
| 2 | Paragon Contractors, LLC | | 65.00 | 3,575.00 |
| 0002 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 4,350.000 | TON |
| | **Engineer's Estimate** | | **21.00** | **91,350.00** |
| 1 | THE QUAPAW COMPANY | | 29.50 | 128,325.00 |
| 2 | Paragon Contractors, LLC | | 28.70 | 124,845.00 |
| 0003 | 407(B) 0250 | TACK COAT | 8,930.000 | GAL |
| | **Engineer's Estimate** | | **2.75** | **24,557.50** |
| 1 | THE QUAPAW COMPANY | | 5.00 | 44,650.00 |
| 2 | Paragon Contractors, LLC | | 2.70 | 24,111.00 |
| 0004 | 411(C) 5955 | SUPERPAVE, TYPE S4(PG 70-28 OK) | 16,440.000 | TON |
| | **Engineer's Estimate** | | **76.00** | **1,249,440.00** |
| 1 | THE QUAPAW COMPANY | | 89.95 | 1,478,778.00 |
| 2 | Paragon Contractors, LLC | | 90.00 | 1,479,600.00 |
| 0005 | 411(H) 6210 | SUPERPAVE, TYPE S3(PATCH)(PG64-22OK) | 85.000 | TON |
| | **Engineer's Estimate** | | **150.00** | **12,750.00** |
| 1 | THE QUAPAW COMPANY | | 160.00 | 13,600.00 |
| 2 | Paragon Contractors, LLC | | 190.00 | 16,150.00 |
| 0006 | 411(I) 6310 | SUPERPAVE, TYPE S4(PATCH)(PG64-22OK) | 60.000 | TON |
| | **Engineer's Estimate** | | **150.00** | **9,000.00** |
| 1 | THE QUAPAW COMPANY | | 200.00 | 12,000.00 |
| 2 | Paragon Contractors, LLC | | 225.00 | 13,500.00 |
| 0007 | 412 5267 | COLD MILLING PAVEMENT | 3,270.000 | SY |
| | **Engineer's Estimate** | | **3.50** | **11,445.00** |
| 1 | THE QUAPAW COMPANY | | 3.50 | 11,445.00 |
| 2 | Paragon Contractors, LLC | | 4.00 | 13,080.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | |
| 0008 | 855(A) 8840 | TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE) | 138,500.000 | LF |
| | **Engineer's Estimate** | | **0.35** | **48,475.00** |
| 1 | THE QUAPAW COMPANY | | 0.40 | 55,400.00 |
| 2 | Paragon Contractors, LLC | | 0.36 | 49,860.00 |
| 0009 | 855(B) 8818 | TRAFFIC STRIPE(PLASTIC)(ARROWS) | 5.000 | EA |
| | **Engineer's Estimate** | | **200.00** | **1,000.00** |
| 1 | THE QUAPAW COMPANY | | 75.00 | 375.00 |
| 2 | Paragon Contractors, LLC | | 56.00 | 280.00 |
| 0010 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM |
| | **Engineer's Estimate** | | **8,000.00** | **8,000.00** |
| 1 | THE QUAPAW COMPANY | | 4,250.00 | 4,250.00 |
| 2 | Paragon Contractors, LLC | | 18,500.00 | 18,500.00 |

**Letting Date:** January 23, 2014, 10:30 A.M.

**Call Order:** 640 **Contract ID:** 140065

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **CONSTRUCTION** | |
| 0011 | 641 1552 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **20,000.00** | **20,000.00** |
| | 1 THE QUAPAW COMPANY | 7,500.00 | 7,500.00 |
| | 2 Paragon Contractors, LLC | 24,750.00 | 24,750.00 |