Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 670 **Contract ID:** 140068
J/P No.: 30551(04) **Project No.:** STPY-262N(018)3P **Contract Time:**
County: PONTOTOC
Description: RESURFACE (PC CONCRETE) SH-1: FROM SH-3, EXTEND NORTH. SH-3: FROM SH-1, EXTEND EAST. PROJECT LENGTH = 4.090 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Diamond Surface, Inc.	1,935,823.45	91.61	100.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	2,058,950.17	97.43	106.36
3	Iowa Civil Contracting, Inc.	2,085,282.49	98.68	107.72
4	Interstate Improvement, Inc.	2,099,980.70	99.37	108.48
	Engineer's Estimate	2,113,202.50		
5	CPR, INC. AND SUBSIDIARIES	2,204,466.65	104.32	113.88
6	PENHALL COMPANY	2,460,210.50	116.42	127.09
7	JLT CONTRACTING, LLC	2,468,506.70	116.81	127.52

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 670 **Contract ID:** 140068

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	412 5267	COLD MILLING PAVEMENT	3,700.000	SY	
	Engineer's Estimate		**3.00**		**11,100.00**
1	Diamond Surface, Inc.		5.01		18,537.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		16.90		62,530.00
3	Iowa Civil Contracting, Inc.		6.00		22,200.00
4	Interstate Improvement, Inc.		3.75		13,875.00
5	CPR, INC. AND SUBSIDIARIES		10.00		37,000.00
6	PENHALL COMPANY		6.00		22,200.00
7	JLT CONTRACTING, LLC		3.70		13,690.00
0002	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	6,300.000	SY	
	Engineer's Estimate		**60.00**		**378,000.00**
1	Diamond Surface, Inc.		29.95		188,685.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		27.60		173,880.00
3	Iowa Civil Contracting, Inc.		41.38		260,694.00
4	Interstate Improvement, Inc.		62.50		393,750.00
5	CPR, INC. AND SUBSIDIARIES		47.50		299,250.00
6	PENHALL COMPANY		50.00		315,000.00
7	JLT CONTRACTING, LLC		68.75		433,125.00
0003	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	1,575.000	CY	
	Engineer's Estimate		**110.00**		**173,250.00**
1	Diamond Surface, Inc.		119.77		188,637.75
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		145.65		229,398.75
3	Iowa Civil Contracting, Inc.		150.00		236,250.00
4	Interstate Improvement, Inc.		112.00		176,400.00
5	CPR, INC. AND SUBSIDIARIES		115.00		181,125.00
6	PENHALL COMPANY		140.00		220,500.00
7	JLT CONTRACTING, LLC		141.40		222,705.00
0004	415 6300	CONCRETE JOINT SEALING	122,295.000	LF	
	Engineer's Estimate		**1.90**		**232,360.50**
1	Diamond Surface, Inc.		0.89		108,842.55
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.92		112,511.40
3	Iowa Civil Contracting, Inc.		0.90		110,065.50
4	Interstate Improvement, Inc.		1.10		134,524.50
5	CPR, INC. AND SUBSIDIARIES		1.08		132,078.60
6	PENHALL COMPANY		1.00		122,295.00
7	JLT CONTRACTING, LLC		2.00		244,590.00
0005	416 0100	DOWEL BAR RETROFIT	15,346.000	EA	
	Engineer's Estimate		**24.00**		**368,304.00**
1	Diamond Surface, Inc.		25.13		385,644.98
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		26.00		398,996.00
3	Iowa Civil Contracting, Inc.		28.79		441,811.34
4	Interstate Improvement, Inc.		29.00		445,034.00
5	CPR, INC. AND SUBSIDIARIES		28.80		441,964.80
6	PENHALL COMPANY		33.00		506,418.00
7	JLT CONTRACTING, LLC		30.85		473,424.10

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 670 **Contract ID:** 140068

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0006	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	129,821.000	SY	
	Engineer's Estimate		**3.00**		**389,463.00**
1	Diamond Surface, Inc.		2.13		276,518.73
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2.86		371,288.06
3	Iowa Civil Contracting, Inc.		2.53		328,447.13
4	Interstate Improvement, Inc.		2.00		259,642.00
5	CPR, INC. AND SUBSIDIARIES		2.25		292,097.25
6	PENHALL COMPANY		2.50		324,552.50
7	JLT CONTRACTING, LLC		2.40		311,570.40
0007	426(D) 5099	(SP)POLYURETHANE INJECTION FOR PAVEMENT	52,500.000	LB	
	Engineer's Estimate		**4.80**		**252,000.00**
1	Diamond Surface, Inc.		4.10		215,250.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		4.13		216,825.00
3	Iowa Civil Contracting, Inc.		4.41		231,525.00
4	Interstate Improvement, Inc.		3.90		204,750.00
5	CPR, INC. AND SUBSIDIARIES		4.20		220,500.00
6	PENHALL COMPANY		4.20		220,500.00
7	JLT CONTRACTING, LLC		4.75		249,375.00
0008	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	6,300.000	SY	
	Engineer's Estimate		**4.60**		**28,980.00**
1	Diamond Surface, Inc.		20.50		129,150.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		25.95		163,485.00
3	Iowa Civil Contracting, Inc.		15.00		94,500.00
4	Interstate Improvement, Inc.		10.00		63,000.00
5	CPR, INC. AND SUBSIDIARIES		10.00		63,000.00
6	PENHALL COMPANY		28.00		176,400.00
7	JLT CONTRACTING, LLC		14.15		89,145.00
0009	619(B) 4780	REMOVAL OF GUARDRAIL	8,538.000	LF	
	Engineer's Estimate		**2.50**		**21,345.00**
1	Diamond Surface, Inc.		2.94		25,101.72
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2.96		25,272.48
3	Iowa Civil Contracting, Inc.		2.94		25,101.72
4	Interstate Improvement, Inc.		2.80		23,906.40
5	CPR, INC. AND SUBSIDIARIES		3.50		29,883.00
6	PENHALL COMPANY		4.00		34,152.00
7	JLT CONTRACTING, LLC		2.25		19,210.50
0010	623 0100	(PL)GUARDRAIL CURBING	8.000	EA	
	Engineer's Estimate		**815.00**		**6,520.00**
1	Diamond Surface, Inc.		978.78		7,830.24
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1,151.00		9,208.00
3	Iowa Civil Contracting, Inc.		2,000.00		16,000.00
4	Interstate Improvement, Inc.		700.00		5,600.00
5	CPR, INC. AND SUBSIDIARIES		1,500.00		12,000.00
6	PENHALL COMPANY		500.00		4,000.00
7	JLT CONTRACTING, LLC		141.40		1,131.20

Letting Date: January 23, 2014, 10:30 A.M.
Call Order: 670 **Contract ID:** 140068

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0011	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	7,938.000	LF	
	Engineer's Estimate		**16.00**		**127,008.00**
1	Diamond Surface, Inc.		15.85		125,817.30
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		15.96		126,690.48
3	Iowa Civil Contracting, Inc.		15.85		125,817.30
4	Interstate Improvement, Inc.		15.10		119,863.80
5	CPR, INC. AND SUBSIDIARIES		16.00		127,008.00
6	PENHALL COMPANY		21.00		166,698.00
7	JLT CONTRACTING, LLC		17.25		136,930.50
0012	623(F) 8300	GUARDRAIL TRAIL END TURNDOWN (31")	9.000	EA	
	Engineer's Estimate		**818.00**		**7,362.00**
1	Diamond Surface, Inc.		498.75		4,488.75
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		502.00		4,518.00
3	Iowa Civil Contracting, Inc.		499.00		4,491.00
4	Interstate Improvement, Inc.		475.00		4,275.00
5	CPR, INC. AND SUBSIDIARIES		450.00		4,050.00
6	PENHALL COMPANY		450.00		4,050.00
7	JLT CONTRACTING, LLC		765.00		6,885.00
0013	623(G) 8590	GUARDRAIL END TREATMENT (31")	13.000	EA	
	Engineer's Estimate		**2,100.00**		**27,300.00**
1	Diamond Surface, Inc.		2,362.50		30,712.50
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2,378.00		30,914.00
3	Iowa Civil Contracting, Inc.		2,362.50		30,712.50
4	Interstate Improvement, Inc.		2,250.00		29,250.00
5	CPR, INC. AND SUBSIDIARIES		2,100.00		27,300.00
6	PENHALL COMPANY		2,100.00		27,300.00
7	JLT CONTRACTING, LLC		2,145.00		27,885.00
0014	623(I) 8690	GUARDRAIL BRIDGE CONN-TRAIL END (31")	4.000	EA	
	Engineer's Estimate		**655.00**		**2,620.00**
1	Diamond Surface, Inc.		892.50		3,570.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		898.50		3,594.00
3	Iowa Civil Contracting, Inc.		892.50		3,570.00
4	Interstate Improvement, Inc.		850.00		3,400.00
5	CPR, INC. AND SUBSIDIARIES		1,675.00		6,700.00
6	PENHALL COMPANY		1,675.00		6,700.00
7	JLT CONTRACTING, LLC		765.00		3,060.00
0015	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	8.000	EA	
	Engineer's Estimate		**1,600.00**		**12,800.00**
1	Diamond Surface, Inc.		1,732.50		13,860.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1,744.00		13,952.00
3	Iowa Civil Contracting, Inc.		1,732.50		13,860.00
4	Interstate Improvement, Inc.		1,650.00		13,200.00
5	CPR, INC. AND SUBSIDIARIES		1,675.00		13,400.00
6	PENHALL COMPANY		1,675.00		13,400.00
7	JLT CONTRACTING, LLC		1,530.00		12,240.00

Letting Date: January 23, 2014, 10:30 A.M.

Call Order: 670 **Contract ID:** 140068

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0016	853 9066	GUARDRAIL DELINEATORS(TYPE 1, CODE 1)	180.000 EA
	Engineer's Estimate	**8.00**	**1,440.00**
1	Diamond Surface, Inc.	12.60	2,268.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	12.70	2,286.00
3	Iowa Civil Contracting, Inc.	12.60	2,268.00
4	Interstate Improvement, Inc.	12.00	2,160.00
5	CPR, INC. AND SUBSIDIARIES	12.00	2,160.00
6	PENHALL COMPANY	12.00	2,160.00
7	JLT CONTRACTING, LLC	11.50	2,070.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0017	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	90,700.000 LF
	Engineer's Estimate	**0.50**	**45,350.00**
1	Diamond Surface, Inc.	0.53	48,071.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	0.53	48,071.00
3	Iowa Civil Contracting, Inc.	0.42	38,094.00
4	Interstate Improvement, Inc.	0.50	45,350.00
5	CPR, INC. AND SUBSIDIARIES	0.50	45,350.00
6	PENHALL COMPANY	0.55	49,885.00
7	JLT CONTRACTING, LLC	0.60	54,420.00
0018	857(D) 8870	NONREMOVABLE PAVEMENT MARKING TAPE(6" WIDE)	2,000.000 LF
	Engineer's Estimate	**8.00**	**16,000.00**
1	Diamond Surface, Inc.	6.30	12,600.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	6.34	12,680.00
3	Iowa Civil Contracting, Inc.	14.70	29,400.00
4	Interstate Improvement, Inc.	6.00	12,000.00
5	CPR, INC. AND SUBSIDIARIES	6.00	12,000.00
6	PENHALL COMPANY	7.00	14,000.00
7	JLT CONTRACTING, LLC	6.60	13,200.00
0019	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	Diamond Surface, Inc.	150,237.93	150,237.93
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	52,850.00	52,850.00
3	Iowa Civil Contracting, Inc.	70,475.00	70,475.00
4	Interstate Improvement, Inc.	150,000.00	150,000.00
5	CPR, INC. AND SUBSIDIARIES	257,600.00	257,600.00
6	PENHALL COMPANY	230,000.00	230,000.00
7	JLT CONTRACTING, LLC	153,850.00	153,850.00