**Letting Date:** January 23, 2014, 10:30 A.M.
**Call Order:** 790 **Contract ID:** 140077
**J/P No.:** 23169(08) **Project No.:** SSR-172A(512)SR **Contract Time:**
**County:** TULSA
**Description:** RESURFACE (ASPHALT AND PC CONCRETE) US-64: BEGIN 0.65 MILE EAST OF THE OSAGE CL, EXTEND EAST. PROJECT LENGTH = 3.903 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 3,628,432.50 | | |
| 1 | Keystone Services, Inc. | 3,999,615.95 | 110.23 | 100.00 |
| 2 | Diamond Surface, Inc. | 4,018,846.30 | 110.76 | 100.48 |
| 3 | Interstate Improvement, Inc. | 4,060,710.10 | 111.91 | 101.53 |
| 4 | BECCO CONTRACTORS, INC. | 4,136,314.00 | 114.00 | 103.42 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | 4,186,002.15 | 115.37 | 104.66 |
| 6 | Iowa Civil Contracting, Inc. | 4,228,544.60 | 116.54 | 105.72 |

**Letting Date:** January 23, 2014, 10:30 A.M.
**Call Order:** 790 **Contract ID:** 140077

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | |
| 0001 | 303(A) 2100 | AGGREGATE BASE TYPE A | 2,900.000 CY |
| | **Engineer's Estimate** | **50.00** | **145,000.00** |
| 1 | Keystone Services, Inc. | 48.00 | 139,200.00 |
| 2 | Diamond Surface, Inc. | 28.49 | 82,621.00 |
| 3 | Interstate Improvement, Inc. | 25.00 | 72,500.00 |
| 4 | BECCO CONTRACTORS, INC. | 25.00 | 72,500.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | 26.00 | 75,400.00 |
| 6 | Iowa Civil Contracting, Inc. | 45.91 | 133,139.00 |
| 0002 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 1,000.000 TON |
| | **Engineer's Estimate** | **23.00** | **23,000.00** |
| 1 | Keystone Services, Inc. | 25.50 | 25,500.00 |
| 2 | Diamond Surface, Inc. | 26.25 | 26,250.00 |
| 3 | Interstate Improvement, Inc. | 23.00 | 23,000.00 |
| 4 | BECCO CONTRACTORS, INC. | 23.00 | 23,000.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | 24.15 | 24,150.00 |
| 6 | Iowa Civil Contracting, Inc. | 25.00 | 25,000.00 |
| 0003 | 407(B) 0250 | TACK COAT | 8,320.000 GAL |
| | **Engineer's Estimate** | **3.50** | **29,120.00** |
| 1 | Keystone Services, Inc. | 2.62 | 21,798.40 |
| 2 | Diamond Surface, Inc. | 2.62 | 21,798.40 |
| 3 | Interstate Improvement, Inc. | 2.50 | 20,800.00 |
| 4 | BECCO CONTRACTORS, INC. | 2.00 | 16,640.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | 2.10 | 17,472.00 |
| 6 | Iowa Civil Contracting, Inc. | 2.50 | 20,800.00 |
| 0004 | 411(C) 5955 | SUPERPAVE, TYPE S4(PG 70-28 OK) | 13,160.000 TON |
| | **Engineer's Estimate** | **75.00** | **987,000.00** |
| 1 | Keystone Services, Inc. | 79.00 | 1,039,640.00 |
| 2 | Diamond Surface, Inc. | 78.64 | 1,034,902.40 |
| 3 | Interstate Improvement, Inc. | 74.90 | 985,684.00 |
| 4 | BECCO CONTRACTORS, INC. | 86.00 | 1,131,760.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | 90.30 | 1,188,348.00 |
| 6 | Iowa Civil Contracting, Inc. | 74.90 | 985,684.00 |
| 0005 | 412 5267 | COLD MILLING PAVEMENT | 124,100.000 SY |
| | **Engineer's Estimate** | **2.25** | **279,225.00** |
| 1 | Keystone Services, Inc. | 1.54 | 191,114.00 |
| 2 | Diamond Surface, Inc. | 1.66 | 206,006.00 |
| 3 | Interstate Improvement, Inc. | 1.30 | 161,330.00 |
| 4 | BECCO CONTRACTORS, INC. | 1.50 | 186,150.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | 1.58 | 196,078.00 |
| 6 | Iowa Civil Contracting, Inc. | 2.00 | 248,200.00 |
| 0006 | 413(B) 4863 | RUMBLE STRIP-METHOD HMA-CYC | 82,400.000 LF |
| | **Engineer's Estimate** | **0.18** | **14,832.00** |
| 1 | Keystone Services, Inc. | 0.10 | 8,240.00 |
| 2 | Diamond Surface, Inc. | 0.05 | 4,120.00 |
| 3 | Interstate Improvement, Inc. | 0.08 | 6,592.00 |
| 4 | BECCO CONTRACTORS, INC. | 0.10 | 8,240.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | 0.15 | 12,360.00 |
| 6 | Iowa Civil Contracting, Inc. | 0.08 | 6,592.00 |

**Letting Date:** January 23, 2014, 10:30 A.M.
**Call Order:** 790 **Contract ID:** 140077

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0007 | 414(E) 0225 | FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY) | 12,450.000 SY | |
| | **Engineer's Estimate** | | **25.00** | **311,250.00** |
| 1 | Keystone Services, Inc. | | 61.00 | 759,450.00 |
| 2 | Diamond Surface, Inc. | | 59.09 | 735,670.50 |
| 3 | Interstate Improvement, Inc. | | 57.50 | 715,875.00 |
| 4 | BECCO CONTRACTORS, INC. | | 50.00 | 622,500.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | | 47.50 | 591,375.00 |
| 6 | Iowa Civil Contracting, Inc. | | 58.45 | 727,702.50 |
| 0008 | 414(G) 5275 | P.C. CONCRETE FOR PAVEMENT | 3,115.000 CY | |
| | **Engineer's Estimate** | | **100.00** | **311,500.00** |
| 1 | Keystone Services, Inc. | | 98.00 | 305,270.00 |
| 2 | Diamond Surface, Inc. | | 125.54 | 391,057.10 |
| 3 | Interstate Improvement, Inc. | | 130.00 | 404,950.00 |
| 4 | BECCO CONTRACTORS, INC. | | 125.00 | 389,375.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | | 144.40 | 449,806.00 |
| 6 | Iowa Civil Contracting, Inc. | | 150.00 | 467,250.00 |
| 0009 | 415 6300 | CONCRETE JOINT SEALING | 90,500.000 LF | |
| | **Engineer's Estimate** | | **0.35** | **31,675.00** |
| 1 | Keystone Services, Inc. | | 1.00 | 90,500.00 |
| 2 | Diamond Surface, Inc. | | 1.06 | 95,930.00 |
| 3 | Interstate Improvement, Inc. | | 1.15 | 104,075.00 |
| 4 | BECCO CONTRACTORS, INC. | | 1.00 | 90,500.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | | 1.14 | 103,170.00 |
| 6 | Iowa Civil Contracting, Inc. | | 1.08 | 97,740.00 |
| 0010 | 416 0100 | DOWEL BAR RETROFIT | 28,000.000 EA | |
| | **Engineer's Estimate** | | **28.00** | **784,000.00** |
| 1 | Keystone Services, Inc. | | 25.15 | 704,200.00 |
| 2 | Diamond Surface, Inc. | | 25.49 | 713,720.00 |
| 3 | Interstate Improvement, Inc. | | 27.00 | 756,000.00 |
| 4 | BECCO CONTRACTORS, INC. | | 27.00 | 756,000.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | | 24.25 | 679,000.00 |
| 6 | Iowa Civil Contracting, Inc. | | 26.18 | 733,040.00 |
| 0011 | 425 5195 | DIAMOND GRINDING CONCRETE PAVEMENT | 92,100.000 SY | |
| | **Engineer's Estimate** | | **3.00** | **276,300.00** |
| 1 | Keystone Services, Inc. | | 2.53 | 233,013.00 |
| 2 | Diamond Surface, Inc. | | 2.25 | 207,225.00 |
| 3 | Interstate Improvement, Inc. | | 2.00 | 184,200.00 |
| 4 | BECCO CONTRACTORS, INC. | | 2.50 | 230,250.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | | 2.65 | 244,065.00 |
| 6 | Iowa Civil Contracting, Inc. | | 2.35 | 216,435.00 |
| 0012 | 426(D) 5098 | POLYURETHANE INJECTION FOR PAVEMENT | 24,000.000 LB | |
| | **Engineer's Estimate** | | **6.00** | **144,000.00** |
| 1 | Keystone Services, Inc. | | 5.00 | 120,000.00 |
| 2 | Diamond Surface, Inc. | | 4.09 | 98,160.00 |
| 3 | Interstate Improvement, Inc. | | 3.90 | 93,600.00 |
| 4 | BECCO CONTRACTORS, INC. | | 4.00 | 96,000.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | | 4.10 | 98,400.00 |
| 6 | Iowa Civil Contracting, Inc. | | 4.35 | 104,400.00 |

**Letting Date:** January 23, 2014, 10:30 A.M.
**Call Order:** 790 **Contract ID:** 140077

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0013 | 619(B) 4780 | REMOVAL OF GUARDRAIL | 4,720.000 | LF | |
| | **Engineer's Estimate** | | **2.50** | | **11,800.00** |
| 1 | Keystone Services, Inc. | | 2.89 | | 13,640.80 |
| 2 | Diamond Surface, Inc. | | 2.36 | | 11,139.20 |
| 3 | Interstate Improvement, Inc. | | 1.61 | | 7,599.20 |
| 4 | BECCO CONTRACTORS, INC. | | 2.00 | | 9,440.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | | 1.70 | | 8,024.00 |
| 6 | Iowa Civil Contracting, Inc. | | 1.61 | | 7,599.20 |
| 0014 | 623(A) 0932 | BEAM GUARDRAIL W-BEAM SINGLE | 4,300.000 | LF | |
| | **Engineer's Estimate** | | **20.00** | | **86,000.00** |
| 1 | Keystone Services, Inc. | | 17.00 | | 73,100.00 |
| 2 | Diamond Surface, Inc. | | 16.27 | | 69,961.00 |
| 3 | Interstate Improvement, Inc. | | 15.00 | | 64,500.00 |
| 4 | BECCO CONTRACTORS, INC. | | 17.00 | | 73,100.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | | 15.75 | | 67,725.00 |
| 6 | Iowa Civil Contracting, Inc. | | 15.00 | | 64,500.00 |
| 0015 | 623(F) 8300 | GUARDRAIL TRAIL END TURNDOWN (31") | 7.000 | EA | |
| | **Engineer's Estimate** | | **1,000.00** | | **7,000.00** |
| 1 | Keystone Services, Inc. | | 1,600.00 | | 11,200.00 |
| 2 | Diamond Surface, Inc. | | 840.00 | | 5,880.00 |
| 3 | Interstate Improvement, Inc. | | 1,525.00 | | 10,675.00 |
| 4 | BECCO CONTRACTORS, INC. | | 1,700.00 | | 11,900.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | | 1,601.25 | | 11,208.75 |
| 6 | Iowa Civil Contracting, Inc. | | 1,525.00 | | 10,675.00 |
| 0016 | 623(G) 8590 | GUARDRAIL END TREATMENT (31") | 7.000 | EA | |
| | **Engineer's Estimate** | | **2,800.00** | | **19,600.00** |
| 1 | Keystone Services, Inc. | | 2,800.00 | | 19,600.00 |
| 2 | Diamond Surface, Inc. | | 2,100.00 | | 14,700.00 |
| 3 | Interstate Improvement, Inc. | | 2,100.00 | | 14,700.00 |
| 4 | BECCO CONTRACTORS, INC. | | 2,300.00 | | 16,100.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | | 2,205.00 | | 15,435.00 |
| 6 | Iowa Civil Contracting, Inc. | | 2,100.00 | | 14,700.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | | |
| 0017 | 805(A) 8702 | REMOVAL OF CLASS C PAVEMENT MARKERS | 665.000 | EA | |
| | **Engineer's Estimate** | | **2.50** | | **1,662.50** |
| 1 | Keystone Services, Inc. | | 18.00 | | 11,970.00 |
| 2 | Diamond Surface, Inc. | | 8.72 | | 5,798.80 |
| 3 | Interstate Improvement, Inc. | | 15.00 | | 9,975.00 |
| 4 | BECCO CONTRACTORS, INC. | | 25.00 | | 16,625.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | | 20.05 | | 13,333.25 |
| 6 | Iowa Civil Contracting, Inc. | | 20.00 | | 13,300.00 |

**Letting Date:** January 23, 2014, 10:30 A.M.
**Call Order:** 790 **Contract ID:** 140077

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002** | **TRAFFIC** | | |
| 0018 | 853 9066 | GUARDRAIL DELINEATORS(TYPE 1, CODE 1) | 199.000 EA |
| | **Engineer's Estimate** | **12.00** | **2,388.00** |
| 1 | Keystone Services, Inc. | 6.25 | 1,243.75 |
| 2 | Diamond Surface, Inc. | 12.07 | 2,401.93 |
| 3 | Interstate Improvement, Inc. | 5.10 | 1,014.90 |
| 4 | BECCO CONTRACTORS, INC. | 6.00 | 1,194.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | 5.35 | 1,064.65 |
| 6 | Iowa Civil Contracting, Inc. | 5.10 | 1,014.90 |
| 0019 | 856(A) 8535 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 106,000.000 LF |
| | **Engineer's Estimate** | **0.50** | **53,000.00** |
| 1 | Keystone Services, Inc. | 0.32 | 33,920.00 |
| 2 | Diamond Surface, Inc. | 0.68 | 72,080.00 |
| 3 | Interstate Improvement, Inc. | 0.30 | 31,800.00 |
| 4 | BECCO CONTRACTORS, INC. | 0.33 | 34,980.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | 0.32 | 33,920.00 |
| 6 | Iowa Civil Contracting, Inc. | 0.30 | 31,800.00 |
| 0020 | 856(A) 8540 | TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE) | 4,800.000 LF |
| | **Engineer's Estimate** | **0.60** | **2,880.00** |
| 1 | Keystone Services, Inc. | 0.67 | 3,216.00 |
| 2 | Diamond Surface, Inc. | 0.89 | 4,272.00 |
| 3 | Interstate Improvement, Inc. | 0.65 | 3,120.00 |
| 4 | BECCO CONTRACTORS, INC. | 0.70 | 3,360.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | 0.68 | 3,264.00 |
| 6 | Iowa Civil Contracting, Inc. | 0.65 | 3,120.00 |
| 0021 | 856(A) 8548 | TRAFFIC STRIPE(MULTI-POLY)(12" WIDE) | 3,600.000 LF |
| | **Engineer's Estimate** | **1.00** | **3,600.00** |
| 1 | Keystone Services, Inc. | 4.25 | 15,300.00 |
| 2 | Diamond Surface, Inc. | 1.57 | 5,652.00 |
| 3 | Interstate Improvement, Inc. | 4.00 | 14,400.00 |
| 4 | BECCO CONTRACTORS, INC. | 4.50 | 16,200.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | 4.20 | 15,120.00 |
| 6 | Iowa Civil Contracting, Inc. | 4.00 | 14,400.00 |
| 0022 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **20,000.00** | **20,000.00** |
| 1 | Keystone Services, Inc. | 30,000.00 | 30,000.00 |
| 2 | Diamond Surface, Inc. | 63,000.00 | 63,000.00 |
| 3 | Interstate Improvement, Inc. | 150,000.00 | 150,000.00 |
| 4 | BECCO CONTRACTORS, INC. | 72,000.00 | 72,000.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | 18,847.50 | 18,847.50 |
| 6 | Iowa Civil Contracting, Inc. | 37,133.00 | 37,133.00 |
| 0023 | 880(L) 8911 | TRAFFIC SURVEILLANCE, POLICE | 400.000 HOUR |
| | **Engineer's Estimate** | **50.00** | **20,000.00** |
| 1 | Keystone Services, Inc. | 65.00 | 26,000.00 |
| 2 | Diamond Surface, Inc. | 78.75 | 31,500.00 |
| 3 | Interstate Improvement, Inc. | 50.00 | 20,000.00 |
| 4 | BECCO CONTRACTORS, INC. | 60.00 | 24,000.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | 78.40 | 31,360.00 |
| 6 | Iowa Civil Contracting, Inc. | 100.00 | 40,000.00 |

**Letting Date:** January 23, 2014, 10:30 A.M.

**Call Order:** 790 **Contract ID:** 140077

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **TRAFFIC** | | |
| 0024 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 180.000 SD | |
| | **Engineer's Estimate** | | **20.00** | **3,600.00** |
| 1 | Keystone Services, Inc. | | 25.00 | 4,500.00 |
| 2 | Diamond Surface, Inc. | | 26.25 | 4,725.00 |
| 3 | Interstate Improvement, Inc. | | 24.00 | 4,320.00 |
| 4 | BECCO CONTRACTORS, INC. | | 25.00 | 4,500.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | | 25.20 | 4,536.00 |
| 6 | Iowa Civil Contracting, Inc. | | 24.00 | 4,320.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **CONSTRUCTION** | | |
| 0025 | 641 1552 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **60,000.00** | **60,000.00** |
| 1 | Keystone Services, Inc. | | 118,000.00 | 118,000.00 |
| 2 | Diamond Surface, Inc. | | 110,275.97 | 110,275.97 |
| 3 | Interstate Improvement, Inc. | | 200,000.00 | 200,000.00 |
| 4 | BECCO CONTRACTORS, INC. | | 230,000.00 | 230,000.00 |
| 5 | CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC. | | 282,540.00 | 282,540.00 |
| 6 | Iowa Civil Contracting, Inc. | | 220,000.00 | 220,000.00 |