Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 020 **Contract ID:** 140085
J/P No.: 24835(04) **Project No.:** CIRB-103C(102)RB **Contract Time:**
County: ATOKA
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-168): OVER BECK CREEK AND BOGGY CREEK, 0.6 MILES WEST OF US-69. PROJECT LENGTH = 0.552 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,360,009.50		
1	OBC, INC.	1,434,729.42	105.49	100.00
2	HUB Construction, Inc.	1,493,450.60	109.81	104.09
3	EARTH BUILDERS, L.P.	1,657,815.50	121.90	115.55

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 020 **Contract ID:** 140085

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	OBC, INC.		24,640.00	24,640.00
2	HUB Construction, Inc.		25,000.00	25,000.00
3	EARTH BUILDERS, L.P.		35,000.00	35,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	4,530.000 CY	
	Engineer's Estimate		**6.50**	**29,445.00**
1	OBC, INC.		5.04	22,831.20
2	HUB Construction, Inc.		8.00	36,240.00
3	EARTH BUILDERS, L.P.		10.00	45,300.00
0003	202(D) 0184	UNCLASSIFIED BORROW	12,760.000 CY	
	Engineer's Estimate		**9.00**	**114,840.00**
1	OBC, INC.		5.88	75,028.80
2	HUB Construction, Inc.		12.00	153,120.00
3	EARTH BUILDERS, L.P.		16.00	204,160.00
0004	221(C) 2801	TEMPORARY SILT FENCE	3,600.000 LF	
	Engineer's Estimate		**2.00**	**7,200.00**
1	OBC, INC.		1.49	5,364.00
2	HUB Construction, Inc.		4.00	14,400.00
3	EARTH BUILDERS, L.P.		1.50	5,400.00
0005	221(F) 0100	TEMPORARY SILT DIKE	220.000 LF	
	Engineer's Estimate		**10.00**	**2,200.00**
1	OBC, INC.		8.33	1,832.60
2	HUB Construction, Inc.		8.00	1,760.00
3	EARTH BUILDERS, L.P.		9.00	1,980.00
0006	230(A) 2806	SOLID SLAB SODDING	13,710.000 SY	
	Engineer's Estimate		**2.00**	**27,420.00**
1	OBC, INC.		1.50	20,565.00
2	HUB Construction, Inc.		3.00	41,130.00
3	EARTH BUILDERS, L.P.		1.60	21,936.00
0007	233(A) 2817	VEGETATIVE MULCHING	5.400 AC	
	Engineer's Estimate		**600.00**	**3,240.00**
1	OBC, INC.		665.28	3,592.51
2	HUB Construction, Inc.		350.00	1,890.00
3	EARTH BUILDERS, L.P.		800.00	4,320.00
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,375.000 TON	
	Engineer's Estimate		**25.00**	**34,375.00**
1	OBC, INC.		30.96	42,570.00
2	HUB Construction, Inc.		35.00	48,125.00
3	EARTH BUILDERS, L.P.		31.00	42,625.00
0009	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	68.000 CY	
	Engineer's Estimate		**15.00**	**1,020.00**
1	OBC, INC.		16.80	1,142.40
2	HUB Construction, Inc.		25.00	1,700.00
3	EARTH BUILDERS, L.P.		20.00	1,360.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 020 **Contract ID:** 140085

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	509(A) 0319	CLASS AA CONCRETE	90.000 CY	
	Engineer's Estimate		**400.00**	**36,000.00**
1	OBC, INC.		603.09	54,278.10
2	HUB Construction, Inc.		650.00	58,500.00
3	EARTH BUILDERS, L.P.		560.00	50,400.00
0011	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**300.00**	**3,000.00**
1	OBC, INC.		461.48	4,614.80
2	HUB Construction, Inc.		300.00	3,000.00
3	EARTH BUILDERS, L.P.		400.00	4,000.00
0012	511(A) 0332	REINFORCING STEEL	14,840.000 LB	
	Engineer's Estimate		**1.00**	**14,840.00**
1	OBC, INC.		1.14	16,917.60
2	HUB Construction, Inc.		1.00	14,840.00
3	EARTH BUILDERS, L.P.		1.00	14,840.00
0013	613(A) 4498	43" X 26" R.C.PIPE ARCH CLASS A-III	108.000 LF	
	Engineer's Estimate		**150.00**	**16,200.00**
1	OBC, INC.		132.22	14,279.76
2	HUB Construction, Inc.		155.00	16,740.00
3	EARTH BUILDERS, L.P.		120.00	12,960.00
0014	613(M) 7193	TYPE CC4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**2,200.00**	**4,400.00**
1	OBC, INC.		4,193.66	8,387.32
2	HUB Construction, Inc.		3,500.00	7,000.00
3	EARTH BUILDERS, L.P.		1,600.00	3,200.00
0015	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	OBC, INC.		2,800.00	2,800.00
2	HUB Construction, Inc.		5,000.00	5,000.00
3	EARTH BUILDERS, L.P.		20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0016	202(A) 1301	UNCLASSIFIED EXCAVATION	1,900.000 CY	
	Engineer's Estimate		**6.50**	**12,350.00**
1	OBC, INC.		8.96	17,024.00
2	HUB Construction, Inc.		10.00	19,000.00
3	EARTH BUILDERS, L.P.		10.00	19,000.00
0017	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	240.000 CY	
	Engineer's Estimate		**15.00**	**3,600.00**
1	OBC, INC.		28.00	6,720.00
2	HUB Construction, Inc.		25.00	6,000.00
3	EARTH BUILDERS, L.P.		20.00	4,800.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 020 **Contract ID:** 140085

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0018	509(A) 1326	CLASS AA CONCRETE	270.200 CY	
	Engineer's Estimate		**550.00**	**148,610.00**
1	OBC, INC.		575.09	155,389.32
2	HUB Construction, Inc.		550.00	148,610.00
3	EARTH BUILDERS, L.P.		560.00	151,312.00
0019	511(A) 1332	REINFORCING STEEL	47,020.000 LB	
	Engineer's Estimate		**1.00**	**47,020.00**
1	OBC, INC.		1.14	53,602.80
2	HUB Construction, Inc.		1.00	47,020.00
3	EARTH BUILDERS, L.P.		1.00	47,020.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**BRIDGE 'B'**			
0020	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	190.000 CY	
	Engineer's Estimate		**16.00**	**3,040.00**
1	OBC, INC.		16.80	3,192.00
2	HUB Construction, Inc.		15.00	2,850.00
3	EARTH BUILDERS, L.P.		20.00	3,800.00
0021	501(F) 6352	GRANULAR BACKFILL	76.000 CY	
	Engineer's Estimate		**60.00**	**4,560.00**
1	OBC, INC.		76.91	5,845.16
2	HUB Construction, Inc.		50.00	3,800.00
3	EARTH BUILDERS, L.P.		65.00	4,940.00
0022	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	328.000 LF	
	Engineer's Estimate		**185.00**	**60,680.00**
1	OBC, INC.		189.85	62,270.80
2	HUB Construction, Inc.		198.00	64,944.00
3	EARTH BUILDERS, L.P.		190.00	62,320.00
0023	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	314.000 LF	
	Engineer's Estimate		**200.00**	**62,800.00**
1	OBC, INC.		244.01	76,619.14
2	HUB Construction, Inc.		240.00	75,360.00
3	EARTH BUILDERS, L.P.		280.00	87,920.00
0024	504(C) 6250	SEALED EXPANSION JOINT	33.060 LF	
	Engineer's Estimate		**250.00**	**8,265.00**
1	OBC, INC.		308.81	10,209.26
2	HUB Construction, Inc.		285.00	9,422.10
3	EARTH BUILDERS, L.P.		200.00	6,612.00
0025	504(D) 6239	CONCRETE RAIL (TR3)	507.500 LF	
	Engineer's Estimate		**85.00**	**43,137.50**
1	OBC, INC.		96.78	49,115.85
2	HUB Construction, Inc.		75.00	38,062.50
3	EARTH BUILDERS, L.P.		75.00	38,062.50

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 020 **Contract ID:** 140085

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 BRIDGE 'B'					
0026	506(A) 1322	STRUCTURAL STEEL	1,330.000	LB	
	Engineer's Estimate		**4.00**		**5,320.00**
1	OBC, INC.		3.49		4,641.70
2	HUB Construction, Inc.		1.90		2,527.00
3	EARTH BUILDERS, L.P.		3.00		3,990.00
0027	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	12.000	EA	
	Engineer's Estimate		**850.00**		**10,200.00**
1	OBC, INC.		1,054.12		12,649.44
2	HUB Construction, Inc.		550.00		6,600.00
3	EARTH BUILDERS, L.P.		800.00		9,600.00
0028	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	6.000	EA	
	Engineer's Estimate		**850.00**		**5,100.00**
1	OBC, INC.		1,085.13		6,510.78
2	HUB Construction, Inc.		550.00		3,300.00
3	EARTH BUILDERS, L.P.		800.00		4,800.00
0029	509(A) 1326	CLASS AA CONCRETE	173.900	CY	
	Engineer's Estimate		**550.00**		**95,645.00**
1	OBC, INC.		588.99		102,425.36
2	HUB Construction, Inc.		600.00		104,340.00
3	EARTH BUILDERS, L.P.		560.00		97,384.00
0030	509(B) 1328	CLASS A CONCRETE	163.400	CY	
	Engineer's Estimate		**520.00**		**84,968.00**
1	OBC, INC.		610.73		99,793.28
2	HUB Construction, Inc.		650.00		106,210.00
3	EARTH BUILDERS, L.P.		600.00		98,040.00
0031	511(A) 1332	REINFORCING STEEL	72,310.000	LB	
	Engineer's Estimate		**1.00**		**72,310.00**
1	OBC, INC.		1.14		82,433.40
2	HUB Construction, Inc.		1.00		72,310.00
3	EARTH BUILDERS, L.P.		1.00		72,310.00
0032	514(A) 6010	PILES, FURNISHED (HP 10X42)	172.000	LF	
	Engineer's Estimate		**34.00**		**5,848.00**
1	OBC, INC.		41.09		7,067.48
2	HUB Construction, Inc.		40.00		6,880.00
3	EARTH BUILDERS, L.P.		28.00		4,816.00
0033	514(A) 6011	PILES, FURNISHED (HP 12X53)	406.000	LF	
	Engineer's Estimate		**40.00**		**16,240.00**
1	OBC, INC.		47.81		19,410.86
2	HUB Construction, Inc.		50.00		20,300.00
3	EARTH BUILDERS, L.P.		38.00		15,428.00
0034	514(B) 6292	PILES, DRIVEN (HP 10X42)	172.000	LF	
	Engineer's Estimate		**12.00**		**2,064.00**
1	OBC, INC.		11.20		1,926.40
2	HUB Construction, Inc.		15.00		2,580.00
3	EARTH BUILDERS, L.P.		35.00		6,020.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 020 **Contract ID:** 140085

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 BRIDGE 'B'				
0035	514(B) 6294	PILES, DRIVEN (HP 12X53)	406.000 LF	
	Engineer's Estimate		**12.00**	**4,872.00**
1	OBC, INC.		11.20	4,547.20
2	HUB Construction, Inc.		15.00	6,090.00
3	EARTH BUILDERS, L.P.		35.00	14,210.00
0036	516(A) 6098	DRILLED SHAFTS 72" DIAMETER	186.000 LF	
	Engineer's Estimate		**850.00**	**158,100.00**
1	OBC, INC.		879.25	163,540.50
2	HUB Construction, Inc.		950.00	176,700.00
3	EARTH BUILDERS, L.P.		1,200.00	223,200.00
0037	601(B) 1353	TYPE I-A PLAIN RIPRAP	670.000 TON	
	Engineer's Estimate		**40.00**	**26,800.00**
1	OBC, INC.		39.81	26,672.70
2	HUB Construction, Inc.		40.00	26,800.00
3	EARTH BUILDERS, L.P.		45.00	30,150.00
0038	601(C) 1355	TYPE I-A FILTER BLANKET	200.000 TON	
	Engineer's Estimate		**30.00**	**6,000.00**
1	OBC, INC.		32.06	6,412.00
2	HUB Construction, Inc.		35.00	7,000.00
3	EARTH BUILDERS, L.P.		30.00	6,000.00
0039	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000 LF	
	Engineer's Estimate		**30.00**	**1,800.00**
1	OBC, INC.		33.08	1,984.80
2	HUB Construction, Inc.		25.00	1,500.00
3	EARTH BUILDERS, L.P.		20.00	1,200.00
0040	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000 LF	
	Engineer's Estimate		**30.00**	**1,800.00**
1	OBC, INC.		30.07	1,804.20
2	HUB Construction, Inc.		15.00	900.00
3	EARTH BUILDERS, L.P.		20.00	1,200.00
0041	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	OBC, INC.		56,000.00	56,000.00
2	HUB Construction, Inc.		20,000.00	20,000.00
3	EARTH BUILDERS, L.P.		50,000.00	50,000.00
0042	623(A) 1418	BEAM GUARDRAIL W-BEAM SINGLE	200.000 LF	
	Engineer's Estimate		**20.00**	**4,000.00**
1	OBC, INC.		18.48	3,696.00
2	HUB Construction, Inc.		21.00	4,200.00
3	EARTH BUILDERS, L.P.		16.00	3,200.00
0043	623(F) 4447	GUARDRAIL ANCHOR UNIT (TYPE B)	4.000 EA	
	Engineer's Estimate		**800.00**	**3,200.00**
1	OBC, INC.		694.40	2,777.60
2	HUB Construction, Inc.		500.00	2,000.00
3	EARTH BUILDERS, L.P.		850.00	3,400.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 020 **Contract ID:** 140085

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**BRIDGE 'B'**			
0044	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,500.00**	**6,000.00**
1	OBC, INC.		1,848.00	7,392.00
2	HUB Construction, Inc.		2,300.00	9,200.00
3	EARTH BUILDERS, L.P.		1,900.00	7,600.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**TRAFFIC CONTROL**			
0045	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	OBC, INC.		2,800.00	2,800.00
2	HUB Construction, Inc.		4,000.00	4,000.00
3	EARTH BUILDERS, L.P.		3,500.00	3,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**STAKING**			
0046	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**12,000.00**	**12,000.00**
1	OBC, INC.		10,920.00	10,920.00
2	HUB Construction, Inc.		5,000.00	5,000.00
3	EARTH BUILDERS, L.P.		15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**CONSTRUCTION**			
0047	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**3,500.00**	**3,500.00**
1	OBC, INC.		3,360.00	3,360.00
2	HUB Construction, Inc.		3,500.00	3,500.00
3	EARTH BUILDERS, L.P.		3,500.00	3,500.00
0048	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**88,000.00**	**88,000.00**
1	OBC, INC.		67,131.30	67,131.30
2	HUB Construction, Inc.		58,000.00	58,000.00
3	EARTH BUILDERS, L.P.		90,000.00	90,000.00