Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 480 **Contract ID:** 140105
J/P No.: 25105(05) **Project No.:** CIRB-148C(066)RB **Contract Time:**
County: MARSHALL
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (EW-200): FROM SH-99, EXTEND EAST. PROJECT LENGTH = 4.827 MILES

	VENDORNAME	PROPOSALITEMTO		
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC JV	2,878,048.00	96.87	100.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 480 **Contract ID:** 140105

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**20,000.00**		**20,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		25,000.00		25,000.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**20,000.00**		**20,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		75,000.00		75,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	2,200.000	LF	
	Engineer's Estimate		**2.50**		**5,500.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.50		3,300.00
0004	221(F) 0100	TEMPORARY SILT DIKE	500.000	LF	
	Engineer's Estimate		**7.50**		**3,750.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		8.00		4,000.00
0005	230(A) 2806	SOLID SLAB SODDING	43,108.000	SY	
	Engineer's Estimate		**1.60**		**68,972.80**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.50		64,662.00
0006	311(B) 0152	PROCESSING EXISTING BASE & SURFACE, METHOD B	25,488.930	LF	
	Engineer's Estimate		**3.50**		**89,211.26**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		5.00		127,444.65
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	2,600.000	TON	
	Engineer's Estimate		**25.00**		**65,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		50.00		130,000.00
0008	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	69,400.000	SY	
	Engineer's Estimate		**15.00**		**1,041,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		11.00		763,400.00
0009	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	14,230.000	CY	
	Engineer's Estimate		**103.00**		**1,465,690.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		97.50		1,387,425.00
0010	509(A) 0319	CLASS AA CONCRETE	1.500	CY	
	Engineer's Estimate		**500.00**		**750.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		500.00		750.00
0011	509(B) 0321	CLASS A CONCRETE	63.400	CY	
	Engineer's Estimate		**450.00**		**28,530.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		800.00		50,720.00
0012	511(A) 0332	REINFORCING STEEL	5,681.000	LB	
	Engineer's Estimate		**1.50**		**8,521.50**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.00		5,681.00
0013	613(A) 0491	18" R.C.PIPE CLASS III	4.000	LF	
	Engineer's Estimate		**50.00**		**200.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		275.00		1,100.00
0014	613(C) 5100	18" PRECOATED CORR. STEEL PIPE	36.000	LF	
	Engineer's Estimate		**50.00**		**1,800.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		66.00		2,376.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 480 **Contract ID:** 140105

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0015	613(C) 5216	28" X 20" PRECOATED CORR. STL. PIPE ARCH	80.000	LF	
	Engineer's Estimate		**80.00**		**6,400.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		70.00		5,600.00
0016	613(C) 5285	57" X 38" PRECOATED CORR. STL. PIPE ARCH	64.000	LF	
	Engineer's Estimate		**100.00**		**6,400.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		110.00		7,040.00
0017	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**350.00**		**700.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1,600.00		3,200.00
0018	613(P) 0760	18" GALV. STEEL CULVERT END SECTION ROUND	2.000	EA	
	Engineer's Estimate		**350.00**		**700.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		800.00		1,600.00
0019	613(P) 4571	28" X 20" GALV. STEEL CULVERT END SECTION ARCH	4.000	EA	
	Engineer's Estimate		**500.00**		**2,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		650.00		2,600.00
0020	613(P) 4575	57" X 38" GALV. STEEL CULVERT END SECTION ARCH	4.000	EA	
	Engineer's Estimate		**750.00**		**3,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1,300.00		5,200.00
0021	619(B) 0291	REMOVAL OF HEADWALL	2.000	EA	
	Engineer's Estimate		**1,200.00**		**2,400.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		2,000.00		4,000.00
0022	619(C) 0924	SAWING PAVEMENT	190.000	LF	
	Engineer's Estimate		**4.50**		**855.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		7.75		1,472.50
0023	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000	EA	
	Engineer's Estimate		**2,500.00**		**10,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1,500.00		6,000.00
0024	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA	
	Engineer's Estimate		**1,500.00**		**6,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		2,000.00		8,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0025	850(A) 8110	SHEET ALUMINUM SIGNS	86.260	SF	
	Engineer's Estimate		**18.00**		**1,552.68**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		32.00		2,760.32
0026	851(C) 8324	2" SQUARE TUBE POST	161.500	LF	
	Engineer's Estimate		**10.00**		**1,615.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		11.00		1,776.50

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 480 **Contract ID:** 140105

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**	
0027	853 9039	DELINEATORS(TYPE 2, CODE 3)	26.000 EA
	Engineer's Estimate	**10.00**	**260.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	23.00	598.00
0028	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	102,631.000 LF
	Engineer's Estimate	**0.10**	**10,263.10**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	0.13	13,342.03
0029	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0030	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	13,500.00	13,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0031	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	500.00	500.00
0032	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**60,000.00**	**60,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	150,000.00	150,000.00