Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 500 **Contract ID:** 140106
J/P No.: 27813(04) **Project No.:** CIRB-249D(011)RB **Contract Time:**
County: MAYES
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-60): OVER MURPHY CREEK, 5.8 MILES EAST OF US-412/US-69. PROJECT LENGTH = 0.110 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	539,216.87		
1	MERIDIAN CONTRACTING, INC.	648,002.00	120.17	100.00
2	BELK BRIDGE, INC.	709,074.59	131.50	109.42
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	786,925.60	145.94	121.44
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	878,344.50	162.89	135.55

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 500 **Contract ID:** 140106

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	MERIDIAN CONTRACTING, INC.		9,664.30	9,664.30
2	BELK BRIDGE, INC.		7,986.38	7,986.38
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		20,000.00	20,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		20,000.00	20,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	2,874.000	CY
	Engineer's Estimate		**7.60**	**21,842.40**
1	MERIDIAN CONTRACTING, INC.		11.00	31,614.00
2	BELK BRIDGE, INC.		11.89	34,171.86
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		15.00	43,110.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00	57,480.00
0003	221(C) 2801	TEMPORARY SILT FENCE	1,014.000	LF
	Engineer's Estimate		**2.70**	**2,737.80**
1	MERIDIAN CONTRACTING, INC.		2.00	2,028.00
2	BELK BRIDGE, INC.		1.35	1,368.90
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		3.00	3,042.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.25	2,281.50
0004	221(F) 0100	TEMPORARY SILT DIKE	210.000	LF
	Engineer's Estimate		**7.70**	**1,617.00**
1	MERIDIAN CONTRACTING, INC.		9.00	1,890.00
2	BELK BRIDGE, INC.		3.00	630.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		8.00	1,680.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00	1,470.00
0005	230(A) 2806	SOLID SLAB SODDING	3,762.000	SY
	Engineer's Estimate		**2.25**	**8,464.50**
1	MERIDIAN CONTRACTING, INC.		3.20	12,038.40
2	BELK BRIDGE, INC.		2.95	11,097.90
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2.95	11,097.90
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.50	13,167.00
0006	303(A) 2100	AGGREGATE BASE TYPE A	573.000	CY
	Engineer's Estimate		**41.00**	**23,493.00**
1	MERIDIAN CONTRACTING, INC.		47.00	26,931.00
2	BELK BRIDGE, INC.		52.00	29,796.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		50.00	28,650.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		55.00	31,515.00
0007	325 5271	SEPARATOR FABRIC	2,056.000	SY
	Engineer's Estimate		**1.80**	**3,700.80**
1	MERIDIAN CONTRACTING, INC.		1.40	2,878.40
2	BELK BRIDGE, INC.		1.25	2,570.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2.50	5,140.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00	4,112.00
0008	407(B) 0250	TACK COAT	127.000	GAL
	Engineer's Estimate		**3.50**	**444.50**
1	MERIDIAN CONTRACTING, INC.		6.00	762.00
2	BELK BRIDGE, INC.		3.00	381.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		3.50	444.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.00	508.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 500 **Contract ID:** 140106

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0009	408 5774	PRIME COAT	1,113.000 GAL	
	Engineer's Estimate		**5.50**	**6,121.50**
1	MERIDIAN CONTRACTING, INC.		8.00	8,904.00
2	BELK BRIDGE, INC.		5.50	6,121.50
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		8.00	8,904.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00	6,678.00
0010	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	388.000 TON	
	Engineer's Estimate		**80.00**	**31,040.00**
1	MERIDIAN CONTRACTING, INC.		120.00	46,560.00
2	BELK BRIDGE, INC.		82.25	31,913.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		80.00	31,040.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		95.00	36,860.00
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	190.000 TON	
	Engineer's Estimate		**101.00**	**19,190.00**
1	MERIDIAN CONTRACTING, INC.		160.00	30,400.00
2	BELK BRIDGE, INC.		106.00	20,140.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		100.00	19,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		120.00	22,800.00
0012	613(E) 4786	18" CORRUGATED POLYETHYLENE PIPE TYPE "S"	38.000 LF	
	Engineer's Estimate		**32.00**	**1,216.00**
1	MERIDIAN CONTRACTING, INC.		59.00	2,242.00
2	BELK BRIDGE, INC.		32.00	1,216.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		40.00	1,520.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		65.00	2,470.00
0013	613(M) 7186	TYPE A4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**967.00**	**1,934.00**
1	MERIDIAN CONTRACTING, INC.		1,100.00	2,200.00
2	BELK BRIDGE, INC.		1,250.00	2,500.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1,000.00	2,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,500.00	3,000.00
0014	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	MERIDIAN CONTRACTING, INC.		15,000.00	15,000.00
2	BELK BRIDGE, INC.		1,452.07	1,452.07
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		3,000.00	3,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		7,500.00	7,500.00
0015	623 0100	(PL)GUARDRAIL CURBING	4.000 EA	
	Engineer's Estimate		**615.50**	**2,462.00**
1	MERIDIAN CONTRACTING, INC.		280.00	1,120.00
2	BELK BRIDGE, INC.		750.00	3,000.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		850.00	3,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,000.00	4,000.00
0016	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	300.000 LF	
	Engineer's Estimate		**17.00**	**5,100.00**
1	MERIDIAN CONTRACTING, INC.		20.00	6,000.00
2	BELK BRIDGE, INC.		19.00	5,700.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		20.00	6,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00	7,500.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 500 **Contract ID:** 140106

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0017	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,475.00**	**5,900.00**
1	MERIDIAN CONTRACTING, INC.		1,800.00	7,200.00
2	BELK BRIDGE, INC.		1,200.00	4,800.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1,400.00	5,600.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,600.00	6,400.00
0018	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,200.00**	**8,800.00**
1	MERIDIAN CONTRACTING, INC.		2,700.00	10,800.00
2	BELK BRIDGE, INC.		1,800.00	7,200.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2,000.00	8,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,500.00	10,000.00
0019	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,185.000 LF	
	Engineer's Estimate		**4.70**	**5,569.50**
1	MERIDIAN CONTRACTING, INC.		6.00	7,110.00
2	BELK BRIDGE, INC.		5.00	5,925.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		8.00	9,480.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00	5,925.00
0020	624(D) 4470	GATE, GALVANIZED STEEL	1.000 EA	
	Engineer's Estimate		**700.00**	**700.00**
1	MERIDIAN CONTRACTING, INC.		1,200.00	1,200.00
2	BELK BRIDGE, INC.		500.00	500.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1,000.00	1,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		500.00	500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0021	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	108.000 CY	
	Engineer's Estimate		**11.80**	**1,274.40**
1	MERIDIAN CONTRACTING, INC.		44.00	4,752.00
2	BELK BRIDGE, INC.		75.00	8,100.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		35.00	3,780.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00	2,160.00
0022	501(D) 6353	UNCLASSIFIED BACKFILL	42.000 CY	
	Engineer's Estimate		**17.00**	**714.00**
1	MERIDIAN CONTRACTING, INC.		40.00	1,680.00
2	BELK BRIDGE, INC.		30.00	1,260.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		15.00	630.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00	1,050.00
0023	504(A) 1304	APPROACH SLAB	109.720 SY	
	Engineer's Estimate		**150.00**	**16,458.00**
1	MERIDIAN CONTRACTING, INC.		170.00	18,652.40
2	BELK BRIDGE, INC.		150.00	16,458.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		200.00	21,944.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		200.00	21,944.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 500 **Contract ID:** 140106

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0024	504(C) 6250	SEALED EXPANSION JOINT	50.000 LF	
	Engineer's Estimate		**242.00**	**12,100.00**
1	MERIDIAN CONTRACTING, INC.		50.00	2,500.00
2	BELK BRIDGE, INC.		60.00	3,000.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		28.00	1,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		40.00	2,000.00
0025	504(D) 6239	CONCRETE RAIL (TR3)	165.500 LF	
	Engineer's Estimate		**66.00**	**10,923.00**
1	MERIDIAN CONTRACTING, INC.		110.00	18,205.00
2	BELK BRIDGE, INC.		175.00	28,962.50
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		120.00	19,860.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		100.00	16,550.00
0026	508 6359	PRECAST ARCH CULVERT	28.000 LF	
	Engineer's Estimate		**2,320.00**	**64,960.00**
1	MERIDIAN CONTRACTING, INC.		3,928.00	109,984.00
2	BELK BRIDGE, INC.		3,500.00	98,000.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		5,525.00	154,700.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		4,500.00	126,000.00
0027	509(A) 1326	CLASS AA CONCRETE	25.000 CY	
	Engineer's Estimate		**455.00**	**11,375.00**
1	MERIDIAN CONTRACTING, INC.		1,280.00	32,000.00
2	BELK BRIDGE, INC.		1,000.00	25,000.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		720.00	18,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		700.00	17,500.00
0028	509(B) 1328	CLASS A CONCRETE	130.000 CY	
	Engineer's Estimate		**488.00**	**63,440.00**
1	MERIDIAN CONTRACTING, INC.		475.00	61,750.00
2	BELK BRIDGE, INC.		750.00	97,500.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		650.00	84,500.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		700.00	91,000.00
0029	511(A) 1332	REINFORCING STEEL	15,550.000 LB	
	Engineer's Estimate		**1.00**	**15,550.00**
1	MERIDIAN CONTRACTING, INC.		1.30	20,215.00
2	BELK BRIDGE, INC.		2.50	38,875.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1.70	26,435.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.00	15,550.00
0030	511(B) 6010	EPOXY COATED REINFORCING STEEL	1,590.000 LB	
	Engineer's Estimate		**1.40**	**2,226.00**
1	MERIDIAN CONTRACTING, INC.		1.50	2,385.00
2	BELK BRIDGE, INC.		3.00	4,770.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1.80	2,862.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.10	1,749.00
0031	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	285.000 SY	
	Engineer's Estimate		**4.20**	**1,197.00**
1	MERIDIAN CONTRACTING, INC.		5.50	1,567.50
2	BELK BRIDGE, INC.		5.00	1,425.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		4.20	1,197.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00	1,710.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 500 **Contract ID:** 140106

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0032	516(A) 6090	DRILLED SHAFTS 24" DIAMETER	240.000 LF	
	Engineer's Estimate		**275.00**	**66,000.00**
1	MERIDIAN CONTRACTING, INC.		160.00	38,400.00
2	BELK BRIDGE, INC.		400.00	96,000.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		450.00	108,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		700.00	168,000.00
0033	601(B) 1353	TYPE I-A PLAIN RIPRAP	702.000 TON	
	Engineer's Estimate		**31.30**	**21,972.60**
1	MERIDIAN CONTRACTING, INC.		30.00	21,060.00
2	BELK BRIDGE, INC.		24.00	16,848.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		30.00	21,060.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		40.00	28,080.00
0034	601(C) 1355	TYPE I-A FILTER BLANKET	176.000 TON	
	Engineer's Estimate		**27.00**	**4,752.00**
1	MERIDIAN CONTRACTING, INC.		25.00	4,400.00
2	BELK BRIDGE, INC.		19.00	3,344.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		20.00	3,520.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		30.00	5,280.00
0035	601(I) 6312	FILTER FABRIC (RIPRAP)	702.000 SY	
	Engineer's Estimate		**2.80**	**1,965.60**
1	MERIDIAN CONTRACTING, INC.		2.00	1,404.00
2	BELK BRIDGE, INC.		1.25	877.50
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		4.00	2,808.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.50	2,457.00
0036	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	MERIDIAN CONTRACTING, INC.		9,000.00	9,000.00
2	BELK BRIDGE, INC.		9,196.46	9,196.46
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		20,000.00	20,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		50,000.00	50,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0037	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,324.000 LF	
	Engineer's Estimate		**1.07**	**2,476.27**
1	MERIDIAN CONTRACTING, INC.		1.25	2,905.00
2	BELK BRIDGE, INC.		1.00	2,324.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1.30	3,021.20
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00	4,648.00
0038	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	MERIDIAN CONTRACTING, INC.		2,500.00	2,500.00
2	BELK BRIDGE, INC.		1,500.00	1,500.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1,500.00	1,500.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		4,000.00	4,000.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 500 **Contract ID:** 140106

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0004**	**STAKING**			
0039	642(B)	0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate			**15,000.00**	**15,000.00**
1	MERIDIAN CONTRACTING, INC.			6,500.00	6,500.00
2	BELK BRIDGE, INC.			6,000.00	6,000.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES			10,000.00	10,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC			6,000.00	6,000.00

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**			
0040	220	2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate			**4,000.00**	**4,000.00**
1	MERIDIAN CONTRACTING, INC.			3,600.00	3,600.00
2	BELK BRIDGE, INC.			3,000.00	3,000.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES			2,600.00	2,600.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC			3,500.00	3,500.00
0041	641	1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate			**50,000.00**	**50,000.00**
1	MERIDIAN CONTRACTING, INC.			58,000.00	58,000.00
2	BELK BRIDGE, INC.			68,164.52	68,164.52
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES			67,000.00	67,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC			65,000.00	65,000.00