Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 540 **Contract ID:** 140107
J/P No.: 27818(04) **Project No.:** CIRB-153D(205)RB **Contract Time:**
County: NOWATA
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-413): OVER OPOSSUM CREEK, 7.5 MILES NORTH OF SH-10 EAST. PROJECT LENGTH = 0.529 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,327,753.58		
1	BELK BRIDGE, INC.	1,512,050.85	113.88	100.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,669,628.55	125.75	110.42
3	OBC, INC.	1,837,879.67	138.42	121.55
4	B & B BRIDGE COMPANY, LLC	1,874,822.84	141.20	123.99

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 540 **Contract ID:** 140107

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BELK BRIDGE, INC.		12,000.00	12,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		23,000.00	23,000.00
3	OBC, INC.		13,800.00	13,800.00
4	B & B BRIDGE COMPANY, LLC		14,490.00	14,490.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	8,397.000	CY
	Engineer's Estimate		**5.00**	**41,985.00**
1	BELK BRIDGE, INC.		6.00	50,382.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.00	75,573.00
3	OBC, INC.		8.05	67,595.85
4	B & B BRIDGE COMPANY, LLC		7.06	59,282.82
0003	202(D) 0184	UNCLASSIFIED BORROW	12,732.000	CY
	Engineer's Estimate		**8.00**	**101,856.00**
1	BELK BRIDGE, INC.		9.50	120,954.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.50	133,686.00
3	OBC, INC.		10.93	139,160.76
4	B & B BRIDGE COMPANY, LLC		10.65	135,595.80
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BELK BRIDGE, INC.		9,000.00	9,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		13,000.00	13,000.00
3	OBC, INC.		10,350.00	10,350.00
4	B & B BRIDGE COMPANY, LLC		11,471.25	11,471.25
0005	221(C) 2801	TEMPORARY SILT FENCE	5,235.000	LF
	Engineer's Estimate		**2.50**	**13,087.50**
1	BELK BRIDGE, INC.		1.35	7,067.25
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00	15,705.00
3	OBC, INC.		2.86	14,972.10
4	B & B BRIDGE COMPANY, LLC		2.49	13,035.15
0006	221(F) 0100	TEMPORARY SILT DIKE	472.000	LF
	Engineer's Estimate		**7.00**	**3,304.00**
1	BELK BRIDGE, INC.		4.00	1,888.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		13.00	6,136.00
3	OBC, INC.		13.74	6,485.28
4	B & B BRIDGE COMPANY, LLC		11.95	5,640.40
0007	230(A) 2806	SOLID SLAB SODDING	36,598.000	SY
	Engineer's Estimate		**1.50**	**54,897.00**
1	BELK BRIDGE, INC.		1.59	58,190.82
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00	73,196.00
3	OBC, INC.		1.83	66,974.34
4	B & B BRIDGE COMPANY, LLC		1.59	58,190.82
0008	233(A) 2817	VEGETATIVE MULCHING	10.520	AC
	Engineer's Estimate		**350.00**	**3,682.00**
1	BELK BRIDGE, INC.		194.00	2,040.88
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		195.00	2,051.40
3	OBC, INC.		223.10	2,347.01
4	B & B BRIDGE COMPANY, LLC		194.00	2,040.88

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 540 **Contract ID:** 140107

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0009	303(B) 2110	AGGREGATE BASE TYPE B	2,133.000 CY	
	Engineer's Estimate		**40.00**	**85,320.00**
1	BELK BRIDGE, INC.		50.11	106,884.63
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		54.50	116,248.50
3	OBC, INC.		57.63	122,924.79
4	B & B BRIDGE COMPANY, LLC		50.09	106,841.97
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	476.000 TON	
	Engineer's Estimate		**20.00**	**9,520.00**
1	BELK BRIDGE, INC.		24.60	11,709.60
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		28.00	13,328.00
3	OBC, INC.		28.29	13,466.04
4	B & B BRIDGE COMPANY, LLC		39.15	18,635.40
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	2,103.000 TON	
	Engineer's Estimate		**75.00**	**157,725.00**
1	BELK BRIDGE, INC.		83.21	174,990.63
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		88.00	185,064.00
3	OBC, INC.		95.69	201,236.07
4	B & B BRIDGE COMPANY, LLC		73.68	154,949.04
0012	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,052.000 TON	
	Engineer's Estimate		**95.00**	**99,940.00**
1	BELK BRIDGE, INC.		91.27	96,016.04
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		95.00	99,940.00
3	OBC, INC.		104.96	110,417.92
4	B & B BRIDGE COMPANY, LLC		92.66	97,478.32
0013	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	13.000 CY	
	Engineer's Estimate		**25.00**	**325.00**
1	BELK BRIDGE, INC.		100.00	1,300.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		38.00	494.00
3	OBC, INC.		17.25	224.25
4	B & B BRIDGE COMPANY, LLC		318.73	4,143.49
0014	509(B) 0321	CLASS A CONCRETE	31.000 CY	
	Engineer's Estimate		**350.00**	**10,850.00**
1	BELK BRIDGE, INC.		400.00	12,400.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		550.00	17,050.00
3	OBC, INC.		720.75	22,343.25
4	B & B BRIDGE COMPANY, LLC		1,250.00	38,750.00
0015	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**300.00**	**3,000.00**
1	BELK BRIDGE, INC.		250.00	2,500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		300.00	3,000.00
3	OBC, INC.		704.83	7,048.30
4	B & B BRIDGE COMPANY, LLC		500.00	5,000.00
0016	511(A) 0332	REINFORCING STEEL	4,312.000 LB	
	Engineer's Estimate		**0.85**	**3,665.20**
1	BELK BRIDGE, INC.		1.75	7,546.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.00	4,312.00
3	OBC, INC.		1.71	7,373.52
4	B & B BRIDGE COMPANY, LLC		1.50	6,468.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 540 **Contract ID:** 140107

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0017	613(A) 0494	36" R.C.PIPE CLASS III	60.000 LF
	Engineer's Estimate	**100.00**	**6,000.00**
1	BELK BRIDGE, INC.	60.89	3,653.40
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	70.00	4,200.00
3	OBC, INC.	70.02	4,201.20
4	B & B BRIDGE COMPANY, LLC	100.00	6,000.00
0018	613(B) 0689	18" CORR. GALV. STEEL PIPE	58.000 LF
	Engineer's Estimate	**25.00**	**1,450.00**
1	BELK BRIDGE, INC.	40.00	2,320.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	45.00	2,610.00
3	OBC, INC.	46.00	2,668.00
4	B & B BRIDGE COMPANY, LLC	21.00	1,218.00
0019	613(L) 5734	36" PREFAB. CULVERT END SECTION, ROUND	2.000 EA
	Engineer's Estimate	**1,000.00**	**2,000.00**
1	BELK BRIDGE, INC.	1,250.00	2,500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,500.00	3,000.00
3	OBC, INC.	1,437.50	2,875.00
4	B & B BRIDGE COMPANY, LLC	3,200.00	6,400.00
0020	613(M) 7186	TYPE A4 CULVERT END TREATMENT	2.000 EA
	Engineer's Estimate	**1,000.00**	**2,000.00**
1	BELK BRIDGE, INC.	1,500.00	3,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,200.00	2,400.00
3	OBC, INC.	1,977.30	3,954.60
4	B & B BRIDGE COMPANY, LLC	1,250.00	2,500.00
0021	613(T) 1187	STANDARD BEDDING MATERIAL, CLASS C	45.000 CY
	Engineer's Estimate	**40.00**	**1,800.00**
1	BELK BRIDGE, INC.	41.67	1,875.15
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	55.00	2,475.00
3	OBC, INC.	47.92	2,156.40
4	B & B BRIDGE COMPANY, LLC	61.17	2,752.65
0022	613(V) 1180	TRENCH EXCAVATION	23.000 CY
	Engineer's Estimate	**20.00**	**460.00**
1	BELK BRIDGE, INC.	20.00	460.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	30.00	690.00
3	OBC, INC.	23.00	529.00
4	B & B BRIDGE COMPANY, LLC	10.50	241.50
0023	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	BELK BRIDGE, INC.	3,000.00	3,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	6,000.00	6,000.00
3	OBC, INC.	3,450.00	3,450.00
4	B & B BRIDGE COMPANY, LLC	3,105.00	3,105.00
0024	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,840.000 SY
	Engineer's Estimate	**3.50**	**9,940.00**
1	BELK BRIDGE, INC.	3.50	9,940.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	3.75	10,650.00
3	OBC, INC.	4.03	11,445.20
4	B & B BRIDGE COMPANY, LLC	3.80	10,792.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 540 **Contract ID:** 140107

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0025	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	120.000 CY	
	Engineer's Estimate		**15.00**	**1,800.00**
1	BELK BRIDGE, INC.		20.00	2,400.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	1,800.00
3	OBC, INC.		17.25	2,070.00
4	B & B BRIDGE COMPANY, LLC		35.00	4,200.00
0026	501(G) 6309	CLSM BACKFILL	56.000 CY	
	Engineer's Estimate		**80.00**	**4,480.00**
1	BELK BRIDGE, INC.		120.00	6,720.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		120.00	6,720.00
3	OBC, INC.		133.81	7,493.36
4	B & B BRIDGE COMPANY, LLC		120.00	6,720.00
0027	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	317.000 LF	
	Engineer's Estimate		**170.00**	**53,890.00**
1	BELK BRIDGE, INC.		150.00	47,550.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		180.00	57,060.00
3	OBC, INC.		192.34	60,971.78
4	B & B BRIDGE COMPANY, LLC		285.00	90,345.00
0028	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	399.000 LF	
	Engineer's Estimate		**180.00**	**71,820.00**
1	BELK BRIDGE, INC.		175.00	69,825.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		220.00	87,780.00
3	OBC, INC.		230.52	91,977.48
4	B & B BRIDGE COMPANY, LLC		300.00	119,700.00
0029	504(A) 1304	APPROACH SLAB	142.000 SY	
	Engineer's Estimate		**120.00**	**17,040.00**
1	BELK BRIDGE, INC.		135.00	19,170.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		185.00	26,270.00
3	OBC, INC.		175.19	24,876.98
4	B & B BRIDGE COMPANY, LLC		200.00	28,400.00
0030	504(B) 1305	SAW-CUT GROOVING	694.000 SY	
	Engineer's Estimate		**5.53**	**3,840.83**
1	BELK BRIDGE, INC.		4.05	2,810.70
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00	3,470.00
3	OBC, INC.		4.66	3,234.04
4	B & B BRIDGE COMPANY, LLC		4.05	2,810.70
0031	504(D) 6239	CONCRETE RAIL (TR3)	415.000 LF	
	Engineer's Estimate		**60.00**	**24,900.00**
1	BELK BRIDGE, INC.		150.00	62,250.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		75.00	31,125.00
3	OBC, INC.		99.77	41,404.55
4	B & B BRIDGE COMPANY, LLC		65.00	26,975.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 540 **Contract ID:** 140107

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0032	506(A) 1322	STRUCTURAL STEEL	870.000	LB	
	Engineer's Estimate		**2.50**		**2,175.00**
1	BELK BRIDGE, INC.		4.00		3,480.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00		2,610.00
3	OBC, INC.		3.40		2,958.00
4	B & B BRIDGE COMPANY, LLC		3.50		3,045.00
0033	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	8.000	EA	
	Engineer's Estimate		**500.00**		**4,000.00**
1	BELK BRIDGE, INC.		750.00		6,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		350.00		2,800.00
3	OBC, INC.		834.90		6,679.20
4	B & B BRIDGE COMPANY, LLC		500.00		4,000.00
0034	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	16.000	EA	
	Engineer's Estimate		**750.00**		**12,000.00**
1	BELK BRIDGE, INC.		750.00		12,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		550.00		8,800.00
3	OBC, INC.		1,024.80		16,396.80
4	B & B BRIDGE COMPANY, LLC		750.00		12,000.00
0035	507(C) 6282	ELASTOMERIC BEARING PADS	16.000	EA	
	Engineer's Estimate		**280.00**		**4,480.00**
1	BELK BRIDGE, INC.		250.00		4,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		500.00		8,000.00
3	OBC, INC.		582.54		9,320.64
4	B & B BRIDGE COMPANY, LLC		600.00		9,600.00
0036	509(A) 1326	CLASS AA CONCRETE	193.000	CY	
	Engineer's Estimate		**350.00**		**67,550.00**
1	BELK BRIDGE, INC.		600.00		115,800.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		545.00		105,185.00
3	OBC, INC.		725.65		140,050.45
4	B & B BRIDGE COMPANY, LLC		700.00		135,100.00
0037	509(B) 1328	CLASS A CONCRETE	97.000	CY	
	Engineer's Estimate		**400.00**		**38,800.00**
1	BELK BRIDGE, INC.		600.00		58,200.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		545.00		52,865.00
3	OBC, INC.		749.50		72,701.50
4	B & B BRIDGE COMPANY, LLC		700.00		67,900.00
0038	511(A) 1332	REINFORCING STEEL	66,913.000	LB	
	Engineer's Estimate		**0.85**		**56,876.05**
1	BELK BRIDGE, INC.		1.25		83,641.25
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.05		70,258.65
3	OBC, INC.		1.17		78,288.21
4	B & B BRIDGE COMPANY, LLC		1.05		70,258.65
0039	514(A) 6010	PILES, FURNISHED (HP 10X42)	315.000	LF	
	Engineer's Estimate		**20.00**		**6,300.00**
1	BELK BRIDGE, INC.		21.00		6,615.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00		15,750.00
3	OBC, INC.		44.27		13,945.05
4	B & B BRIDGE COMPANY, LLC		37.50		11,812.50

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 540 **Contract ID:** 140107

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0040	514(B) 6292	PILES, DRIVEN (HP 10X42)	315.000 LF	
	Engineer's Estimate		**12.00**	**3,780.00**
1	BELK BRIDGE, INC.		7.00	2,205.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00	3,150.00
3	OBC, INC.		11.50	3,622.50
4	B & B BRIDGE COMPANY, LLC		23.50	7,402.50
0041	516(A) 6093	DRILLED SHAFTS 42" DIAMETER	112.000 LF	
	Engineer's Estimate		**560.00**	**62,720.00**
1	BELK BRIDGE, INC.		700.00	78,400.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		473.00	52,976.00
3	OBC, INC.		815.32	91,315.84
4	B & B BRIDGE COMPANY, LLC		800.00	89,600.00
0042	601(B) 1353	TYPE I-A PLAIN RIPRAP	3,975.000 TON	
	Engineer's Estimate		**25.00**	**99,375.00**
1	BELK BRIDGE, INC.		29.46	117,103.50
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		28.00	111,300.00
3	OBC, INC.		33.88	134,673.00
4	B & B BRIDGE COMPANY, LLC		37.00	147,075.00
0043	601(C) 1355	TYPE I-A FILTER BLANKET	700.000 TON	
	Engineer's Estimate		**20.00**	**14,000.00**
1	BELK BRIDGE, INC.		22.38	15,666.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		22.00	15,400.00
3	OBC, INC.		25.74	18,018.00
4	B & B BRIDGE COMPANY, LLC		32.00	22,400.00
0044	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	66.000 LF	
	Engineer's Estimate		**20.00**	**1,320.00**
1	BELK BRIDGE, INC.		50.00	3,300.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		40.00	2,640.00
3	OBC, INC.		31.35	2,069.10
4	B & B BRIDGE COMPANY, LLC		35.00	2,310.00
0045	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	40.000 LF	
	Engineer's Estimate		**20.00**	**800.00**
1	BELK BRIDGE, INC.		20.00	800.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00	800.00
3	OBC, INC.		33.04	1,321.60
4	B & B BRIDGE COMPANY, LLC		35.00	1,400.00
0046	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BELK BRIDGE, INC.		17,250.00	17,250.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		45,000.00	45,000.00
3	OBC, INC.		39,675.00	39,675.00
4	B & B BRIDGE COMPANY, LLC		25,000.00	25,000.00
0047	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,500.00**	**6,000.00**
1	BELK BRIDGE, INC.		1,475.00	5,900.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,800.00	7,200.00
3	OBC, INC.		2,323.00	9,292.00
4	B & B BRIDGE COMPANY, LLC		1,475.00	5,900.00

Letting Date: February 20, 2014, 10:30 A.M.
Call Order: 540 **Contract ID:** 140107

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0048	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA
	Engineer's Estimate	**2,200.00**	**8,800.00**
1	BELK BRIDGE, INC.	2,150.00	8,600.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	2,600.00	10,400.00
3	OBC, INC.	2,300.00	9,200.00
4	B & B BRIDGE COMPANY, LLC	2,150.00	8,600.00
0049	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	11,200.000 LF
	Engineer's Estimate	**0.75**	**8,400.00**
1	BELK BRIDGE, INC.	0.58	6,496.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	0.80	8,960.00
3	OBC, INC.	0.66	7,392.00
4	B & B BRIDGE COMPANY, LLC	0.58	6,496.00
0050	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.	3,750.00	3,750.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	8,500.00	8,500.00
3	OBC, INC.	2,530.00	2,530.00
4	B & B BRIDGE COMPANY, LLC	3,750.00	3,750.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0051	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	BELK BRIDGE, INC.	7,500.00	7,500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	15,000.00	15,000.00
3	OBC, INC.	14,375.00	14,375.00
4	B & B BRIDGE COMPANY, LLC	13,000.00	13,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0052	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	BELK BRIDGE, INC.	3,000.00	3,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	4,000.00	4,000.00
3	OBC, INC.	3,450.00	3,450.00
4	B & B BRIDGE COMPANY, LLC	4,000.00	4,000.00
0053	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**87,300.00**	**87,300.00**
1	BELK BRIDGE, INC.	40,000.00	40,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	90,000.00	90,000.00
3	OBC, INC.	90,578.71	90,578.71
4	B & B BRIDGE COMPANY, LLC	180,000.00	180,000.00