Letting Date: March 20, 2014, 10:30 A.M.
Call Order: 180 **Contract ID:** 140125
J/P No.: 27371(04) **Project No.:** CIRB-140D(203)RB **Contract Time:**
County: LEFLORE
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-452): OVER FOURCHE MALINE CREEK, 1.0 MILE EAST OF THE LATIMER CL, AND 2.0 MILES NORTH OF LEFLORE. PROJECT LENGTH = 0.280 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,141,150.50		
1	HUB Construction, Inc.	1,161,893.40	101.82	100.00
2	RRY SERVICES LLC	1,226,312.20	107.46	105.54
3	OBC, INC.	1,339,123.86	117.35	115.25
4	IHC Scott, INC.	1,608,932.18	140.99	138.48

Letting Date: March 20, 2014, 10:30 A.M.
Call Order: 180 **Contract ID:** 140125

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	HUB Construction, Inc.	25,000.00	25,000.00
2	RRY SERVICES LLC	20,000.00	20,000.00
3	OBC, INC.	27,500.00	27,500.00
4	IHC Scott, INC.	17,000.00	17,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	HUB Construction, Inc.	40,000.00	40,000.00
2	RRY SERVICES LLC	27,000.00	27,000.00
3	OBC, INC.	55,000.00	55,000.00
4	IHC Scott, INC.	69,000.00	69,000.00
0003	210 0121	OBLITERATING ABANDONED ROAD	520.000 LF
	Engineer's Estimate	**6.00**	**3,120.00**
1	HUB Construction, Inc.	5.00	2,600.00
2	RRY SERVICES LLC	12.00	6,240.00
3	OBC, INC.	8.80	4,576.00
4	IHC Scott, INC.	3.80	1,976.00
0004	221(C) 2801	TEMPORARY SILT FENCE	2,500.000 LF
	Engineer's Estimate	**2.25**	**5,625.00**
1	HUB Construction, Inc.	3.00	7,500.00
2	RRY SERVICES LLC	3.00	7,500.00
3	OBC, INC.	2.75	6,875.00
4	IHC Scott, INC.	2.35	5,875.00
0005	221(F) 0100	TEMPORARY SILT DIKE	200.000 LF
	Engineer's Estimate	**8.50**	**1,700.00**
1	HUB Construction, Inc.	7.00	1,400.00
2	RRY SERVICES LLC	9.00	1,800.00
3	OBC, INC.	9.90	1,980.00
4	IHC Scott, INC.	8.90	1,780.00
0006	230(A) 2806	SOLID SLAB SODDING	2,000.000 SY
	Engineer's Estimate	**3.00**	**6,000.00**
1	HUB Construction, Inc.	2.00	4,000.00
2	RRY SERVICES LLC	1.60	3,200.00
3	OBC, INC.	1.75	3,500.00
4	IHC Scott, INC.	1.65	3,300.00
0007	303(A) 2100	AGGREGATE BASE TYPE A	660.000 CY
	Engineer's Estimate	**50.00**	**33,000.00**
1	HUB Construction, Inc.	50.00	33,000.00
2	RRY SERVICES LLC	55.00	36,300.00
3	OBC, INC.	61.16	40,365.60
4	IHC Scott, INC.	104.00	68,640.00
0008	407(B) 0250	TACK COAT	1,600.000 GAL
	Engineer's Estimate	**4.00**	**6,400.00**
1	HUB Construction, Inc.	1.00	1,600.00
2	RRY SERVICES LLC	0.45	720.00
3	OBC, INC.	0.50	800.00
4	IHC Scott, INC.	0.47	752.00

Letting Date: March 20, 2014, 10:30 A.M.
Call Order: 180 **Contract ID:** 140125

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0009	408 5774	PRIME COAT	1,600.000 GAL	
	Engineer's Estimate		**6.00**	**9,600.00**
1	HUB Construction, Inc.		5.50	8,800.00
2	RRY SERVICES LLC		4.00	6,400.00
3	OBC, INC.		4.59	7,344.00
4	IHC Scott, INC.		4.40	7,040.00
0010	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	850.000 TON	
	Engineer's Estimate		**110.00**	**93,500.00**
1	HUB Construction, Inc.		110.00	93,500.00
2	RRY SERVICES LLC		99.00	84,150.00
3	OBC, INC.		108.76	92,446.00
4	IHC Scott, INC.		104.00	88,400.00
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	450.000 TON	
	Engineer's Estimate		**120.00**	**54,000.00**
1	HUB Construction, Inc.		112.00	50,400.00
2	RRY SERVICES LLC		100.00	45,000.00
3	OBC, INC.		109.47	49,261.50
4	IHC Scott, INC.		105.00	47,250.00
0012	601(B) 0536	TYPE I-A PLAIN RIPRAP	4,000.000 TON	
	Engineer's Estimate		**35.00**	**140,000.00**
1	HUB Construction, Inc.		34.00	136,000.00
2	RRY SERVICES LLC		45.00	180,000.00
3	OBC, INC.		41.70	166,800.00
4	IHC Scott, INC.		45.00	180,000.00
0013	602(C) 4155	FILTER FABRIC	4,100.000 SY	
	Engineer's Estimate		**5.00**	**20,500.00**
1	HUB Construction, Inc.		2.00	8,200.00
2	RRY SERVICES LLC		1.00	4,100.00
3	OBC, INC.		4.80	19,680.00
4	IHC Scott, INC.		2.35	9,635.00
0014	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,160.000 SY	
	Engineer's Estimate		**6.00**	**6,960.00**
1	HUB Construction, Inc.		5.00	5,800.00
2	RRY SERVICES LLC		5.00	5,800.00
3	OBC, INC.		11.00	12,760.00
4	IHC Scott, INC.		13.70	15,892.00
0015	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	100.000 LF	
	Engineer's Estimate		**20.00**	**2,000.00**
1	HUB Construction, Inc.		24.00	2,400.00
2	RRY SERVICES LLC		16.50	1,650.00
3	OBC, INC.		30.25	3,025.00
4	IHC Scott, INC.		26.40	2,640.00
0016	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,400.00**	**5,600.00**
1	HUB Construction, Inc.		2,400.00	9,600.00
2	RRY SERVICES LLC		1,500.00	6,000.00
3	OBC, INC.		2,079.00	8,316.00
4	IHC Scott, INC.		1,270.00	5,080.00

Letting Date: March 20, 2014, 10:30 A.M.
Call Order: 180 **Contract ID:** 140125

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0017	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	HUB Construction, Inc.		2,500.00	10,000.00
2	RRY SERVICES LLC		2,250.00	9,000.00
3	OBC, INC.		2,502.50	10,010.00
4	IHC Scott, INC.		2,110.00	8,440.00
0018	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	5,000.000 LF	
	Engineer's Estimate		**1.00**	**5,000.00**
1	HUB Construction, Inc.		1.00	5,000.00
2	RRY SERVICES LLC		1.00	5,000.00
3	OBC, INC.		1.05	5,250.00
4	IHC Scott, INC.		1.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0019	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	190.000 CY	
	Engineer's Estimate		**15.00**	**2,850.00**
1	HUB Construction, Inc.		15.00	2,850.00
2	RRY SERVICES LLC		25.00	4,750.00
3	OBC, INC.		22.00	4,180.00
4	IHC Scott, INC.		23.80	4,522.00
0020	501(G) 6309	CLSM BACKFILL	88.000 CY	
	Engineer's Estimate		**170.00**	**14,960.00**
1	HUB Construction, Inc.		150.00	13,200.00
2	RRY SERVICES LLC		160.00	14,080.00
3	OBC, INC.		49.50	4,356.00
4	IHC Scott, INC.		138.00	12,144.00
0021	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	747.000 LF	
	Engineer's Estimate		**225.00**	**168,075.00**
1	HUB Construction, Inc.		215.00	160,605.00
2	RRY SERVICES LLC		230.00	171,810.00
3	OBC, INC.		236.06	176,336.82
4	IHC Scott, INC.		228.00	170,316.00
0022	504(A) 1304	APPROACH SLAB	114.800 SY	
	Engineer's Estimate		**200.00**	**22,960.00**
1	HUB Construction, Inc.		175.00	20,090.00
2	RRY SERVICES LLC		215.00	24,682.00
3	OBC, INC.		154.73	17,763.00
4	IHC Scott, INC.		194.00	22,271.20
0023	504(D) 6239	CONCRETE RAIL (TR3)	566.400 LF	
	Engineer's Estimate		**80.00**	**45,312.00**
1	HUB Construction, Inc.		65.00	36,816.00
2	RRY SERVICES LLC		68.00	38,515.20
3	OBC, INC.		84.91	48,093.02
4	IHC Scott, INC.		187.00	105,916.80

Letting Date: March 20, 2014, 10:30 A.M.
Call Order: 180 **Contract ID:** 140125

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0024	506(A) 1322	STRUCTURAL STEEL	1,090.000	LB	
	Engineer's Estimate		**3.25**		**3,542.50**
1	HUB Construction, Inc.		2.50		2,725.00
2	RRY SERVICES LLC		2.50		2,725.00
3	OBC, INC.		2.43		2,648.70
4	IHC Scott, INC.		7.00		7,630.00
0025	509(A) 1326	CLASS AA CONCRETE	194.200	CY	
	Engineer's Estimate		**600.00**		**116,520.00**
1	HUB Construction, Inc.		600.00		116,520.00
2	RRY SERVICES LLC		575.00		111,665.00
3	OBC, INC.		619.08		120,225.34
4	IHC Scott, INC.		1,110.00		215,562.00
0026	509(B) 1328	CLASS A CONCRETE	116.040	CY	
	Engineer's Estimate		**600.00**		**69,624.00**
1	HUB Construction, Inc.		650.00		75,426.00
2	RRY SERVICES LLC		625.00		72,525.00
3	OBC, INC.		629.09		72,999.60
4	IHC Scott, INC.		977.00		113,371.08
0027	511(A) 1332	REINFORCING STEEL	61,212.000	LB	
	Engineer's Estimate		**1.00**		**61,212.00**
1	HUB Construction, Inc.		0.95		58,151.40
2	RRY SERVICES LLC		1.00		61,212.00
3	OBC, INC.		1.11		67,945.32
4	IHC Scott, INC.		1.55		94,878.60
0028	514(A) 6010	PILES, FURNISHED (HP 10X42)	130.000	LF	
	Engineer's Estimate		**40.00**		**5,200.00**
1	HUB Construction, Inc.		40.00		5,200.00
2	RRY SERVICES LLC		39.00		5,070.00
3	OBC, INC.		39.98		5,197.40
4	IHC Scott, INC.		36.50		4,745.00
0029	514(A) 6011	PILES, FURNISHED (HP 12X53)	364.000	LF	
	Engineer's Estimate		**45.00**		**16,380.00**
1	HUB Construction, Inc.		50.00		18,200.00
2	RRY SERVICES LLC		46.00		16,744.00
3	OBC, INC.		47.21		17,184.44
4	IHC Scott, INC.		47.10		17,144.40
0030	514(B) 6292	PILES, DRIVEN (HP 10X42)	130.000	LF	
	Engineer's Estimate		**15.00**		**1,950.00**
1	HUB Construction, Inc.		15.00		1,950.00
2	RRY SERVICES LLC		11.00		1,430.00
3	OBC, INC.		13.20		1,716.00
4	IHC Scott, INC.		52.90		6,877.00
0031	514(B) 6294	PILES, DRIVEN (HP 12X53)	364.000	LF	
	Engineer's Estimate		**15.00**		**5,460.00**
1	HUB Construction, Inc.		15.00		5,460.00
2	RRY SERVICES LLC		11.00		4,004.00
3	OBC, INC.		13.20		4,804.80
4	IHC Scott, INC.		66.40		24,169.60

Letting Date: March 20, 2014, 10:30 A.M.
Call Order: 180 **Contract ID:** 140125

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0032	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	HUB Construction, Inc.		400.00	400.00
2	RRY SERVICES LLC		400.00	400.00
3	OBC, INC.		400.00	400.00
4	IHC Scott, INC.		400.00	400.00
0033	516(A) 6092	DRILLED SHAFTS 36" DIAMETER	132.000 LF	
	Engineer's Estimate		**400.00**	**52,800.00**
1	HUB Construction, Inc.		650.00	85,800.00
2	RRY SERVICES LLC		895.00	118,140.00
3	OBC, INC.		866.62	114,393.84
4	IHC Scott, INC.		791.00	104,412.00
0034	516(C) 6200	CROSSHOLE SONIC LOGGING	2.000 EA	
	Engineer's Estimate		**2,500.00**	**5,000.00**
1	HUB Construction, Inc.		2,500.00	5,000.00
2	RRY SERVICES LLC		2,100.00	4,200.00
3	OBC, INC.		2,750.00	5,500.00
4	IHC Scott, INC.		4,010.00	8,020.00
0035	601(B) 1353	TYPE I-A PLAIN RIPRAP	300.000 TON	
	Engineer's Estimate		**45.00**	**13,500.00**
1	HUB Construction, Inc.		35.00	10,500.00
2	RRY SERVICES LLC		49.00	14,700.00
3	OBC, INC.		48.30	14,490.00
4	IHC Scott, INC.		50.10	15,030.00
0036	601(I) 6312	FILTER FABRIC (RIPRAP)	350.000 SY	
	Engineer's Estimate		**4.00**	**1,400.00**
1	HUB Construction, Inc.		2.00	700.00
2	RRY SERVICES LLC		2.00	700.00
3	OBC, INC.		16.70	5,845.00
4	IHC Scott, INC.		2.35	822.50
0037	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	HUB Construction, Inc.		10,000.00	10,000.00
2	RRY SERVICES LLC		10,500.00	10,500.00
3	OBC, INC.		38,500.00	38,500.00
4	IHC Scott, INC.		39,000.00	39,000.00
0038	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	RRY SERVICES LLC		2,900.00	2,900.00
3	OBC, INC.		3,095.19	3,095.19
4	IHC Scott, INC.		3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				

Letting Date: March 20, 2014, 10:30 A.M.

Call Order: 180 **Contract ID:** 140125

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0039	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	HUB Construction, Inc.	5,000.00	5,000.00
2	RRY SERVICES LLC	8,200.00	8,200.00
3	OBC, INC.	15,950.00	15,950.00
4	IHC Scott, INC.	15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0040	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	HUB Construction, Inc.	2,500.00	2,500.00
2	RRY SERVICES LLC	2,500.00	2,500.00
3	OBC, INC.	3,300.00	3,300.00
4	IHC Scott, INC.	10,000.00	10,000.00
0041	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**40,000.00**	**40,000.00**
1	HUB Construction, Inc.	75,000.00	75,000.00
2	RRY SERVICES LLC	85,000.00	85,000.00
3	OBC, INC.	78,710.29	78,710.29
4	IHC Scott, INC.	76,000.00	76,000.00