**Letting Date:** April 17, 2014, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 140150
**J/P No.:** 22973(12) **Project No.:** SSP-241F(021)SS **Contract Time:**
**County:** GARVIN, JOHNSTON, LINCOLN, MCCLAIN, POTTAWATOMIE, SEMINOLE
**Description:** BRIDGE WATER PROOF SEAL US-177/SH-7/SH-9/SH-18/SH-74: AT MULTIPLE LOCATION IN DIVISION III.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | GARY A. CRAIN, INC. | 62,886.00 | 73.33 | 100.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | 83,816.50 | 97.73 | 133.28 |
| | Engineer's Estimate | 85,760.45 | | |
| 3 | JLT CONTRACTING, LLC | 97,945.73 | 114.21 | 155.75 |

**Letting Date:** April 17, 2014, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 140150

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section:** | **0001** | **BRIDGE A** | | | |
| 0001 | 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 1,891.000 | SY | |
| | **Engineer's Estimate** | | **3.75** | | **7,091.25** |
| 1 | GARY A. CRAIN, INC. | | 3.50 | | 6,618.50 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 3.50 | | 6,618.50 |
| 3 | JLT CONTRACTING, LLC | | 1.25 | | 2,363.75 |
| 0002 | 523(A) 6550 | SEALER CRACK PREPARATION | 309.000 | LF | |
| | **Engineer's Estimate** | | **3.50** | | **1,081.50** |
| 1 | GARY A. CRAIN, INC. | | 2.00 | | 618.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 3.00 | | 927.00 |
| 3 | JLT CONTRACTING, LLC | | 10.10 | | 3,120.90 |
| 0003 | 523(B) 6560 | SEALER RESIN | 2.100 | GAL | |
| | **Engineer's Estimate** | | **115.00** | | **241.50** |
| 1 | GARY A. CRAIN, INC. | | 65.00 | | 136.50 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | | 210.00 |
| 3 | JLT CONTRACTING, LLC | | 56.85 | | 119.39 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section:** | **0002** | **BRIDGE B** | | | |
| 0004 | 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 1,629.000 | SY | |
| | **Engineer's Estimate** | | **3.75** | | **6,108.75** |
| 1 | GARY A. CRAIN, INC. | | 3.50 | | 5,701.50 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 4.00 | | 6,516.00 |
| 3 | JLT CONTRACTING, LLC | | 1.25 | | 2,036.25 |
| 0005 | 523(A) 6550 | SEALER CRACK PREPARATION | 540.000 | LF | |
| | **Engineer's Estimate** | | **3.50** | | **1,890.00** |
| 1 | GARY A. CRAIN, INC. | | 2.00 | | 1,080.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 3.00 | | 1,620.00 |
| 3 | JLT CONTRACTING, LLC | | 10.10 | | 5,454.00 |
| 0006 | 523(B) 6560 | SEALER RESIN | 3.600 | GAL | |
| | **Engineer's Estimate** | | **115.00** | | **414.00** |
| 1 | GARY A. CRAIN, INC. | | 65.00 | | 234.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | | 360.00 |
| 3 | JLT CONTRACTING, LLC | | 56.85 | | 204.66 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section:** | **0003** | **BRIDGE C** | | | |
| 0007 | 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 1,103.000 | SY | |
| | **Engineer's Estimate** | | **3.75** | | **4,136.25** |
| 1 | GARY A. CRAIN, INC. | | 3.50 | | 3,860.50 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 4.00 | | 4,412.00 |
| 3 | JLT CONTRACTING, LLC | | 1.25 | | 1,378.75 |

**Letting Date:** April 17, 2014, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 140150

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **BRIDGE C** | | |
| 0008 | 523(A) 6550 | SEALER CRACK PREPARATION | 366.000 LF | |
| | **Engineer's Estimate** | | **3.50** | **1,281.00** |
| 1 | GARY A. CRAIN, INC. | | 2.00 | 732.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 3.00 | 1,098.00 |
| 3 | JLT CONTRACTING, LLC | | 10.10 | 3,696.60 |
| 0009 | 523(B) 6560 | SEALER RESIN | 2.500 GAL | |
| | **Engineer's Estimate** | | **115.00** | **287.50** |
| 1 | GARY A. CRAIN, INC. | | 65.00 | 162.50 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 250.00 |
| 3 | JLT CONTRACTING, LLC | | 56.85 | 142.13 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **BRIDGE D** | | |
| 0010 | 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 1,307.000 SY | |
| | **Engineer's Estimate** | | **3.75** | **4,901.25** |
| 1 | GARY A. CRAIN, INC. | | 3.50 | 4,574.50 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 4.00 | 5,228.00 |
| 3 | JLT CONTRACTING, LLC | | 1.25 | 1,633.75 |
| 0011 | 523(A) 6550 | SEALER CRACK PREPARATION | 433.000 LF | |
| | **Engineer's Estimate** | | **3.50** | **1,515.50** |
| 1 | GARY A. CRAIN, INC. | | 2.00 | 866.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 3.00 | 1,299.00 |
| 3 | JLT CONTRACTING, LLC | | 10.10 | 4,373.30 |
| 0012 | 523(B) 6560 | SEALER RESIN | 2.900 GAL | |
| | **Engineer's Estimate** | | **115.00** | **333.50** |
| 1 | GARY A. CRAIN, INC. | | 65.00 | 188.50 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 290.00 |
| 3 | JLT CONTRACTING, LLC | | 56.85 | 164.87 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0005** | **BRIDGE E** | | |
| 0013 | 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 1,510.000 SY | |
| | **Engineer's Estimate** | | **3.75** | **5,662.50** |
| 1 | GARY A. CRAIN, INC. | | 3.50 | 5,285.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 4.00 | 6,040.00 |
| 3 | JLT CONTRACTING, LLC | | 1.25 | 1,887.50 |
| 0014 | 523(A) 6550 | SEALER CRACK PREPARATION | 501.000 LF | |
| | **Engineer's Estimate** | | **3.50** | **1,753.50** |
| 1 | GARY A. CRAIN, INC. | | 2.00 | 1,002.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 3.00 | 1,503.00 |
| 3 | JLT CONTRACTING, LLC | | 10.10 | 5,060.10 |

**Letting Date:** April 17, 2014, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 140150

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0005** | **BRIDGE E** | | |
| 0015 | 523(B) 6560 | SEALER RESIN | 3.400 GAL | |
| | **Engineer's Estimate** | | **115.00** | **391.00** |
| 1 | GARY A. CRAIN, INC. | | 65.00 | 221.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 340.00 |
| 3 | JLT CONTRACTING, LLC | | 56.85 | 193.29 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0006** | **BRIDGE F** | | |
| 0016 | 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 3,349.000 SY | |
| | **Engineer's Estimate** | | **3.75** | **12,558.75** |
| 1 | GARY A. CRAIN, INC. | | 3.50 | 11,721.50 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 4.00 | 13,396.00 |
| 3 | JLT CONTRACTING, LLC | | 1.25 | 4,186.25 |
| 0017 | 523(A) 6550 | SEALER CRACK PREPARATION | 565.000 LF | |
| | **Engineer's Estimate** | | **3.50** | **1,977.50** |
| 1 | GARY A. CRAIN, INC. | | 2.00 | 1,130.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 3.00 | 1,695.00 |
| 3 | JLT CONTRACTING, LLC | | 10.10 | 5,706.50 |
| 0018 | 523(B) 6560 | SEALER RESIN | 3.800 GAL | |
| | **Engineer's Estimate** | | **115.00** | **437.00** |
| 1 | GARY A. CRAIN, INC. | | 65.00 | 247.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 380.00 |
| 3 | JLT CONTRACTING, LLC | | 56.85 | 216.03 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0007** | **BRIDGE G** | | |
| 0019 | 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 2,031.000 SY | |
| | **Engineer's Estimate** | | **3.75** | **7,616.25** |
| 1 | GARY A. CRAIN, INC. | | 3.50 | 7,108.50 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 4.00 | 8,124.00 |
| 3 | JLT CONTRACTING, LLC | | 1.25 | 2,538.75 |
| 0020 | 523(A) 6550 | SEALER CRACK PREPARATION | 673.000 LF | |
| | **Engineer's Estimate** | | **3.50** | **2,355.50** |
| 1 | GARY A. CRAIN, INC. | | 2.00 | 1,346.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 3.00 | 2,019.00 |
| 3 | JLT CONTRACTING, LLC | | 10.10 | 6,797.30 |
| 0021 | 523(B) 6560 | SEALER RESIN | 4.500 GAL | |
| | **Engineer's Estimate** | | **115.00** | **517.50** |
| 1 | GARY A. CRAIN, INC. | | 65.00 | 292.50 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 450.00 |
| 3 | JLT CONTRACTING, LLC | | 56.85 | 255.83 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0008** | **BRIDGE H** | | |

**Letting Date:** April 17, 2014, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 140150

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0008 BRIDGE H** | | | | |
| 0022 | 515(B) 6014 | WATER REPELLENT (PERFORMANCE TESTED) | 673.000 SY | |
| | **Engineer's Estimate** | | **3.75** | **2,523.75** |
| 1 | GARY A. CRAIN, INC. | | 3.50 | 2,355.50 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 4.00 | 2,692.00 |
| 3 | JLT CONTRACTING, LLC | | 1.25 | 841.25 |
| 0023 | 523(A) 6550 | SEALER CRACK PREPARATION | 223.000 LF | |
| | **Engineer's Estimate** | | **3.50** | **780.50** |
| 1 | GARY A. CRAIN, INC. | | 2.00 | 446.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 3.00 | 669.00 |
| 3 | JLT CONTRACTING, LLC | | 10.10 | 2,252.30 |
| 0024 | 523(B) 6560 | SEALER RESIN | 1.500 GAL | |
| | **Engineer's Estimate** | | **115.00** | **172.50** |
| 1 | GARY A. CRAIN, INC. | | 65.00 | 97.50 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 150.00 |
| 3 | JLT CONTRACTING, LLC | | 56.85 | 85.28 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0009 TRAFFIC CONTROL** | | | | |
| 0025 | 876(A) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 40.000 SD | |
| | **Engineer's Estimate** | | **30.00** | **1,200.00** |
| 1 | GARY A. CRAIN, INC. | | 2.00 | 80.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 5.00 | 200.00 |
| 3 | JLT CONTRACTING, LLC | | 100.00 | 4,000.00 |
| 0026 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 10.000 SD | |
| | **Engineer's Estimate** | | **18.50** | **185.00** |
| 1 | GARY A. CRAIN, INC. | | 0.10 | 1.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.00 | 10.00 |
| 3 | JLT CONTRACTING, LLC | | 30.00 | 300.00 |
| 0027 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 80.000 SD | |
| | **Engineer's Estimate** | | **0.35** | **28.00** |
| 1 | GARY A. CRAIN, INC. | | 0.10 | 8.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.00 | 80.00 |
| 3 | JLT CONTRACTING, LLC | | 2.30 | 184.00 |
| 0028 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 240.000 SD | |
| | **Engineer's Estimate** | | **0.48** | **115.20** |
| 1 | GARY A. CRAIN, INC. | | 0.10 | 24.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.00 | 240.00 |
| 3 | JLT CONTRACTING, LLC | | 2.30 | 552.00 |
| 0029 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 480.000 SD | |
| | **Engineer's Estimate** | | **1.05** | **504.00** |
| 1 | GARY A. CRAIN, INC. | | 0.20 | 96.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.00 | 480.00 |
| 3 | JLT CONTRACTING, LLC | | 2.30 | 1,104.00 |

**Letting Date:** April 17, 2014, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 140150

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0009** | **TRAFFIC CONTROL** | | | |
| 0030 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 400.000 SD | |
| | **Engineer's Estimate** | | **1.25** | **500.00** |
| 1 | GARY A. CRAIN, INC. | | 0.10 | 40.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.00 | 400.00 |
| 3 | JLT CONTRACTING, LLC | | 2.30 | 920.00 |
| 0031 | 880(C) 8848 | WING BARRICADES | 80.000 SD | |
| | **Engineer's Estimate** | | **1.25** | **100.00** |
| 1 | GARY A. CRAIN, INC. | | 0.10 | 8.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 2.00 | 160.00 |
| 3 | JLT CONTRACTING, LLC | | 2.30 | 184.00 |
| 0032 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 2,160.000 SD | |
| | **Engineer's Estimate** | | **0.15** | **324.00** |
| 1 | GARY A. CRAIN, INC. | | 0.02 | 43.20 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 0.05 | 108.00 |
| 3 | JLT CONTRACTING, LLC | | 0.45 | 972.00 |
| 0033 | 880(F) 8878 | DRUMS | 1,600.000 SD | |
| | **Engineer's Estimate** | | **0.18** | **288.00** |
| 1 | GARY A. CRAIN, INC. | | 0.02 | 32.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 0.05 | 80.00 |
| 3 | JLT CONTRACTING, LLC | | 0.65 | 1,040.00 |
| 0034 | 880(G) 8890 | CHANNELIZER CONES | 1,440.000 SD | |
| | **Engineer's Estimate** | | **0.20** | **288.00** |
| 1 | GARY A. CRAIN, INC. | | 0.02 | 28.80 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 0.05 | 72.00 |
| 3 | JLT CONTRACTING, LLC | | 0.65 | 936.00 |
| 0035 | 880(I) 8902 | FLAGGER | 30.000 SD | |
| | **Engineer's Estimate** | | **200.00** | **6,000.00** |
| 1 | GARY A. CRAIN, INC. | | 10.00 | 300.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 10.00 | 300.00 |
| 3 | JLT CONTRACTING, LLC | | 180.00 | 5,400.00 |
| 0036 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 80.000 SD | |
| | **Engineer's Estimate** | | **27.50** | **2,200.00** |
| 1 | GARY A. CRAIN, INC. | | 5.00 | 400.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 5.00 | 400.00 |
| 3 | JLT CONTRACTING, LLC | | 100.00 | 8,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0010** | **CONSTRUCTION** | | | |
| 0037 | 641 1399 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **8,000.00** | **8,000.00** |
| 1 | GARY A. CRAIN, INC. | | 5,800.00 | 5,800.00 |
| 2 | B & B CONSTRUCTION SERVICE J.T., INC. | | 15,000.00 | 15,000.00 |
| 3 | JLT CONTRACTING, LLC | | 19,645.00 | 19,645.00 |