Letting Date: June 19, 2014, 10:30 A.M.

Call Order: 060 **Contract ID:** 140163

J/P No.: 28700(04) **Project No.:** STP-205D(012)CI **Contract Time:**

County: BECKHAM

Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-112): OVER BUFFALO CREEK, 1.0 MILE EAST OF SH-152, AND 2.0 MILES SOUTH OF SH-6. PROJECT LENGTH = 0.208 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	808,110.95	99.38	100.00
	Engineer's Estimate	813,151.85		
2	K & R BUILDERS, INC.	836,186.75	102.83	103.47
3	MERIDIAN CONTRACTING, INC.	1,083,417.00	133.24	134.07

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 060 **Contract ID:** 140163

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**30,000.00**		**30,000.00**
1	SEWELL BROS., INC.		42,000.00		42,000.00
2	K & R BUILDERS, INC.		53,500.00		53,500.00
3	MERIDIAN CONTRACTING, INC.		110,000.00		110,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	1,200.000	LF	
	Engineer's Estimate		**2.00**		**2,400.00**
1	SEWELL BROS., INC.		1.40		1,680.00
2	K & R BUILDERS, INC.		1.70		2,040.00
3	MERIDIAN CONTRACTING, INC.		2.50		3,000.00
0003	221(F) 0100	TEMPORARY SILT DIKE	200.000	LF	
	Engineer's Estimate		**7.00**		**1,400.00**
1	SEWELL BROS., INC.		8.70		1,740.00
2	K & R BUILDERS, INC.		9.00		1,800.00
3	MERIDIAN CONTRACTING, INC.		15.00		3,000.00
0004	230(A) 2806	SOLID SLAB SODDING	6,300.000	SY	
	Engineer's Estimate		**1.75**		**11,025.00**
1	SEWELL BROS., INC.		1.35		8,505.00
2	K & R BUILDERS, INC.		1.55		9,765.00
3	MERIDIAN CONTRACTING, INC.		2.50		15,750.00
0005	233(A) 2817	VEGETATIVE MULCHING	1.300	AC	
	Engineer's Estimate		**650.00**		**845.00**
1	SEWELL BROS., INC.		430.00		559.00
2	K & R BUILDERS, INC.		450.00		585.00
3	MERIDIAN CONTRACTING, INC.		900.00		1,170.00
0006	303(A) 2100	AGGREGATE BASE TYPE A	495.000	CY	
	Engineer's Estimate		**67.00**		**33,165.00**
1	SEWELL BROS., INC.		70.00		34,650.00
2	K & R BUILDERS, INC.		72.89		36,080.55
3	MERIDIAN CONTRACTING, INC.		60.00		29,700.00
0007	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**350.00**		**3,500.00**
1	SEWELL BROS., INC.		350.00		3,500.00
2	K & R BUILDERS, INC.		300.00		3,000.00
3	MERIDIAN CONTRACTING, INC.		250.00		2,500.00
0008	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	140.000	LF	
	Engineer's Estimate		**38.00**		**5,320.00**
1	SEWELL BROS., INC.		30.00		4,200.00
2	K & R BUILDERS, INC.		28.00		3,920.00
3	MERIDIAN CONTRACTING, INC.		80.00		11,200.00
0009	613(M) 7187	TYPE B4 CULVERT END TREATMENT	4.000	EA	
	Engineer's Estimate		**1,200.00**		**4,800.00**
1	SEWELL BROS., INC.		1,100.00		4,400.00
2	K & R BUILDERS, INC.		1,250.00		5,000.00
3	MERIDIAN CONTRACTING, INC.		1,200.00		4,800.00

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 060 **Contract ID:** 140163

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0010	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	200.000	CY	
	Engineer's Estimate		**12.00**		**2,400.00**
1	SEWELL BROS., INC.		15.00		3,000.00
2	K & R BUILDERS, INC.		10.00		2,000.00
3	MERIDIAN CONTRACTING, INC.		10.00		2,000.00
0011	501(G) 6309	CLSM BACKFILL	80.000	CY	
	Engineer's Estimate		**150.00**		**12,000.00**
1	SEWELL BROS., INC.		150.00		12,000.00
2	K & R BUILDERS, INC.		180.00		14,400.00
3	MERIDIAN CONTRACTING, INC.		140.00		11,200.00
0012	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	476.010	LF	
	Engineer's Estimate		**190.00**		**90,441.90**
1	SEWELL BROS., INC.		175.00		83,301.75
2	K & R BUILDERS, INC.		200.00		95,202.00
3	MERIDIAN CONTRACTING, INC.		240.00		114,242.40
0013	504(C) 6250	SEALED EXPANSION JOINT	35.170	LF	
	Engineer's Estimate		**235.00**		**8,264.95**
1	SEWELL BROS., INC.		260.00		9,144.20
2	K & R BUILDERS, INC.		270.00		9,495.90
3	MERIDIAN CONTRACTING, INC.		250.00		8,792.50
0014	504(D) 6239	CONCRETE RAIL (TR3)	246.400	LF	
	Engineer's Estimate		**75.00**		**18,480.00**
1	SEWELL BROS., INC.		65.00		16,016.00
2	K & R BUILDERS, INC.		76.50		18,849.60
3	MERIDIAN CONTRACTING, INC.		110.00		27,104.00
0015	506(A) 1322	STRUCTURAL STEEL	1,370.000	LB	
	Engineer's Estimate		**2.50**		**3,425.00**
1	SEWELL BROS., INC.		3.50		4,795.00
2	K & R BUILDERS, INC.		2.65		3,630.50
3	MERIDIAN CONTRACTING, INC.		3.00		4,110.00
0016	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	12.000	EA	
	Engineer's Estimate		**825.00**		**9,900.00**
1	SEWELL BROS., INC.		630.00		7,560.00
2	K & R BUILDERS, INC.		900.00		10,800.00
3	MERIDIAN CONTRACTING, INC.		1,000.00		12,000.00
0017	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	12.000	EA	
	Engineer's Estimate		**825.00**		**9,900.00**
1	SEWELL BROS., INC.		630.00		7,560.00
2	K & R BUILDERS, INC.		900.00		10,800.00
3	MERIDIAN CONTRACTING, INC.		1,000.00		12,000.00
0018	509(A) 1326	CLASS AA CONCRETE	119.700	CY	
	Engineer's Estimate		**600.00**		**71,820.00**
1	SEWELL BROS., INC.		650.00		77,805.00
2	K & R BUILDERS, INC.		619.00		74,094.30
3	MERIDIAN CONTRACTING, INC.		1,000.00		119,700.00

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 060 **Contract ID:** 140163

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0019	509(B) 1328	CLASS A CONCRETE	109.000	CY	
	Engineer's Estimate		**625.00**		**68,125.00**
1	SEWELL BROS., INC.		650.00		70,850.00
2	K & R BUILDERS, INC.		642.50		70,032.50
3	MERIDIAN CONTRACTING, INC.		750.00		81,750.00
0020	511(A) 1332	REINFORCING STEEL	40,820.000	LB	
	Engineer's Estimate		**1.00**		**40,820.00**
1	SEWELL BROS., INC.		1.00		40,820.00
2	K & R BUILDERS, INC.		0.97		39,595.40
3	MERIDIAN CONTRACTING, INC.		1.25		51,025.00
0021	514(A) 6010	PILES, FURNISHED (HP 10X42)	200.000	LF	
	Engineer's Estimate		**30.00**		**6,000.00**
1	SEWELL BROS., INC.		30.00		6,000.00
2	K & R BUILDERS, INC.		38.50		7,700.00
3	MERIDIAN CONTRACTING, INC.		40.00		8,000.00
0022	514(A) 6011	PILES, FURNISHED (HP 12X53)	500.000	LF	
	Engineer's Estimate		**36.00**		**18,000.00**
1	SEWELL BROS., INC.		35.00		17,500.00
2	K & R BUILDERS, INC.		39.90		19,950.00
3	MERIDIAN CONTRACTING, INC.		40.00		20,000.00
0023	514(B) 6292	PILES, DRIVEN (HP 10X42)	200.000	LF	
	Engineer's Estimate		**12.00**		**2,400.00**
1	SEWELL BROS., INC.		15.00		3,000.00
2	K & R BUILDERS, INC.		16.50		3,300.00
3	MERIDIAN CONTRACTING, INC.		65.00		13,000.00
0024	514(B) 6294	PILES, DRIVEN (HP 12X53)	500.000	LF	
	Engineer's Estimate		**12.00**		**6,000.00**
1	SEWELL BROS., INC.		15.00		7,500.00
2	K & R BUILDERS, INC.		17.10		8,550.00
3	MERIDIAN CONTRACTING, INC.		65.00		32,500.00
0025	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	SEWELL BROS., INC.		400.00		400.00
2	K & R BUILDERS, INC.		400.00		400.00
3	MERIDIAN CONTRACTING, INC.		400.00		400.00
0026	516(A) 6093	DRILLED SHAFTS 42" DIAMETER	256.000	LF	
	Engineer's Estimate		**520.00**		**133,120.00**
1	SEWELL BROS., INC.		600.00		153,600.00
2	K & R BUILDERS, INC.		577.00		147,712.00
3	MERIDIAN CONTRACTING, INC.		550.00		140,800.00
0027	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,700.000	TON	
	Engineer's Estimate		**40.00**		**68,000.00**
1	SEWELL BROS., INC.		45.00		76,500.00
2	K & R BUILDERS, INC.		46.17		78,489.00
3	MERIDIAN CONTRACTING, INC.		55.00		93,500.00

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 060 **Contract ID:** 140163

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0028	601(C) 1355	TYPE I-A FILTER BLANKET	600.000	TON
	Engineer's Estimate		**34.00**	**20,400.00**
1	SEWELL BROS., INC.		37.00	22,200.00
2	K & R BUILDERS, INC.		38.20	22,920.00
3	MERIDIAN CONTRACTING, INC.		50.00	30,000.00
0029	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	SEWELL BROS., INC.		10,000.00	10,000.00
2	K & R BUILDERS, INC.		7,000.00	7,000.00
3	MERIDIAN CONTRACTING, INC.		18,000.00	18,000.00
0030	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000	EA
	Engineer's Estimate		**2,200.00**	**8,800.00**
1	SEWELL BROS., INC.		3,025.00	12,100.00
2	K & R BUILDERS, INC.		3,881.25	15,525.00
3	MERIDIAN CONTRACTING, INC.		3,500.00	14,000.00
0031	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		3,150.00	3,150.00
2	K & R BUILDERS, INC.		4,250.00	4,250.00
3	MERIDIAN CONTRACTING, INC.		3,800.00	3,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			
0032	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	SEWELL BROS., INC.		9,075.00	9,075.00
2	K & R BUILDERS, INC.		6,800.00	6,800.00
3	MERIDIAN CONTRACTING, INC.		8,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**			
0033	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		3,000.00	3,000.00
2	K & R BUILDERS, INC.		4,000.00	4,000.00
3	MERIDIAN CONTRACTING, INC.		2,500.00	2,500.00
0034	641 1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**79,000.00**	**79,000.00**
1	SEWELL BROS., INC.		50,000.00	50,000.00
2	K & R BUILDERS, INC.		45,000.00	45,000.00
3	MERIDIAN CONTRACTING, INC.		73,873.10	73,873.10