Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140168
J/P No.: 30513(04) **Project No.:** SSP-226N(011)SS **Contract Time:**
County: GRADY
Description: PAVEMENT REHABILITATION (P.C. CONCRETE) US-81: BEGIN AT EAST SH-19, EXTEND NORTH. PROJECT LENGTH = 3.704 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Interstate Improvement, Inc.	3,323,804.63	96.93	100.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	3,399,197.37	99.13	102.27
	Engineer's Estimate	3,429,054.75		
3	Diamond Surface, Inc.	3,548,190.77	103.47	106.75
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC JV	3,645,077.19	106.30	109.67
5	Allen Contracting, Inc.	4,823,206.86	140.66	145.11
6	R.A. Knapp Construction, Inc.	4,971,154.47	144.97	149.56

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	310(B) 0149	SUBGRADE, METHOD B	420.000	SY
	Engineer's Estimate		**15.00**	**6,300.00**
1	Interstate Improvement, Inc.		25.00	10,500.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		21.00	8,820.00
3	Diamond Surface, Inc.		21.00	8,820.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		4.00	1,680.00
5	Allen Contracting, Inc.		8.24	3,460.80
6	R.A. Knapp Construction, Inc.		25.00	10,500.00
0002	408 5774	PRIME COAT	147.000	GAL
	Engineer's Estimate		**9.00**	**1,323.00**
1	Interstate Improvement, Inc.		10.00	1,470.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		10.50	1,543.50
3	Diamond Surface, Inc.		20.42	3,001.74
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		7.46	1,096.62
5	Allen Contracting, Inc.		20.60	3,028.20
6	R.A. Knapp Construction, Inc.		3.00	441.00
0003	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	468.000	SY
	Engineer's Estimate		**25.00**	**11,700.00**
1	Interstate Improvement, Inc.		40.00	18,720.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		55.25	25,857.00
3	Diamond Surface, Inc.		44.39	20,774.52
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		52.00	24,336.00
5	Allen Contracting, Inc.		35.35	16,543.80
6	R.A. Knapp Construction, Inc.		75.00	35,100.00
0004	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	18,500.000	SY
	Engineer's Estimate		**50.00**	**925,000.00**
1	Interstate Improvement, Inc.		47.00	869,500.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		41.40	765,900.00
3	Diamond Surface, Inc.		56.00	1,036,000.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		35.00	647,500.00
5	Allen Contracting, Inc.		82.69	1,529,765.00
6	R.A. Knapp Construction, Inc.		97.00	1,794,500.00
0005	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	3,900.000	CY
	Engineer's Estimate		**115.00**	**448,500.00**
1	Interstate Improvement, Inc.		190.00	741,000.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		213.25	831,675.00
3	Diamond Surface, Inc.		193.75	755,625.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		165.00	643,500.00
5	Allen Contracting, Inc.		193.10	753,090.00
6	R.A. Knapp Construction, Inc.		250.00	975,000.00
0006	415 6300	CONCRETE JOINT SEALING	69,465.000	LF
	Engineer's Estimate		**1.70**	**118,090.50**
1	Interstate Improvement, Inc.		1.50	104,197.50
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2.01	139,624.65
3	Diamond Surface, Inc.		1.57	109,060.05
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		2.31	160,464.15
5	Allen Contracting, Inc.		3.06	212,562.90
6	R.A. Knapp Construction, Inc.		1.75	121,563.75

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0007	415(H) 4300	SLOT-STITCHING CONCRETE PAVEMENT	3,465.000 EA	
	Engineer's Estimate		**25.00**	**86,625.00**
1	Interstate Improvement, Inc.		20.00	69,300.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		31.80	110,187.00
3	Diamond Surface, Inc.		28.60	99,099.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		35.00	121,275.00
5	Allen Contracting, Inc.		55.00	190,575.00
6	R.A. Knapp Construction, Inc.		45.00	155,925.00
0008	416 0100	DOWEL BAR RETROFIT	31,540.000 EA	
	Engineer's Estimate		**27.00**	**851,580.00**
1	Interstate Improvement, Inc.		22.00	693,880.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		24.00	756,960.00
3	Diamond Surface, Inc.		23.00	725,420.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		32.00	1,009,280.00
5	Allen Contracting, Inc.		35.00	1,103,900.00
6	R.A. Knapp Construction, Inc.		26.50	835,810.00
0009	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	100,464.000 SY	
	Engineer's Estimate		**5.00**	**502,320.00**
1	Interstate Improvement, Inc.		3.50	351,624.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2.50	251,160.00
3	Diamond Surface, Inc.		2.60	261,206.40
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		5.25	527,436.00
5	Allen Contracting, Inc.		3.20	321,484.80
6	R.A. Knapp Construction, Inc.		2.35	236,090.40
0010	509(B) 0321	CLASS A CONCRETE	196.000 CY	
	Engineer's Estimate		**375.00**	**73,500.00**
1	Interstate Improvement, Inc.		550.00	107,800.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		560.00	109,760.00
3	Diamond Surface, Inc.		283.00	55,468.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		230.00	45,080.00
5	Allen Contracting, Inc.		1,180.16	231,311.36
6	R.A. Knapp Construction, Inc.		395.00	77,420.00
0011	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	560.000 LF	
	Engineer's Estimate		**9.00**	**5,040.00**
1	Interstate Improvement, Inc.		10.00	5,600.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		20.00	11,200.00
3	Diamond Surface, Inc.		18.05	10,108.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		8.91	4,989.60
5	Allen Contracting, Inc.		8.58	4,804.80
6	R.A. Knapp Construction, Inc.		22.00	12,320.00
0012	611(A) 2657	MANHOLE (4' DIAMETER)	1.000 EA	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	Interstate Improvement, Inc.		5,500.00	5,500.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		4,144.00	4,144.00
3	Diamond Surface, Inc.		5,552.80	5,552.80
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		4,058.79	4,058.79
5	Allen Contracting, Inc.		4,580.71	4,580.71
6	R.A. Knapp Construction, Inc.		1,000.00	1,000.00

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0013	619(B) 6130	REMOVAL OF 4" CONCRETE DIVIDING STRIP	36.000 SY	
	Engineer's Estimate		**4.00**	**144.00**
1	Interstate Improvement, Inc.		10.00	360.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		22.00	792.00
3	Diamond Surface, Inc.		7.66	275.76
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		35.20	1,267.20
5	Allen Contracting, Inc.		23.71	853.56
6	R.A. Knapp Construction, Inc.		45.00	1,620.00
0014	619(C) 0924	SAWING PAVEMENT	1,500.000 LF	
	Engineer's Estimate		**3.50**	**5,250.00**
1	Interstate Improvement, Inc.		2.00	3,000.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		3.60	5,400.00
3	Diamond Surface, Inc.		2.52	3,780.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		7.59	11,385.00
5	Allen Contracting, Inc.		4.57	6,855.00
6	R.A. Knapp Construction, Inc.		2.50	3,750.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC CONTROL				
0015	857(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	39,000.000 LF	
	Engineer's Estimate		**1.05**	**40,950.00**
1	Interstate Improvement, Inc.		0.46	17,940.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.68	26,520.00
3	Diamond Surface, Inc.		0.48	18,720.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.49	19,110.00
5	Allen Contracting, Inc.		0.60	23,400.00
6	R.A. Knapp Construction, Inc.		0.73	28,470.00
0016	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	240.000 SD	
	Engineer's Estimate		**15.00**	**3,600.00**
1	Interstate Improvement, Inc.		3.00	720.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		26.25	6,300.00
3	Diamond Surface, Inc.		3.15	756.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		3.20	768.00
5	Allen Contracting, Inc.		3.90	936.00
6	R.A. Knapp Construction, Inc.		27.00	6,480.00
0017	880(A) 8812	ARROW DISPLAY(TYPE C)	240.000 SD	
	Engineer's Estimate		**5.00**	**1,200.00**
1	Interstate Improvement, Inc.		12.00	2,880.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		10.50	2,520.00
3	Diamond Surface, Inc.		12.60	3,024.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		12.78	3,067.20
5	Allen Contracting, Inc.		15.62	3,748.80
6	R.A. Knapp Construction, Inc.		11.00	2,640.00

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140168

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0018	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,680.000	SD	
	Engineer's Estimate		**0.32**		**537.60**
1	Interstate Improvement, Inc.		0.05		84.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.52		873.60
3	Diamond Surface, Inc.		0.05		84.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.05		84.00
5	Allen Contracting, Inc.		0.07		117.60
6	R.A. Knapp Construction, Inc.		0.55		924.00
0019	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	7,080.000	SD	
	Engineer's Estimate		**0.75**		**5,310.00**
1	Interstate Improvement, Inc.		0.05		354.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.74		5,239.20
3	Diamond Surface, Inc.		0.05		354.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.05		354.00
5	Allen Contracting, Inc.		0.07		495.60
6	R.A. Knapp Construction, Inc.		0.75		5,310.00
0020	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,440.000	SD	
	Engineer's Estimate		**1.30**		**1,872.00**
1	Interstate Improvement, Inc.		5.50		7,920.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		4.20		6,048.00
3	Diamond Surface, Inc.		5.78		8,323.20
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		5.86		8,438.40
5	Allen Contracting, Inc.		7.16		10,310.40
6	R.A. Knapp Construction, Inc.		4.30		6,192.00
0021	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	1,920.000	SD	
	Engineer's Estimate		**0.33**		**633.60**
1	Interstate Improvement, Inc.		0.10		192.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.79		1,516.80
3	Diamond Surface, Inc.		0.11		211.20
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.11		211.20
5	Allen Contracting, Inc.		0.13		249.60
6	R.A. Knapp Construction, Inc.		0.80		1,536.00
0022	880(C) 8848	WING BARRICADES	480.000	SD	
	Engineer's Estimate		**0.93**		**446.40**
1	Interstate Improvement, Inc.		0.10		48.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.05		504.00
3	Diamond Surface, Inc.		0.11		52.80
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.11		52.80
5	Allen Contracting, Inc.		0.13		62.40
6	R.A. Knapp Construction, Inc.		1.10		528.00
0023	880(E) 8860	WARNING LIGHTS(TYPE A)	4,800.000	SD	
	Engineer's Estimate		**0.20**		**960.00**
1	Interstate Improvement, Inc.		0.40		1,920.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.52		2,496.00
3	Diamond Surface, Inc.		0.42		2,016.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.43		2,064.00
5	Allen Contracting, Inc.		0.52		2,496.00
6	R.A. Knapp Construction, Inc.		0.55		2,640.00

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0024	880(F) 8878	DRUMS	3,600.000 SD	
	Engineer's Estimate		**0.15**	**540.00**
1	Interstate Improvement, Inc.		0.25	900.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.26	936.00
3	Diamond Surface, Inc.		0.26	936.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.27	972.00
5	Allen Contracting, Inc.		0.33	1,188.00
6	R.A. Knapp Construction, Inc.		0.30	1,080.00
0025	880(G) 8890	CHANNELIZER CONES	17,280.000 SD	
	Engineer's Estimate		**0.15**	**2,592.00**
1	Interstate Improvement, Inc.		0.25	4,320.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.26	4,492.80
3	Diamond Surface, Inc.		0.26	4,492.80
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.27	4,665.60
5	Allen Contracting, Inc.		0.33	5,702.40
6	R.A. Knapp Construction, Inc.		0.30	5,184.00
0026	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	500.000 HOUR	
	Engineer's Estimate		**65.00**	**32,500.00**
1	Interstate Improvement, Inc.		58.00	29,000.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		67.20	33,600.00
3	Diamond Surface, Inc.		73.50	36,750.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		103.80	51,900.00
5	Allen Contracting, Inc.		81.88	40,940.00
6	R.A. Knapp Construction, Inc.		68.00	34,000.00
0027	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	480.000 SD	
	Engineer's Estimate		**12.00**	**5,760.00**
1	Interstate Improvement, Inc.		5.00	2,400.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		21.00	10,080.00
3	Diamond Surface, Inc.		5.25	2,520.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		5.33	2,558.40
5	Allen Contracting, Inc.		6.51	3,124.80
6	R.A. Knapp Construction, Inc.		22.00	10,560.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**SIGNING & PAVEMENT MARKING**			
0028	805(A) 8702	REMOVAL OF CLASS C PAVEMENT MARKERS	230.000 EA	
	Engineer's Estimate		**18.00**	**4,140.00**
1	Interstate Improvement, Inc.		19.75	4,542.50
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		14.95	3,438.50
3	Diamond Surface, Inc.		12.22	2,810.60
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		10.38	2,387.40
5	Allen Contracting, Inc.		12.69	2,918.70
6	R.A. Knapp Construction, Inc.		25.00	5,750.00

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140168

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0003	**SIGNING & PAVEMENT MARKING**		
0029	805(D) 8756 (PL)REMOVE & RESET EXISTING SIGNS		4.000 EA
	Engineer's Estimate	**140.00**	**560.00**
1	Interstate Improvement, Inc.	120.00	480.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	262.50	1,050.00
3	Diamond Surface, Inc.	126.00	504.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	127.80	511.20
5	Allen Contracting, Inc.	156.18	624.72
6	R.A. Knapp Construction, Inc.	275.00	1,100.00
0030	850(A) 8110 SHEET ALUMINUM SIGNS		31.500 SF
	Engineer's Estimate	**21.00**	**661.50**
1	Interstate Improvement, Inc.	24.00	756.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	21.00	661.50
3	Diamond Surface, Inc.	25.20	793.80
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	25.56	805.14
5	Allen Contracting, Inc.	31.24	984.06
6	R.A. Knapp Construction, Inc.	22.00	693.00
0031	851(C) 8330 2 1/2" SQUARE TUBE POST		66.000 LF
	Engineer's Estimate	**12.00**	**792.00**
1	Interstate Improvement, Inc.	7.00	462.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	12.60	831.60
3	Diamond Surface, Inc.	7.35	485.10
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	7.46	492.36
5	Allen Contracting, Inc.	9.11	601.26
6	R.A. Knapp Construction, Inc.	13.00	858.00
0032	856(A) 8530 TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)		79,739.000 LF
	Engineer's Estimate	**0.45**	**35,882.55**
1	Interstate Improvement, Inc.	0.17	13,555.63
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	0.68	54,222.52
3	Diamond Surface, Inc.	0.18	14,353.02
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	0.85	67,778.15
5	Allen Contracting, Inc.	0.22	17,542.58
6	R.A. Knapp Construction, Inc.	0.73	58,209.47
0033	856(A) 8540 TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)		1,150.000 LF
	Engineer's Estimate	**2.00**	**2,300.00**
1	Interstate Improvement, Inc.	2.00	2,300.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	1.26	1,449.00
3	Diamond Surface, Inc.	2.10	2,415.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	3.50	4,025.00
5	Allen Contracting, Inc.	2.60	2,990.00
6	R.A. Knapp Construction, Inc.	1.30	1,495.00
0034	856(A) 8555 TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)		2,631.000 LF
	Engineer's Estimate	**6.60**	**17,364.60**
1	Interstate Improvement, Inc.	9.00	23,679.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	4.20	11,050.20
3	Diamond Surface, Inc.	9.45	24,862.95
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	9.59	25,231.29
5	Allen Contracting, Inc.	11.71	30,809.01
6	R.A. Knapp Construction, Inc.	4.35	11,444.85

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140168

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**SIGNING & PAVEMENT MARKING**	
0035	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	88.000 EA
	Engineer's Estimate	**105.00**	**9,240.00**
1	Interstate Improvement, Inc.	125.00	11,000.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	136.50	12,012.00
3	Diamond Surface, Inc.	131.25	11,550.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	133.13	11,715.44
5	Allen Contracting, Inc.	162.69	14,316.72
6	R.A. Knapp Construction, Inc.	140.00	12,320.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC SIGNAL**	
0036	828(B) 8138	LOOP DETECTOR WIRE	13.000 EA
	Engineer's Estimate	**1,780.00**	**23,140.00**
1	Interstate Improvement, Inc.	1,050.00	13,650.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	1,102.50	14,332.50
3	Diamond Surface, Inc.	1,102.50	14,332.50
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	1,118.25	14,537.25
5	Allen Contracting, Inc.	1,366.57	17,765.41
6	R.A. Knapp Construction, Inc.	1,150.00	14,950.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**STAKING**	
0037	642(A) 0095	CONSTRUCTION STAKING LEVEL I	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	Interstate Improvement, Inc.	2,250.00	2,250.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	10,000.00	10,000.00
3	Diamond Surface, Inc.	2,100.00	2,100.00
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	20,000.00	20,000.00
5	Allen Contracting, Inc.	19,066.87	19,066.87
6	R.A. Knapp Construction, Inc.	2,750.00	2,750.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0006**	**CONSTRUCTION**	
0038	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**180,200.00**	**180,200.00**
1	Interstate Improvement, Inc.	200,000.00	200,000.00
2	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	166,000.00	166,000.00
3	Diamond Surface, Inc.	301,552.53	301,552.53
4	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'	200,000.00	200,000.00
5	Allen Contracting, Inc.	240,000.00	240,000.00
6	R.A. Knapp Construction, Inc.	495,000.00	495,000.00