**Letting Date:** May 15, 2014, 10:30 A.M.
**Call Order:** 140 **Contract ID:** 140171
**J/P No.:** 30578(04) **Project No.:** SBR-235C(013)SB **Contract Time:**
**County:** JOHNSTON
**Description:** BRIDGE REHABILITATION SH-22: OVER ROCK CREEK, 2.0 MILE EAST OF SH-1. PROJECT LENGTH = 0.21 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 1,049,212.54 | | |
| 1 | K & R BUILDERS, INC. | 1,341,053.23 | 127.82 | 100.00 |
| 2 | PBX Corporation | 1,544,268.90 | 147.18 | 115.15 |

**Letting Date:** May 15, 2014, 10:30 A.M.
**Call Order:** 140 **Contract ID:** 140171

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0001 | 201(A) 0102 | CLEARING AND GRUBBING | 1.000 LSUM | |
| | **Engineer's Estimate** | | **10,000.00** | **10,000.00** |
| 1 | K & R BUILDERS, INC. | | 16,500.00 | 16,500.00 |
| 2 | PBX Corporation | | 10,000.00 | 10,000.00 |
| 0002 | 202(D) 0184 | UNCLASSIFIED BORROW | 427.000 CY | |
| | **Engineer's Estimate** | | **20.00** | **8,540.00** |
| 1 | K & R BUILDERS, INC. | | 36.50 | 15,585.50 |
| 2 | PBX Corporation | | 30.00 | 12,810.00 |
| 0003 | 205(A) 4229 | TYPE A-SALVAGED TOPSOIL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | K & R BUILDERS, INC. | | 9,500.00 | 9,500.00 |
| 2 | PBX Corporation | | 15,000.00 | 15,000.00 |
| 0004 | 221(C) 2801 | TEMPORARY SILT FENCE | 1,588.000 LF | |
| | **Engineer's Estimate** | | **2.50** | **3,970.00** |
| 1 | K & R BUILDERS, INC. | | 1.65 | 2,620.20 |
| 2 | PBX Corporation | | 3.50 | 5,558.00 |
| 0005 | 230(A) 2806 | SOLID SLAB SODDING | 2,000.000 SY | |
| | **Engineer's Estimate** | | **4.00** | **8,000.00** |
| 1 | K & R BUILDERS, INC. | | 3.90 | 7,800.00 |
| 2 | PBX Corporation | | 3.50 | 7,000.00 |
| 0006 | 407(B) 0250 | TACK COAT | 289.000 GAL | |
| | **Engineer's Estimate** | | **5.00** | **1,445.00** |
| 1 | K & R BUILDERS, INC. | | 3.60 | 1,040.40 |
| 2 | PBX Corporation | | 3.50 | 1,011.50 |
| 0007 | 408 5774 | PRIME COAT | 312.000 GAL | |
| | **Engineer's Estimate** | | **10.00** | **3,120.00** |
| 1 | K & R BUILDERS, INC. | | 3.60 | 1,123.20 |
| 2 | PBX Corporation | | 3.00 | 936.00 |
| 0008 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 823.000 TON | |
| | **Engineer's Estimate** | | **100.00** | **82,300.00** |
| 1 | K & R BUILDERS, INC. | | 150.00 | 123,450.00 |
| 2 | PBX Corporation | | 132.00 | 108,636.00 |
| 0009 | 412 5267 | COLD MILLING PAVEMENT | 3,613.000 SY | |
| | **Engineer's Estimate** | | **6.00** | **21,678.00** |
| 1 | K & R BUILDERS, INC. | | 8.00 | 28,904.00 |
| 2 | PBX Corporation | | 4.00 | 14,452.00 |
| 0010 | 613(B) 0690 | 24" CORR. GALV. STEEL PIPE | 86.000 LF | |
| | **Engineer's Estimate** | | **30.00** | **2,580.00** |
| 1 | K & R BUILDERS, INC. | | 30.00 | 2,580.00 |
| 2 | PBX Corporation | | 100.00 | 8,600.00 |
| 0011 | 613(M) 7187 | TYPE B4 CULVERT END TREATMENT | 4.000 EA | |
| | **Engineer's Estimate** | | **1,060.00** | **4,240.00** |
| 1 | K & R BUILDERS, INC. | | 1,325.00 | 5,300.00 |
| 2 | PBX Corporation | | 3,000.00 | 12,000.00 |

**Letting Date:** May 15, 2014, 10:30 A.M.
**Call Order:** 140 **Contract ID:** 140171

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0012 | 619(A) 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 LSUM | |
| | **Engineer's Estimate** | | **15,000.00** | **15,000.00** |
| 1 | K & R BUILDERS, INC. | | 8,750.00 | 8,750.00 |
| 2 | PBX Corporation | | 10,000.00 | 10,000.00 |
| 0013 | 619(C) 0924 | SAWING PAVEMENT | 1,174.000 LF | |
| | **Engineer's Estimate** | | **4.00** | **4,696.00** |
| 1 | K & R BUILDERS, INC. | | 3.50 | 4,109.00 |
| 2 | PBX Corporation | | 5.00 | 5,870.00 |
| 0014 | 623 0100 | (PL)GUARDRAIL CURBING | 4.000 EA | |
| | **Engineer's Estimate** | | **600.00** | **2,400.00** |
| 1 | K & R BUILDERS, INC. | | 1,375.00 | 5,500.00 |
| 2 | PBX Corporation | | 800.00 | 3,200.00 |
| 0015 | 623(A) 0932 | BEAM GUARDRAIL W-BEAM SINGLE | 487.500 LF | |
| | **Engineer's Estimate** | | **20.00** | **9,750.00** |
| 1 | K & R BUILDERS, INC. | | 18.60 | 9,067.50 |
| 2 | PBX Corporation | | 18.00 | 8,775.00 |
| 0016 | 623(G) 8590 | GUARDRAIL END TREATMENT (31") | 4.000 EA | |
| | **Engineer's Estimate** | | **2,500.00** | **10,000.00** |
| 1 | K & R BUILDERS, INC. | | 2,340.00 | 9,360.00 |
| 2 | PBX Corporation | | 2,200.00 | 8,800.00 |
| 0017 | 623(I) 8700 | GUARDRAIL BRIDGE CONN-THRIE BEAM (31") | 4.000 EA | |
| | **Engineer's Estimate** | | **1,600.00** | **6,400.00** |
| 1 | K & R BUILDERS, INC. | | 1,740.00 | 6,960.00 |
| 2 | PBX Corporation | | 1,600.00 | 6,400.00 |
| 0018 | 629(A) 4958 | MAILBOX INSTALLATION-SINGLE | 2.000 EA | |
| | **Engineer's Estimate** | | **100.00** | **200.00** |
| 1 | K & R BUILDERS, INC. | | 125.00 | 250.00 |
| 2 | PBX Corporation | | 110.00 | 220.00 |
| 0019 | 629(C) 4960 | MAILBOX | 2.000 EA | |
| | **Engineer's Estimate** | | **50.00** | **100.00** |
| 1 | K & R BUILDERS, INC. | | 75.00 | 150.00 |
| 2 | PBX Corporation | | 55.00 | 110.00 |
| 0020 | 629(E) 5048 | REMOVE AND RESET MAILBOX | 1.000 EA | |
| | **Engineer's Estimate** | | **150.00** | **150.00** |
| 1 | K & R BUILDERS, INC. | | 150.00 | 150.00 |
| 2 | PBX Corporation | | 250.00 | 250.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE 'A'** | | | | |
| 0021 | 501(G) 6309 | CLSM BACKFILL | 120.000 CY | |
| | **Engineer's Estimate** | | **200.00** | **24,000.00** |
| 1 | K & R BUILDERS, INC. | | 210.00 | 25,200.00 |
| 2 | PBX Corporation | | 350.00 | 42,000.00 |

**Letting Date:** May 15, 2014, 10:30 A.M.
**Call Order:** 140 **Contract ID:** 140171

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **BRIDGE 'A'** | | | | |
| 0022 | 502 6116 | (PL)FALSEWORK JACKING | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **30,000.00** | | **30,000.00** |
| 1 | K & R BUILDERS, INC. | | 15,500.00 | | 15,500.00 |
| 2 | PBX Corporation | | 50,000.00 | | 50,000.00 |
| 0023 | 504(A) 1304 | APPROACH SLAB | 276.300 | SY | |
| | **Engineer's Estimate** | | **225.00** | | **62,167.50** |
| 1 | K & R BUILDERS, INC. | | 297.50 | | 82,199.25 |
| 2 | PBX Corporation | | 300.00 | | 82,890.00 |
| 0024 | 504(B) 1305 | SAW-CUT GROOVING | 958.000 | SY | |
| | **Engineer's Estimate** | | **5.00** | | **4,790.00** |
| 1 | K & R BUILDERS, INC. | | 4.56 | | 4,368.48 |
| 2 | PBX Corporation | | 5.00 | | 4,790.00 |
| 0025 | 504(C) 6250 | SEALED EXPANSION JOINT | 71.300 | LF | |
| | **Engineer's Estimate** | | **300.00** | | **21,390.00** |
| 1 | K & R BUILDERS, INC. | | 335.00 | | 23,885.50 |
| 2 | PBX Corporation | | 375.00 | | 26,737.50 |
| 0026 | 504(D) 6245 | CONCRETE RAIL (TR4) | 574.400 | LF | |
| | **Engineer's Estimate** | | **75.00** | | **43,080.00** |
| 1 | K & R BUILDERS, INC. | | 101.75 | | 58,445.20 |
| 2 | PBX Corporation | | 150.00 | | 86,160.00 |
| 0027 | 506(A) 1322 | STRUCTURAL STEEL | 1,880.000 | LB | |
| | **Engineer's Estimate** | | **10.00** | | **18,800.00** |
| 1 | K & R BUILDERS, INC. | | 7.20 | | 13,536.00 |
| 2 | PBX Corporation | | 10.00 | | 18,800.00 |
| 0028 | 509(A) 1326 | CLASS AA CONCRETE | 176.300 | CY | |
| | **Engineer's Estimate** | | **700.00** | | **123,410.00** |
| 1 | K & R BUILDERS, INC. | | 920.00 | | 162,196.00 |
| 2 | PBX Corporation | | 1,500.00 | | 264,450.00 |
| 0029 | 509(D) 1331 | CLASS C CONCRETE | 9.100 | CY | |
| | **Engineer's Estimate** | | **500.00** | | **4,550.00** |
| 1 | K & R BUILDERS, INC. | | 650.00 | | 5,915.00 |
| 2 | PBX Corporation | | 2,500.00 | | 22,750.00 |
| 0030 | 511(B) 6010 | EPOXY COATED REINFORCING STEEL | 51,980.000 | LB | |
| | **Engineer's Estimate** | | **1.00** | | **51,980.00** |
| 1 | K & R BUILDERS, INC. | | 1.17 | | 60,816.60 |
| 2 | PBX Corporation | | 1.50 | | 77,970.00 |
| 0031 | 512(A) 1323 | PAINTING EXISTING STRUCTURES | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **50,000.00** | | **50,000.00** |
| 1 | K & R BUILDERS, INC. | | 70,000.00 | | 70,000.00 |
| 2 | PBX Corporation | | 60,000.00 | | 60,000.00 |
| 0032 | 512(B) 6303 | COLLECTION AND HANDLING OF WASTE | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **25,000.00** | | **25,000.00** |
| 1 | K & R BUILDERS, INC. | | 10,000.00 | | 10,000.00 |
| 2 | PBX Corporation | | 1,800.00 | | 1,800.00 |

**Letting Date:** May 15, 2014, 10:30 A.M.
**Call Order:** 140 **Contract ID:** 140171

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE 'A'** | | | |
| 0033 | 515(A) 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 558.000 SY | |
| | **Engineer's Estimate** | | **4.00** | **2,232.00** |
| 1 | K & R BUILDERS, INC. | | 4.32 | 2,410.56 |
| 2 | PBX Corporation | | 5.00 | 2,790.00 |
| 0034 | 520(A) 6058 | PREPARATION OF CRACKS, ABOVE WATER | 140.000 LF | |
| | **Engineer's Estimate** | | **40.00** | **5,600.00** |
| 1 | K & R BUILDERS, INC. | | 36.00 | 5,040.00 |
| 2 | PBX Corporation | | 26.50 | 3,710.00 |
| 0035 | 520(C) 6060 | EPOXY RESIN, ABOVE WATER | 12.000 GAL | |
| | **Engineer's Estimate** | | **70.00** | **840.00** |
| 1 | K & R BUILDERS, INC. | | 72.00 | 864.00 |
| 2 | PBX Corporation | | 60.00 | 720.00 |
| 0036 | 521(A) 6210 | PNEUMATICALLY PLACED MORTAR | 110.000 SY | |
| | **Engineer's Estimate** | | **500.00** | **55,000.00** |
| 1 | K & R BUILDERS, INC. | | 800.00 | 88,000.00 |
| 2 | PBX Corporation | | 480.00 | 52,800.00 |
| 0037 | 523(A) 6550 | SEALER CRACK PREPARATION | 363.300 LF | |
| | **Engineer's Estimate** | | **4.00** | **1,453.20** |
| 1 | K & R BUILDERS, INC. | | 4.80 | 1,743.84 |
| 2 | PBX Corporation | | 5.00 | 1,816.50 |
| 0038 | 523(B) 6560 | SEALER RESIN | 5.000 GAL | |
| | **Engineer's Estimate** | | **150.00** | **750.00** |
| 1 | K & R BUILDERS, INC. | | 120.00 | 600.00 |
| 2 | PBX Corporation | | 100.00 | 500.00 |
| 0039 | 540 4515 | (PL)REPAIR BRIDGE ITEM (TYPE A) | 12.000 EA | |
| | **Engineer's Estimate** | | **2,000.00** | **24,000.00** |
| 1 | K & R BUILDERS, INC. | | 5,312.00 | 63,744.00 |
| 2 | PBX Corporation | | 3,000.00 | 36,000.00 |
| 0040 | 540 4525 | (PL)REPAIR BRIDGE ITEM (TYPE B) | 1.000 EA | |
| | **Engineer's Estimate** | | **11,718.84** | **11,718.84** |
| 1 | K & R BUILDERS, INC. | | 2,045.00 | 2,045.00 |
| 2 | PBX Corporation | | 1,200.00 | 1,200.00 |
| 0041 | 545 4815 | (PL)REPLACE BRIDGE ITEM (TYPE A) | 8.000 EA | |
| | **Engineer's Estimate** | | **2,500.00** | **20,000.00** |
| 1 | K & R BUILDERS, INC. | | 3,600.00 | 28,800.00 |
| 2 | PBX Corporation | | 7,000.00 | 56,000.00 |
| 0042 | 619(D) 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000 LSUM | |
| | **Engineer's Estimate** | | **100,000.00** | **100,000.00** |
| 1 | K & R BUILDERS, INC. | | 168,000.00 | 168,000.00 |
| 2 | PBX Corporation | | 200,000.00 | 200,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **TRAFFIC** | | | |

**Letting Date:** May 15, 2014, 10:30 A.M.
**Call Order:** 140 **Contract ID:** 140171

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003 TRAFFIC** | | | | | |
| 0043 | 823 8478 | (SP)PORTABLE TRAFFIC SIGNAL SYSTEM | 220.000 | SD | |
| | **Engineer's Estimate** | | **150.00** | | **33,000.00** |
| 1 | K & R BUILDERS, INC. | | 132.00 | | 29,040.00 |
| 2 | PBX Corporation | | 121.00 | | 26,620.00 |
| 0044 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 7,600.000 | LF | |
| | **Engineer's Estimate** | | **0.60** | | **4,560.00** |
| 1 | K & R BUILDERS, INC. | | 0.84 | | 6,384.00 |
| 2 | PBX Corporation | | 0.77 | | 5,852.00 |
| 0045 | 857(A) 8839 | CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE) | 550.000 | LF | |
| | **Engineer's Estimate** | | **0.20** | | **110.00** |
| 1 | K & R BUILDERS, INC. | | 1.20 | | 660.00 |
| 2 | PBX Corporation | | 1.10 | | 605.00 |
| 0046 | 857(E) 8887 | (PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF | 4,200.000 | EA | |
| | **Engineer's Estimate** | | **0.60** | | **2,520.00** |
| 1 | K & R BUILDERS, INC. | | 0.60 | | 2,520.00 |
| 2 | PBX Corporation | | 0.55 | | 2,310.00 |
| 0047 | 857(F) 8006 | PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE) | 1,000.000 | LF | |
| | **Engineer's Estimate** | | **0.50** | | **500.00** |
| 1 | K & R BUILDERS, INC. | | 0.60 | | 600.00 |
| 2 | PBX Corporation | | 0.55 | | 550.00 |
| 0048 | 871(B) 8705 | (SP)CONST.ZONE IMPACT ATTEN. | 440.000 | SD | |
| | **Engineer's Estimate** | | **5.00** | | **2,200.00** |
| 1 | K & R BUILDERS, INC. | | 6.00 | | 2,640.00 |
| 2 | PBX Corporation | | 5.50 | | 2,420.00 |
| 0049 | 877(B) 8484 | DELIVER PORTABLE LONGITUDINAL BARRIER | 600.000 | LF | |
| | **Engineer's Estimate** | | **17.00** | | **10,200.00** |
| 1 | K & R BUILDERS, INC. | | 33.00 | | 19,800.00 |
| 2 | PBX Corporation | | 40.00 | | 24,000.00 |
| 0050 | 877(C) 8486 | RELOCATION OF PORTABLE LONGITUDINAL BARRIER | 600.000 | LF | |
| | **Engineer's Estimate** | | **5.00** | | **3,000.00** |
| 1 | K & R BUILDERS, INC. | | 11.00 | | 6,600.00 |
| 2 | PBX Corporation | | 20.00 | | 12,000.00 |
| 0051 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 3,740.000 | SD | |
| | **Engineer's Estimate** | | **0.50** | | **1,870.00** |
| 1 | K & R BUILDERS, INC. | | 1.20 | | 4,488.00 |
| 2 | PBX Corporation | | 1.10 | | 4,114.00 |
| 0052 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 3,960.000 | SD | |
| | **Engineer's Estimate** | | **1.50** | | **5,940.00** |
| 1 | K & R BUILDERS, INC. | | 0.30 | | 1,188.00 |
| 2 | PBX Corporation | | 0.55 | | 2,178.00 |
| 0053 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 2,860.000 | SD | |
| | **Engineer's Estimate** | | **1.50** | | **4,290.00** |
| 1 | K & R BUILDERS, INC. | | 3.60 | | 10,296.00 |
| 2 | PBX Corporation | | 4.40 | | 12,584.00 |

**Letting Date:** May 15, 2014, 10:30 A.M.
**Call Order:** 140 **Contract ID:** 140171

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **TRAFFIC** | | |
| 0054 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 1,510.000 SD | |
| | **Engineer's Estimate** | | **0.50** | **755.00** |
| 1 | K & R BUILDERS, INC. | | 2.40 | 3,624.00 |
| 2 | PBX Corporation | | 4.40 | 6,644.00 |
| 0055 | 880(C) 8848 | WING BARRICADES | 880.000 SD | |
| | **Engineer's Estimate** | | **0.80** | **704.00** |
| 1 | K & R BUILDERS, INC. | | 1.20 | 1,056.00 |
| 2 | PBX Corporation | | 1.10 | 968.00 |
| 0056 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 9,680.000 SD | |
| | **Engineer's Estimate** | | **0.10** | **968.00** |
| 1 | K & R BUILDERS, INC. | | 0.06 | 580.80 |
| 2 | PBX Corporation | | 0.06 | 580.80 |
| 0057 | 880(F) 8878 | DRUMS | 2,120.000 SD | |
| | **Engineer's Estimate** | | **0.50** | **1,060.00** |
| 1 | K & R BUILDERS, INC. | | 0.24 | 508.80 |
| 2 | PBX Corporation | | 0.22 | 466.40 |
| 0058 | 880(G) 8890 | CHANNELIZER CONES | 4,410.000 SD | |
| | **Engineer's Estimate** | | **0.50** | **2,205.00** |
| 1 | K & R BUILDERS, INC. | | 0.24 | 1,058.40 |
| 2 | PBX Corporation | | 0.22 | 970.20 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **STAKING** | | |
| 0059 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM | |
| | **Engineer's Estimate** | | **25,000.00** | **25,000.00** |
| 1 | K & R BUILDERS, INC. | | 8,000.00 | 8,000.00 |
| 2 | PBX Corporation | | 6,000.00 | 6,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION** | | |
| 0060 | 641 1399 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **70,000.00** | **70,000.00** |
| 1 | K & R BUILDERS, INC. | | 90,000.00 | 90,000.00 |
| 2 | PBX Corporation | | 101,894.00 | 101,894.00 |