Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 140 **Contract ID:** 140193
J/P No.: 30790(04) **Project No.:** HSIPG-212F(007)TR **Contract Time:**
County: ATOKA, BRYAN, CHOCTAW, LEFLORE, MARSHALL, MCCURTAIN, PITTSBURG, PUSHMATAHA
Description: INTERSECTION MODIFICATION US HIGHWAYS/STATE HIGHWAYS/CITY STREETS: AT MULTIPLE LOCATIONS IN DIVISION II.

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	345,240.60		
1	Advanced Work zone Services, LLC	384,373.00	111.33	100.00
2	ACTION SAFETY SUPPLY CO., LLC	446,449.00	129.32	116.15
3	Midstate Traffic Control, Inc.	775,545.00	224.64	201.77
4	Direct Traffic Control, Inc.	799,906.00	231.70	208.11

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 140 **Contract ID:** 140193

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	201(B) 0181	SELECTIVE CLEARING	1.000 LSUM
	Engineer's Estimate	**1,500.00**	**1,500.00**
1	Advanced Work zone Services, LLC	4,500.00	4,500.00
2	ACTION SAFETY SUPPLY CO., LLC	5,300.00	5,300.00
3	Midstate Traffic Control, Inc.	20,000.00	20,000.00
4	Direct Traffic Control, Inc.	55,000.00	55,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC CONTROL			
0002	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	61,500.000 LF
	Engineer's Estimate	**0.20**	**12,300.00**
1	Advanced Work zone Services, LLC	0.02	1,230.00
2	ACTION SAFETY SUPPLY CO., LLC	0.30	18,450.00
3	Midstate Traffic Control, Inc.	0.65	39,975.00
4	Direct Traffic Control, Inc.	0.50	30,750.00
0003	857(F) 8007	PAVEMENT MARKING REMOVAL(ARROWS)	43.000 EA
	Engineer's Estimate	**25.00**	**1,075.00**
1	Advanced Work zone Services, LLC	25.00	1,075.00
2	ACTION SAFETY SUPPLY CO., LLC	100.00	4,300.00
3	Midstate Traffic Control, Inc.	185.00	7,955.00
4	Direct Traffic Control, Inc.	100.00	4,300.00
0004	857(F) 8008	PAVEMENT MARKING REMOVAL(WORDS)	15.000 EA
	Engineer's Estimate	**35.00**	**525.00**
1	Advanced Work zone Services, LLC	25.00	375.00
2	ACTION SAFETY SUPPLY CO., LLC	100.00	1,500.00
3	Midstate Traffic Control, Inc.	185.00	2,775.00
4	Direct Traffic Control, Inc.	100.00	1,500.00
0005	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000 SD
	Engineer's Estimate	**18.00**	**1,620.00**
1	Advanced Work zone Services, LLC	5.00	450.00
2	ACTION SAFETY SUPPLY CO., LLC	3.00	270.00
3	Midstate Traffic Control, Inc.	20.00	1,800.00
4	Direct Traffic Control, Inc.	25.00	2,250.00
0006	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Advanced Work zone Services, LLC	10,000.00	10,000.00
2	ACTION SAFETY SUPPLY CO., LLC	12,500.00	12,500.00
3	Midstate Traffic Control, Inc.	19,000.00	19,000.00
4	Direct Traffic Control, Inc.	85,000.00	85,000.00
0007	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	90.000 SD
	Engineer's Estimate	**15.00**	**1,350.00**
1	Advanced Work zone Services, LLC	5.00	450.00
2	ACTION SAFETY SUPPLY CO., LLC	3.00	270.00
3	Midstate Traffic Control, Inc.	20.00	1,800.00
4	Direct Traffic Control, Inc.	100.00	9,000.00

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 140 **Contract ID:** 140193

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			
0008	804(A) 2915	STRUCTURAL CONCRETE	4.800 CY	
	Engineer's Estimate		**445.00**	**2,136.00**
1	Advanced Work zone Services, LLC		450.00	2,160.00
2	ACTION SAFETY SUPPLY CO., LLC		300.00	1,440.00
3	Midstate Traffic Control, Inc.		1,000.00	4,800.00
4	Direct Traffic Control, Inc.		500.00	2,400.00
0009	804(B) 2916	REINFORCING STEEL	576.000 LB	
	Engineer's Estimate		**1.10**	**633.60**
1	Advanced Work zone Services, LLC		3.00	1,728.00
2	ACTION SAFETY SUPPLY CO., LLC		1.50	864.00
3	Midstate Traffic Control, Inc.		2.00	1,152.00
4	Direct Traffic Control, Inc.		2.00	1,152.00
0010	805(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000 LSUM	
	Engineer's Estimate		**2,000.00**	**2,000.00**
1	Advanced Work zone Services, LLC		5,000.00	5,000.00
2	ACTION SAFETY SUPPLY CO., LLC		23,640.00	23,640.00
3	Midstate Traffic Control, Inc.		5,000.00	5,000.00
4	Direct Traffic Control, Inc.		46,000.00	46,000.00
0011	850(A) 8110	SHEET ALUMINUM SIGNS	3,787.000 SF	
	Engineer's Estimate		**18.00**	**68,166.00**
1	Advanced Work zone Services, LLC		15.00	56,805.00
2	ACTION SAFETY SUPPLY CO., LLC		18.00	68,166.00
3	Midstate Traffic Control, Inc.		22.00	83,314.00
4	Direct Traffic Control, Inc.		18.00	68,166.00
0012	851(B) 3217	2 1/2"@5.79 GALV.STEEL PIPE POST	418.000 LF	
	Engineer's Estimate		**13.00**	**5,434.00**
1	Advanced Work zone Services, LLC		30.00	12,540.00
2	ACTION SAFETY SUPPLY CO., LLC		16.00	6,688.00
3	Midstate Traffic Control, Inc.		24.00	10,032.00
4	Direct Traffic Control, Inc.		16.00	6,688.00
0013	851(C) 8324	2" SQUARE TUBE POST	5,026.000 LF	
	Engineer's Estimate		**8.00**	**40,208.00**
1	Advanced Work zone Services, LLC		5.00	25,130.00
2	ACTION SAFETY SUPPLY CO., LLC		4.00	20,104.00
3	Midstate Traffic Control, Inc.		14.00	70,364.00
4	Direct Traffic Control, Inc.		10.00	50,260.00
0014	851(C) 8330	2 1/2" SQUARE TUBE POST	2,214.000 LF	
	Engineer's Estimate		**12.00**	**26,568.00**
1	Advanced Work zone Services, LLC		5.00	11,070.00
2	ACTION SAFETY SUPPLY CO., LLC		5.50	12,177.00
3	Midstate Traffic Control, Inc.		14.50	32,103.00
4	Direct Traffic Control, Inc.		10.00	22,140.00
0015	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	50,000.000 LF	
	Engineer's Estimate		**0.40**	**20,000.00**
1	Advanced Work zone Services, LLC		1.00	50,000.00
2	ACTION SAFETY SUPPLY CO., LLC		0.70	35,000.00
3	Midstate Traffic Control, Inc.		3.75	187,500.00
4	Direct Traffic Control, Inc.		3.00	150,000.00

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 140 **Contract ID:** 140193

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			
0016	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	6,300.000 LF	
	Engineer's Estimate		**1.25**	**7,875.00**
1	Advanced Work zone Services, LLC		5.00	31,500.00
2	ACTION SAFETY SUPPLY CO., LLC		4.00	25,200.00
3	Midstate Traffic Control, Inc.		7.50	47,250.00
4	Direct Traffic Control, Inc.		6.00	37,800.00
0017	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	4,000.000 LF	
	Engineer's Estimate		**2.50**	**10,000.00**
1	Advanced Work zone Services, LLC		8.00	32,000.00
2	ACTION SAFETY SUPPLY CO., LLC		8.00	32,000.00
3	Midstate Traffic Control, Inc.		11.25	45,000.00
4	Direct Traffic Control, Inc.		9.00	36,000.00
0018	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	1,200.000 LF	
	Engineer's Estimate		**6.00**	**7,200.00**
1	Advanced Work zone Services, LLC		12.00	14,400.00
2	ACTION SAFETY SUPPLY CO., LLC		12.00	14,400.00
3	Midstate Traffic Control, Inc.		25.00	30,000.00
4	Direct Traffic Control, Inc.		20.00	24,000.00
0019	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	75.000 EA	
	Engineer's Estimate		**130.00**	**9,750.00**
1	Advanced Work zone Services, LLC		100.00	7,500.00
2	ACTION SAFETY SUPPLY CO., LLC		100.00	7,500.00
3	Midstate Traffic Control, Inc.		250.00	18,750.00
4	Direct Traffic Control, Inc.		200.00	15,000.00
0020	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	7.000 EA	
	Engineer's Estimate		**200.00**	**1,400.00**
1	Advanced Work zone Services, LLC		250.00	1,750.00
2	ACTION SAFETY SUPPLY CO., LLC		200.00	1,400.00
3	Midstate Traffic Control, Inc.		1,875.00	13,125.00
4	Direct Traffic Control, Inc.		1,500.00	10,500.00
0021	890 7700	(PL)TRAFFIC ITEMS	1.000 LSUM	
	Engineer's Estimate		**15,600.00**	**15,600.00**
1	Advanced Work zone Services, LLC		40,000.00	40,000.00
2	ACTION SAFETY SUPPLY CO., LLC		25,800.00	25,800.00
3	Midstate Traffic Control, Inc.		33,750.00	33,750.00
4	Direct Traffic Control, Inc.		30,000.00	30,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**SAFETY, CABLE, AND GUARDRAIL**			
0022	413(B) 4862	RUMBLE STRIP-METHOD HMA-CYC GROUP	146.000 EAGP	
	Engineer's Estimate		**450.00**	**65,700.00**
1	Advanced Work zone Services, LLC		300.00	43,800.00
2	ACTION SAFETY SUPPLY CO., LLC		550.00	80,300.00
3	Midstate Traffic Control, Inc.		385.00	56,210.00
4	Direct Traffic Control, Inc.		500.00	73,000.00

Letting Date: July 24, 2014, 10:30 A.M.

Call Order: 140 **Contract ID:** 140193

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**SAFETY, CABLE, AND GUARDRAIL**	
0023	413(D) 4867	RUMBLE STRIP METHOD PCC-CYC GROUP	6.000 EAGP
	Engineer's Estimate	**700.00**	**4,200.00**
1	Advanced Work zone Services, LLC	985.00	5,910.00
2	ACTION SAFETY SUPPLY CO., LLC	800.00	4,800.00
3	Midstate Traffic Control, Inc.	1,215.00	7,290.00
4	Direct Traffic Control, Inc.	1,500.00	9,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0024	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**35,000.00**	**35,000.00**
1	Advanced Work zone Services, LLC	25,000.00	25,000.00
2	ACTION SAFETY SUPPLY CO., LLC	44,380.00	44,380.00
3	Midstate Traffic Control, Inc.	36,600.00	36,600.00
4	Direct Traffic Control, Inc.	30,000.00	30,000.00