Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 200 **Contract ID:** 140194
J/P No.: 24336(04) **Project No.:** STPY-NBIP(476) **Contract Time:**
County: CADDO, COMANCHE
Description: BRIDGE PAINTING I-44/US-281/SH-8/SH-19: AT MULTIPLE LOCATIONS IN DIVISION VII.

	VENDORNAME	PROPOSALITEMTO		
1	POSEIDON CONSTRUCTION, INC.	314,070.00	76.72	100.00
2	ALL STAR SERVICE INDUSTRIES, INC.	367,000.00	89.65	116.85
	Engineer's Estimate	409,363.60		
3	300 INDUSTRIAL, INC.	429,000.00	104.80	136.59
4	Elite Industrial Painting, Inc.	522,700.00	127.69	166.43
5	K.V.K. CONTRACTING, INC.	573,285.00	140.04	182.53

Letting Date: June 19, 2014, 10:30 A.M.

Call Order: 200 **Contract ID:** 140194

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**BRIDGE 'A'**		
0001	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**90,000.00**	**90,000.00**
1	POSEIDON CONSTRUCTION, INC.		87,936.00	87,936.00
2	ALL STAR SERVICE INDUSTRIES, INC.		95,810.00	95,810.00
3	300 INDUSTRIAL, INC.		118,956.00	118,956.00
4	Elite Industrial Painting, Inc.		221,000.00	221,000.00
5	K.V.K. CONTRACTING, INC.		61,270.00	61,270.00
0002	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	POSEIDON CONSTRUCTION, INC.		3,000.00	3,000.00
2	ALL STAR SERVICE INDUSTRIES, INC.		2,500.00	2,500.00
3	300 INDUSTRIAL, INC.		5,000.00	5,000.00
4	Elite Industrial Painting, Inc.		3,000.00	3,000.00
5	K.V.K. CONTRACTING, INC.		92,000.00	92,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'B'**		
0003	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**65,000.00**	**65,000.00**
1	POSEIDON CONSTRUCTION, INC.		57,670.00	57,670.00
2	ALL STAR SERVICE INDUSTRIES, INC.		62,000.00	62,000.00
3	300 INDUSTRIAL, INC.		75,000.00	75,000.00
4	Elite Industrial Painting, Inc.		75,000.00	75,000.00
5	K.V.K. CONTRACTING, INC.		40,100.00	40,100.00
0004	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	POSEIDON CONSTRUCTION, INC.		2,000.00	2,000.00
2	ALL STAR SERVICE INDUSTRIES, INC.		2,000.00	2,000.00
3	300 INDUSTRIAL, INC.		5,000.00	5,000.00
4	Elite Industrial Painting, Inc.		1,000.00	1,000.00
5	K.V.K. CONTRACTING, INC.		60,130.00	60,130.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**BRIDGE 'D'**		
0005	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**60,000.00**	**60,000.00**
1	POSEIDON CONSTRUCTION, INC.		51,190.00	51,190.00
2	ALL STAR SERVICE INDUSTRIES, INC.		54,000.00	54,000.00
3	300 INDUSTRIAL, INC.		65,000.00	65,000.00
4	Elite Industrial Painting, Inc.		45,000.00	45,000.00
5	K.V.K. CONTRACTING, INC.		35,370.00	35,370.00

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 200 **Contract ID:** 140194

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**BRIDGE 'D'**		
0006	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	POSEIDON CONSTRUCTION, INC.		2,000.00	2,000.00
2	ALL STAR SERVICE INDUSTRIES, INC.		2,000.00	2,000.00
3	300 INDUSTRIAL, INC.		5,000.00	5,000.00
4	Elite Industrial Painting, Inc.		800.00	800.00
5	K.V.K. CONTRACTING, INC.		53,055.00	53,055.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**BRIDGE 'E'**		
0007	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**60,000.00**	**60,000.00**
1	POSEIDON CONSTRUCTION, INC.		51,190.00	51,190.00
2	ALL STAR SERVICE INDUSTRIES, INC.		65,000.00	65,000.00
3	300 INDUSTRIAL, INC.		65,000.00	65,000.00
4	Elite Industrial Painting, Inc.		45,000.00	45,000.00
5	K.V.K. CONTRACTING, INC.		35,370.00	35,370.00
0008	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	POSEIDON CONSTRUCTION, INC.		2,000.00	2,000.00
2	ALL STAR SERVICE INDUSTRIES, INC.		2,000.00	2,000.00
3	300 INDUSTRIAL, INC.		5,000.00	5,000.00
4	Elite Industrial Painting, Inc.		800.00	800.00
5	K.V.K. CONTRACTING, INC.		53,055.00	53,055.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**TRAFFIC CONTROL**		
0009	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	80.000 SD	
	Engineer's Estimate		**20.00**	**1,600.00**
1	POSEIDON CONSTRUCTION, INC.		1.00	80.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00	80.00
3	300 INDUSTRIAL, INC.		1.00	80.00
4	Elite Industrial Painting, Inc.		20.00	1,600.00
5	K.V.K. CONTRACTING, INC.		5.00	400.00
0010	880(A) 8812	ARROW DISPLAY(TYPE C)	40.000 SD	
	Engineer's Estimate		**5.50**	**220.00**
1	POSEIDON CONSTRUCTION, INC.		1.00	40.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00	40.00
3	300 INDUSTRIAL, INC.		1.00	40.00
4	Elite Industrial Painting, Inc.		20.00	800.00
5	K.V.K. CONTRACTING, INC.		5.00	200.00

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 200 **Contract ID:** 140194

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**TRAFFIC CONTROL**				
0011	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,000.000	SD	
	Engineer's Estimate		**0.25**		**500.00**
1	POSEIDON CONSTRUCTION, INC.		0.10		200.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00		2,000.00
3	300 INDUSTRIAL, INC.		1.00		2,000.00
4	Elite Industrial Painting, Inc.		1.50		3,000.00
5	K.V.K. CONTRACTING, INC.		0.50		1,000.00
0012	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	880.000	SD	
	Engineer's Estimate		**0.75**		**660.00**
1	POSEIDON CONSTRUCTION, INC.		0.10		88.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00		880.00
3	300 INDUSTRIAL, INC.		1.00		880.00
4	Elite Industrial Painting, Inc.		0.50		440.00
5	K.V.K. CONTRACTING, INC.		0.50		440.00
0013	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	880.000	SD	
	Engineer's Estimate		**1.00**		**880.00**
1	POSEIDON CONSTRUCTION, INC.		0.10		88.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00		880.00
3	300 INDUSTRIAL, INC.		1.00		880.00
4	Elite Industrial Painting, Inc.		0.50		440.00
5	K.V.K. CONTRACTING, INC.		0.50		440.00
0014	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	780.000	SD	
	Engineer's Estimate		**0.70**		**546.00**
1	POSEIDON CONSTRUCTION, INC.		0.10		78.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00		780.00
3	300 INDUSTRIAL, INC.		1.00		780.00
4	Elite Industrial Painting, Inc.		1.00		780.00
5	K.V.K. CONTRACTING, INC.		0.75		585.00
0015	880(C) 8848	WING BARRICADES	160.000	SD	
	Engineer's Estimate		**0.75**		**120.00**
1	POSEIDON CONSTRUCTION, INC.		0.10		16.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00		160.00
3	300 INDUSTRIAL, INC.		1.00		160.00
4	Elite Industrial Painting, Inc.		0.75		120.00
5	K.V.K. CONTRACTING, INC.		0.75		120.00
0016	880(E) 8860	WARNING LIGHTS(TYPE A)	1,600.000	SD	
	Engineer's Estimate		**0.15**		**240.00**
1	POSEIDON CONSTRUCTION, INC.		0.05		80.00
2	ALL STAR SERVICE INDUSTRIES, INC.		0.50		800.00
3	300 INDUSTRIAL, INC.		0.35		560.00
4	Elite Industrial Painting, Inc.		1.00		1,600.00
5	K.V.K. CONTRACTING, INC.		0.50		800.00
0017	880(F) 8878	DRUMS	1,760.000	SD	
	Engineer's Estimate		**0.15**		**264.00**
1	POSEIDON CONSTRUCTION, INC.		0.05		88.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00		1,760.00
3	300 INDUSTRIAL, INC.		0.50		880.00
4	Elite Industrial Painting, Inc.		1.00		1,760.00
5	K.V.K. CONTRACTING, INC.		1.00		1,760.00

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 200 **Contract ID:** 140194

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**TRAFFIC CONTROL**		
0018	880(G) 8890	CHANNELIZER CONES	1,200.000 SD	
	Engineer's Estimate		**0.22**	**264.00**
1	POSEIDON CONSTRUCTION, INC.		0.05	60.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00	1,200.00
3	300 INDUSTRIAL, INC.		0.50	600.00
4	Elite Industrial Painting, Inc.		0.50	600.00
5	K.V.K. CONTRACTING, INC.		0.50	600.00
0019	880(I) 8902	FLAGGER	4.000 SD	
	Engineer's Estimate		**120.00**	**480.00**
1	POSEIDON CONSTRUCTION, INC.		1.00	4.00
2	ALL STAR SERVICE INDUSTRIES, INC.		100.00	400.00
3	300 INDUSTRIAL, INC.		1.00	4.00
4	Elite Industrial Painting, Inc.		20.00	80.00
5	K.V.K. CONTRACTING, INC.		15.00	60.00
0020	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	80.000 SD	
	Engineer's Estimate		**18.00**	**1,440.00**
1	POSEIDON CONSTRUCTION, INC.		1.00	80.00
2	ALL STAR SERVICE INDUSTRIES, INC.		5.00	400.00
3	300 INDUSTRIAL, INC.		1.00	80.00
4	Elite Industrial Painting, Inc.		2.50	200.00
5	K.V.K. CONTRACTING, INC.		5.00	400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**CONSTRUCTION**		
0021	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**38,000.00**	**38,000.00**
1	POSEIDON CONSTRUCTION, INC.		20,000.00	20,000.00
2	ALL STAR SERVICE INDUSTRIES, INC.		14,750.00	14,750.00
3	300 INDUSTRIAL, INC.		18,000.00	18,000.00
4	Elite Industrial Painting, Inc.		40,700.00	40,700.00
5	K.V.K. CONTRACTING, INC.		52,000.00	52,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0007**	**BRIDGE 'C' - ADD ALTERNATE**		
0022	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**55,000.00**	**55,000.00**
1	POSEIDON CONSTRUCTION, INC.		35,000.00	35,000.00
2	ALL STAR SERVICE INDUSTRIES, INC.		52,000.00	52,000.00
3	300 INDUSTRIAL, INC.		54,000.00	54,000.00
4	Elite Industrial Painting, Inc.		75,200.00	75,200.00
5	K.V.K. CONTRACTING, INC.		33,000.00	33,000.00

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 200 **Contract ID:** 140194

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0007**	**BRIDGE 'C' - ADD ALTERNATE**		
0023	512(B) 6303	COLLECTION AND HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	POSEIDON CONSTRUCTION, INC.		1,000.00	1,000.00
2	ALL STAR SERVICE INDUSTRIES, INC.		2,000.00	2,000.00
3	300 INDUSTRIAL, INC.		5,000.00	5,000.00
4	Elite Industrial Painting, Inc.		800.00	800.00
5	K.V.K. CONTRACTING, INC.		49,500.00	49,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0008**	**TRAFFIC CONTROL - ADD ALTERNATE - BRIDGE 'C'**		
0024	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	20.000 SD	
	Engineer's Estimate		**20.00**	**400.00**
1	POSEIDON CONSTRUCTION, INC.		1.00	20.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00	20.00
3	300 INDUSTRIAL, INC.		1.00	20.00
4	Elite Industrial Painting, Inc.		2.00	40.00
5	K.V.K. CONTRACTING, INC.		5.00	100.00
0025	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	60.000 SD	
	Engineer's Estimate		**0.25**	**15.00**
1	POSEIDON CONSTRUCTION, INC.		0.10	6.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00	60.00
3	300 INDUSTRIAL, INC.		1.00	60.00
4	Elite Industrial Painting, Inc.		1.00	60.00
5	K.V.K. CONTRACTING, INC.		0.50	30.00
0026	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	300.000 SD	
	Engineer's Estimate		**0.75**	**225.00**
1	POSEIDON CONSTRUCTION, INC.		0.10	30.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00	300.00
3	300 INDUSTRIAL, INC.		1.00	300.00
4	Elite Industrial Painting, Inc.		1.00	300.00
5	K.V.K. CONTRACTING, INC.		0.50	150.00
0027	880(C) 8848	WING BARRICADES	120.000 SD	
	Engineer's Estimate		**1.00**	**120.00**
1	POSEIDON CONSTRUCTION, INC.		0.10	12.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00	120.00
3	300 INDUSTRIAL, INC.		1.00	120.00
4	Elite Industrial Painting, Inc.		10.00	1,200.00
5	K.V.K. CONTRACTING, INC.		0.75	90.00
0028	880(E) 8860	WARNING LIGHTS(TYPE A)	240.000 SD	
	Engineer's Estimate		**0.22**	**52.80**
1	POSEIDON CONSTRUCTION, INC.		0.05	12.00
2	ALL STAR SERVICE INDUSTRIES, INC.		0.75	180.00
3	300 INDUSTRIAL, INC.		0.50	120.00
4	Elite Industrial Painting, Inc.		2.00	480.00
5	K.V.K. CONTRACTING, INC.		0.50	120.00

Letting Date: June 19, 2014, 10:30 A.M.
Call Order: 200 **Contract ID:** 140194

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0008	**TRAFFIC CONTROL - ADD ALTERNATE - BRIDGE 'C'**				
0029	880(F) 8878	DRUMS	440.000	SD	
	Engineer's Estimate		**0.22**		**96.80**
1	POSEIDON CONSTRUCTION, INC.		0.05		22.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00		440.00
3	300 INDUSTRIAL, INC.		0.50		220.00
4	Elite Industrial Painting, Inc.		0.50		220.00
5	K.V.K. CONTRACTING, INC.		1.00		440.00
0030	880(G) 8890	CHANNELIZER CONES	400.000	SD	
	Engineer's Estimate		**0.30**		**120.00**
1	POSEIDON CONSTRUCTION, INC.		0.05		20.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00		400.00
3	300 INDUSTRIAL, INC.		0.50		200.00
4	Elite Industrial Painting, Inc.		0.50		200.00
5	K.V.K. CONTRACTING, INC.		0.50		200.00
0031	880(I) 8902	FLAGGER	20.000	SD	
	Engineer's Estimate		**120.00**		**2,400.00**
1	POSEIDON CONSTRUCTION, INC.		1.00		20.00
2	ALL STAR SERVICE INDUSTRIES, INC.		100.00		2,000.00
3	300 INDUSTRIAL, INC.		1.00		20.00
4	Elite Industrial Painting, Inc.		20.00		400.00
5	K.V.K. CONTRACTING, INC.		15.00		300.00
0032	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	40.000	SD	
	Engineer's Estimate		**18.00**		**720.00**
1	POSEIDON CONSTRUCTION, INC.		1.00		40.00
2	ALL STAR SERVICE INDUSTRIES, INC.		1.00		40.00
3	300 INDUSTRIAL, INC.		1.00		40.00
4	Elite Industrial Painting, Inc.		2.00		80.00
5	K.V.K. CONTRACTING, INC.		5.00		200.00