**Letting Date:** June 19, 2014, 10:30 A.M.
**Call Order:** 321 **Contract ID:** 140199
**J/P No.:** 26375(04) **Project No.:** SSP-224N(007)SS **Contract Time:**
**County:** GARFIELD
**Description:** SHOULDER REHABILITATION (AC OR PC) US-60: FROM 630 FT EAST OF GARLAND RD, EXTEND EAST IN ENID. PROJECT LENGTH = 1.360 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 438,580.00 | | |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 534,747.50 | 121.93 | 100.00 |

**Letting Date:** June 19, 2014, 10:30 A.M.
**Call Order:** 321 **Contract ID:** 140199

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0001** | **BASE BID - TRAFFIC - SSP-224N(007)SS** | |
| 0001 | 805(D) 8756 | (PL)REMOVE & RESET EXISTING SIGNS | 5.000 EA |
| | **Engineer's Estimate** | **100.00** | **500.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 195.00 | 975.00 |
| 0002 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 55,000.000 LF |
| | **Engineer's Estimate** | **0.30** | **16,500.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 0.65 | 35,750.00 |
| 0003 | 856(A) 8535 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 10,000.000 LF |
| | **Engineer's Estimate** | **0.70** | **7,000.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 1.00 | 10,000.00 |
| 0004 | 856(A) 8540 | TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE) | 1,000.000 LF |
| | **Engineer's Estimate** | **0.80** | **800.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 2.00 | 2,000.00 |
| 0005 | 856(A) 8555 | TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE) | 1,000.000 LF |
| | **Engineer's Estimate** | **5.00** | **5,000.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 12.85 | 12,850.00 |
| 0006 | 856(B) 8860 | TRAFFIC STRIPE(MULTI-POLY.)(ARROWS) | 90.000 EA |
| | **Engineer's Estimate** | **250.00** | **22,500.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 129.00 | 11,610.00 |
| 0007 | 857(F) 8006 | PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE) | 67,000.000 LF |
| | **Engineer's Estimate** | **0.10** | **6,700.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 0.30 | 20,100.00 |
| 0008 | 857(F) 8007 | PAVEMENT MARKING REMOVAL(ARROWS) | 90.000 EA |
| | **Engineer's Estimate** | **30.00** | **2,700.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 64.50 | 5,805.00 |
| 0009 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 120.000 SD |
| | **Engineer's Estimate** | **3.00** | **360.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 64.50 | 7,740.00 |
| 0010 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **24,000.00** | **24,000.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 8,400.00 | 8,400.00 |
| 0011 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 120.000 SD |
| | **Engineer's Estimate** | **15.00** | **1,800.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 32.50 | 3,900.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0002** | **ROADWAY ALT 1 ASPHALT OPTION - SSP-224N(007)SS** | |
| 0012 | 202(H) 0185 | EARTHWORK | 1.000 LSUM |
| | **Engineer's Estimate** | **10,000.00** | **10,000.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 25,000.00 | 25,000.00 |

**Letting Date:** June 19, 2014, 10:30 A.M.
**Call Order:** 321 **Contract ID:** 140199

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **ROADWAY ALT 1 ASPHALT OPTION - SSP-224N(007)SS** | | | | |
| 0013 | 230(A) 2806 | SOLID SLAB SODDING | 1,400.000 | SY | |
| | **Engineer's Estimate** | | **4.00** | | **5,600.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 7.75 | | 10,850.00 |
| 0014 | 411(B) 5945 | SUPERPAVE, TYPE S3(PG 64-22 OK) | 1,500.000 | TON | |
| | **Engineer's Estimate** | | **95.00** | | **142,500.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 112.00 | | 168,000.00 |
| 0015 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 1,000.000 | TON | |
| | **Engineer's Estimate** | | **95.00** | | **95,000.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 126.00 | | 126,000.00 |
| 0016 | 412 5267 | COLD MILLING PAVEMENT | 6,600.000 | SY | |
| | **Engineer's Estimate** | | **4.00** | | **26,400.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.10 | | 20,460.00 |
| 0017 | 414(A) 0210 | P.C.CONCRETE PAVEMENT(PLACEMENT) | 210.000 | SY | |
| | **Engineer's Estimate** | | **30.00** | | **6,300.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 32.25 | | 6,772.50 |
| 0018 | 414(G) 5275 | P.C. CONCRETE FOR PAVEMENT | 50.000 | CY | |
| | **Engineer's Estimate** | | **120.00** | | **6,000.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 162.00 | | 8,100.00 |
| 0019 | 609(A) 0300 | CONCRETE CURB (6" BARRIER-INTEGRAL) | 100.000 | LF | |
| | **Engineer's Estimate** | | **12.00** | | **1,200.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 12.00 | | 1,200.00 |
| 0020 | 609(A) 5864 | CONCRETE CURB (6" BARRIER-DOWELLED) | 100.000 | LF | |
| | **Engineer's Estimate** | | **12.00** | | **1,200.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 12.75 | | 1,275.00 |
| 0021 | 609(B) 1525 | 2'-8" COMB. CURB & GUTTER (6" BARRIER) | 2,100.000 | LF | |
| | **Engineer's Estimate** | | **26.00** | | **54,600.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 22.00 | | 46,200.00 |
| 0022 | 619(B) 4727 | REMOVAL OF CONCRETE PAVEMENT | 160.000 | SY | |
| | **Engineer's Estimate** | | **12.00** | | **1,920.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 11.00 | | 1,760.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **ROADWAY ALT 2 P.C. PAVEMENT OPTION - SSP-224N(007)SS** | | | | |
| 0023 | 202(H) 0185 | EARTHWORK | 1.000 | LSUM | |
| | **Engineer's Estimate** | | | | |
| 0024 | 230(A) 2806 | SOLID SLAB SODDING | 1,400.000 | SY | |
| | **Engineer's Estimate** | | | | |

**Letting Date:** June 19, 2014, 10:30 A.M.
**Call Order:** 321 **Contract ID:** 140199

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **ROADWAY ALT 2 P.C. PAVEMENT OPTION - SSP-224N(007)SS** | | | |
| 0025 | 412 5267 | COLD MILLING PAVEMENT | 6,600.000 | SY |
| | **Engineer's Estimate** | | | |
| 0026 | 414(A) 0210 | P.C.CONCRETE PAVEMENT(PLACEMENT) | 8,885.000 | SY |
| | **Engineer's Estimate** | | | |
| 0027 | 414(G) 5275 | P.C. CONCRETE FOR PAVEMENT | 1,629.000 | CY |
| | **Engineer's Estimate** | | | |
| 0028 | 609(A) 0300 | CONCRETE CURB (6" BARRIER-INTEGRAL) | 100.000 | LF |
| | **Engineer's Estimate** | | | |
| 0029 | 609(A) 5864 | CONCRETE CURB (6" BARRIER-DOWELLED) | 100.000 | LF |
| | **Engineer's Estimate** | | | |
| 0030 | 609(B) 1525 | 2'-8" COMB. CURB & GUTTER (6" BARRIER) | 2,100.000 | LF |
| | **Engineer's Estimate** | | | |
| 0031 | 619(B) 4727 | REMOVAL OF CONCRETE PAVEMENT | 160.000 | SY |
| | **Engineer's Estimate** | | | |