Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 020 **Contract ID:** 140229
J/P No.: 28604(04) **Project No.:** STP-203D(020)CI **Contract Time:**
County: ATOKA
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-395.5): OVER DOUBLE SPRINGS CREEK, 0.5 MILE EAST, AND 0.9 MILE SOUTH OF LANE, OK. PROJECT LENGTH = 0.134 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	383,165.66		
1	HUB Construction, Inc.	404,607.10	105.60	100.00
2	RRY SERVICES LLC	436,490.69	113.92	107.88
3	L & N BRIDGE, LLC	474,384.07	123.81	117.25
4	K & R BUILDERS, INC.	480,898.39	125.51	118.86

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 020 **Contract ID:** 140229

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HUB Construction, Inc.		10,000.00	10,000.00
2	RRY SERVICES LLC		20,000.00	20,000.00
3	L & N BRIDGE, LLC		12,000.00	12,000.00
4	K & R BUILDERS, INC.		17,000.00	17,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	HUB Construction, Inc.		32,000.00	32,000.00
2	RRY SERVICES LLC		48,000.00	48,000.00
3	L & N BRIDGE, LLC		50,000.00	50,000.00
4	K & R BUILDERS, INC.		44,000.00	44,000.00
0003	210 0121	OBLITERATING ABANDONED ROAD	452.000 LF	
	Engineer's Estimate		**5.00**	**2,260.00**
1	HUB Construction, Inc.		4.00	1,808.00
2	RRY SERVICES LLC		7.00	3,164.00
3	L & N BRIDGE, LLC		10.00	4,520.00
4	K & R BUILDERS, INC.		10.00	4,520.00
0004	221(C) 2801	TEMPORARY SILT FENCE	700.000 LF	
	Engineer's Estimate		**2.50**	**1,750.00**
1	HUB Construction, Inc.		3.00	2,100.00
2	RRY SERVICES LLC		2.00	1,400.00
3	L & N BRIDGE, LLC		2.00	1,400.00
4	K & R BUILDERS, INC.		2.20	1,540.00
0005	221(F) 0100	TEMPORARY SILT DIKE	100.000 LF	
	Engineer's Estimate		**8.50**	**850.00**
1	HUB Construction, Inc.		8.00	800.00
2	RRY SERVICES LLC		12.00	1,200.00
3	L & N BRIDGE, LLC		8.00	800.00
4	K & R BUILDERS, INC.		12.00	1,200.00
0006	230(A) 2806	SOLID SLAB SODDING	5,000.000 SY	
	Engineer's Estimate		**2.35**	**11,750.00**
1	HUB Construction, Inc.		3.00	15,000.00
2	RRY SERVICES LLC		2.95	14,750.00
3	L & N BRIDGE, LLC		2.95	14,750.00
4	K & R BUILDERS, INC.		3.40	17,000.00
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	760.000 TON	
	Engineer's Estimate		**25.00**	**19,000.00**
1	HUB Construction, Inc.		30.00	22,800.00
2	RRY SERVICES LLC		31.00	23,560.00
3	L & N BRIDGE, LLC		35.00	26,600.00
4	K & R BUILDERS, INC.		27.00	20,520.00
0008	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	75.000 LF	
	Engineer's Estimate		**18.75**	**1,406.25**
1	HUB Construction, Inc.		20.00	1,500.00
2	RRY SERVICES LLC		17.00	1,275.00
3	L & N BRIDGE, LLC		16.50	1,237.50
4	K & R BUILDERS, INC.		19.80	1,485.00

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 020 **Contract ID:** 140229

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,500.00**	**6,000.00**
1	HUB Construction, Inc.		1,900.00	7,600.00
2	RRY SERVICES LLC		1,500.00	6,000.00
3	L & N BRIDGE, LLC		2,200.00	8,800.00
4	K & R BUILDERS, INC.		1,770.00	7,080.00
0010	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,200.00**	**8,800.00**
1	HUB Construction, Inc.		2,300.00	9,200.00
2	RRY SERVICES LLC		2,200.00	8,800.00
3	L & N BRIDGE, LLC		1,475.00	5,900.00
4	K & R BUILDERS, INC.		2,640.00	10,560.00
0011	853 9030	DELINEATORS(TYPE 1, CODE 3)	6.000 EA	
	Engineer's Estimate		**20.00**	**120.00**
1	HUB Construction, Inc.		35.00	210.00
2	RRY SERVICES LLC		20.00	120.00
3	L & N BRIDGE, LLC		30.00	180.00
4	K & R BUILDERS, INC.		25.00	150.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0012	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	168.000 CY	
	Engineer's Estimate		**13.00**	**2,184.00**
1	HUB Construction, Inc.		15.00	2,520.00
2	RRY SERVICES LLC		25.00	4,200.00
3	L & N BRIDGE, LLC		30.00	5,040.00
4	K & R BUILDERS, INC.		11.00	1,848.00
0013	501(G) 6309	CLSM BACKFILL	64.000 CY	
	Engineer's Estimate		**165.00**	**10,560.00**
1	HUB Construction, Inc.		150.00	9,600.00
2	RRY SERVICES LLC		150.00	9,600.00
3	L & N BRIDGE, LLC		250.00	16,000.00
4	K & R BUILDERS, INC.		190.00	12,160.00
0014	504(B) 1305	SAW-CUT GROOVING	152.000 SY	
	Engineer's Estimate		**10.00**	**1,520.00**
1	HUB Construction, Inc.		15.00	2,280.00
2	RRY SERVICES LLC		13.50	2,052.00
3	L & N BRIDGE, LLC		13.50	2,052.00
4	K & R BUILDERS, INC.		16.20	2,462.40
0015	504(D) 6239	CONCRETE RAIL (TR3)	178.400 LF	
	Engineer's Estimate		**75.00**	**13,380.00**
1	HUB Construction, Inc.		90.00	16,056.00
2	RRY SERVICES LLC		75.00	13,380.00
3	L & N BRIDGE, LLC		185.00	33,004.00
4	K & R BUILDERS, INC.		96.00	17,126.40

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 020 **Contract ID:** 140229

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0016	506(A) 1322	STRUCTURAL STEEL	7,838.000	LB	
	Engineer's Estimate		**2.63**		**20,613.94**
1	HUB Construction, Inc.		5.50		43,109.00
2	RRY SERVICES LLC		2.00		15,676.00
3	L & N BRIDGE, LLC		2.00		15,676.00
4	K & R BUILDERS, INC.		7.15		56,041.70
0017	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	8.000	EA	
	Engineer's Estimate		**800.00**		**6,400.00**
1	HUB Construction, Inc.		1,200.00		9,600.00
2	RRY SERVICES LLC		1,400.00		11,200.00
3	L & N BRIDGE, LLC		2,000.00		16,000.00
4	K & R BUILDERS, INC.		1,126.55		9,012.40
0018	509(A) 1326	CLASS AA CONCRETE	46.300	CY	
	Engineer's Estimate		**600.00**		**27,780.00**
1	HUB Construction, Inc.		850.00		39,355.00
2	RRY SERVICES LLC		700.00		32,410.00
3	L & N BRIDGE, LLC		1,200.00		55,560.00
4	K & R BUILDERS, INC.		872.50		40,396.75
0019	509(B) 1328	CLASS A CONCRETE	62.800	CY	
	Engineer's Estimate		**640.00**		**40,192.00**
1	HUB Construction, Inc.		800.00		50,240.00
2	RRY SERVICES LLC		700.00		43,960.00
3	L & N BRIDGE, LLC		1,000.00		62,800.00
4	K & R BUILDERS, INC.		712.50		44,745.00
0020	511(A) 1332	REINFORCING STEEL	19,920.000	LB	
	Engineer's Estimate		**0.96**		**19,206.66**
1	HUB Construction, Inc.		1.00		19,920.00
2	RRY SERVICES LLC		1.00		19,920.00
3	L & N BRIDGE, LLC		1.00		19,920.00
4	K & R BUILDERS, INC.		0.95		18,924.00
0021	514(A) 6010	PILES, FURNISHED (HP 10X42)	113.830	LF	
	Engineer's Estimate		**40.00**		**4,553.20**
1	HUB Construction, Inc.		35.00		3,984.05
2	RRY SERVICES LLC		40.00		4,553.20
3	L & N BRIDGE, LLC		29.00		3,301.07
4	K & R BUILDERS, INC.		46.20		5,258.95
0022	514(A) 6011	PILES, FURNISHED (HP 12X53)	253.560	LF	
	Engineer's Estimate		**44.00**		**11,156.64**
1	HUB Construction, Inc.		45.00		11,410.20
2	RRY SERVICES LLC		50.00		12,678.00
3	L & N BRIDGE, LLC		37.00		9,381.72
4	K & R BUILDERS, INC.		46.20		11,714.47
0023	514(B) 6292	PILES, DRIVEN (HP 10X42)	113.830	LF	
	Engineer's Estimate		**13.75**		**1,565.16**
1	HUB Construction, Inc.		15.00		1,707.45
2	RRY SERVICES LLC		11.00		1,252.13
3	L & N BRIDGE, LLC		14.00		1,593.62
4	K & R BUILDERS, INC.		19.80		2,253.83

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 020 **Contract ID:** 140229

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0024	514(B) 6294	PILES, DRIVEN (HP 12X53)	253.560 LF	
	Engineer's Estimate		**15.00**	**3,803.40**
1	HUB Construction, Inc.		15.00	3,803.40
2	RRY SERVICES LLC		11.00	2,789.16
3	L & N BRIDGE, LLC		16.00	4,056.96
4	K & R BUILDERS, INC.		19.80	5,020.49
0025	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	HUB Construction, Inc.		400.00	400.00
2	RRY SERVICES LLC		400.00	400.00
3	L & N BRIDGE, LLC		400.00	400.00
4	K & R BUILDERS, INC.		400.00	400.00
0026	535 6225	HAUL AND ERECT STEEL BEAMS	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	HUB Construction, Inc.		50,000.00	50,000.00
2	RRY SERVICES LLC		52,500.00	52,500.00
3	L & N BRIDGE, LLC		35,000.00	35,000.00
4	K & R BUILDERS, INC.		64,000.00	64,000.00
0027	601(B) 1353	TYPE I-A PLAIN RIPRAP	200.000 TON	
	Engineer's Estimate		**40.00**	**8,000.00**
1	HUB Construction, Inc.		50.00	10,000.00
2	RRY SERVICES LLC		55.00	11,000.00
3	L & N BRIDGE, LLC		35.00	7,000.00
4	K & R BUILDERS, INC.		50.04	10,008.00
0028	601(I) 6312	FILTER FABRIC (RIPRAP)	240.000 SY	
	Engineer's Estimate		**4.00**	**960.00**
1	HUB Construction, Inc.		2.00	480.00
2	RRY SERVICES LLC		2.00	480.00
3	L & N BRIDGE, LLC		6.00	1,440.00
4	K & R BUILDERS, INC.		8.00	1,920.00
0029	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	RRY SERVICES LLC		14,000.00	14,000.00
3	L & N BRIDGE, LLC		7,500.00	7,500.00
4	K & R BUILDERS, INC.		5,375.00	5,375.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0030	850(A) 8110	SHEET ALUMINUM SIGNS	15.200 SF	
	Engineer's Estimate		**17.00**	**258.40**
1	HUB Construction, Inc.		20.00	304.00
2	RRY SERVICES LLC		16.00	243.20
3	L & N BRIDGE, LLC		16.00	243.20
4	K & R BUILDERS, INC.		20.00	304.00

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 020 **Contract ID:** 140229

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC**		
0031	851(C) 8324	2" SQUARE TUBE POST	56.000 LF
	Engineer's Estimate	**11.00**	**616.00**
1	HUB Construction, Inc.	20.00	1,120.00
2	RRY SERVICES LLC	8.00	448.00
3	L & N BRIDGE, LLC	8.00	448.00
4	K & R BUILDERS, INC.	12.00	672.00
0032	853 9030	DELINEATORS(TYPE 1, CODE 3)	4.000 EA
	Engineer's Estimate	**20.00**	**80.00**
1	HUB Construction, Inc.	50.00	200.00
2	RRY SERVICES LLC	20.00	80.00
3	L & N BRIDGE, LLC	20.00	80.00
4	K & R BUILDERS, INC.	25.00	100.00
0033	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	HUB Construction, Inc.	6,000.00	6,000.00
2	RRY SERVICES LLC	2,400.00	2,400.00
3	L & N BRIDGE, LLC	2,200.00	2,200.00
4	K & R BUILDERS, INC.	3,200.00	3,200.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0034	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	HUB Construction, Inc.	3,000.00	3,000.00
2	RRY SERVICES LLC	6,000.00	6,000.00
3	L & N BRIDGE, LLC	3,000.00	3,000.00
4	K & R BUILDERS, INC.	7,500.00	7,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0035	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	HUB Construction, Inc.	1,500.00	1,500.00
2	RRY SERVICES LLC	3,000.00	3,000.00
3	L & N BRIDGE, LLC	1,500.00	1,500.00
4	K & R BUILDERS, INC.	3,800.00	3,800.00
0036	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**50,000.00**	**50,000.00**
1	HUB Construction, Inc.	10,000.00	10,000.00
2	RRY SERVICES LLC	44,000.00	44,000.00
3	L & N BRIDGE, LLC	45,000.00	45,000.00
4	K & R BUILDERS, INC.	31,600.00	31,600.00