Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 280 **Contract ID:** 140239
J/P No.: 27846(04) **Project No.:** STP-135C(129)CI **Contract Time:**
County: JOHNSTON
Description: RESURFACE (ASPHALT) COUNTY ROAD (NS-363/WILEY ROAD): BEGIN AT SH-7, EXTEND SOUTH. PROJECT LENGTH = 6.007 MILES

	VENDORNAME	PROPOSALITEMTO		
1	THE CUMMINS CONSTRUCTION CO., INC.	2,220,342.40	89.68	100.00
2	Overland Corporation	2,417,429.05	97.64	108.88

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 280 **Contract ID:** 140239

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		20,000.00	20,000.00
2	Overland Corporation		8,200.00	8,200.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	3,495.000	CY
	Engineer's Estimate		**8.50**	**29,707.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.60	16,077.00
2	Overland Corporation		13.20	46,134.00
0003	202(D) 0184	UNCLASSIFIED BORROW	500.000	CY
	Engineer's Estimate		**15.00**	**7,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.25	2,625.00
2	Overland Corporation		9.50	4,750.00
0004	221(C) 2801	TEMPORARY SILT FENCE	250.000	LF
	Engineer's Estimate		**2.10**	**525.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.94	985.00
2	Overland Corporation		4.40	1,100.00
0005	221(F) 0100	TEMPORARY SILT DIKE	200.000	LF
	Engineer's Estimate		**10.00**	**2,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		7.44	1,488.00
2	Overland Corporation		8.35	1,670.00
0006	230(A) 2806	SOLID SLAB SODDING	10,000.000	SY
	Engineer's Estimate		**2.10**	**21,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.37	13,700.00
2	Overland Corporation		1.55	15,500.00
0007	303(A) 2100	AGGREGATE BASE TYPE A	1,778.000	CY
	Engineer's Estimate		**50.00**	**88,900.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		57.30	101,879.40
2	Overland Corporation		62.40	110,947.20
0008	325 5271	SEPARATOR FABRIC	6,797.000	SY
	Engineer's Estimate		**2.25**	**15,293.25**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.80	5,437.60
2	Overland Corporation		0.70	4,757.90
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	5,715.000	TON
	Engineer's Estimate		**28.00**	**160,020.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		29.25	167,163.75
2	Overland Corporation		23.10	132,016.50
0010	407(B) 0250	TACK COAT	12,364.000	GAL
	Engineer's Estimate		**3.15**	**38,946.60**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.70	45,746.80
2	Overland Corporation		3.00	37,092.00
0011	408 5774	PRIME COAT	1,404.000	GAL
	Engineer's Estimate		**5.15**	**7,230.60**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.65	6,528.60
2	Overland Corporation		2.00	2,808.00

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 280 **Contract ID:** 140239

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	409(A) 4242	FABRIC REINFORCEMENT	81,334.000	SY	
	Engineer's Estimate		**0.95**		**77,267.30**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.01		82,147.34
2	Overland Corporation		0.75		61,000.50
0013	409(B) 4268	BITUMINOUS BINDER	16,267.000	GAL	
	Engineer's Estimate		**3.00**		**48,801.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.87		79,220.29
2	Overland Corporation		3.00		48,801.00
0014	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	783.300	TON	
	Engineer's Estimate		**95.00**		**74,413.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		139.25		109,074.53
2	Overland Corporation		145.05		113,617.67
0015	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	18,379.600	TON	
	Engineer's Estimate		**85.00**		**1,562,266.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		73.10		1,343,548.76
2	Overland Corporation		80.65		1,482,314.74
0016	412 5267	COLD MILLING PAVEMENT	1,677.000	SY	
	Engineer's Estimate		**6.00**		**10,062.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		6.50		10,900.50
2	Overland Corporation		8.00		13,416.00
0017	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**285.00**		**2,850.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		700.00		7,000.00
2	Overland Corporation		210.00		2,100.00
0018	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	4,498.000	SY	
	Engineer's Estimate		**6.35**		**28,562.30**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.85		17,317.30
2	Overland Corporation		18.60		83,662.80
0019	619(B) 4780	REMOVAL OF GUARDRAIL	1,325.000	LF	
	Engineer's Estimate		**4.50**		**5,962.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.25		2,981.25
2	Overland Corporation		2.95		3,908.75
0020	619(C) 0924	SAWING PAVEMENT	3,253.000	LF	
	Engineer's Estimate		**4.00**		**13,012.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.80		5,855.40
2	Overland Corporation		1.10		3,578.30
0021	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	900.000	LF	
	Engineer's Estimate		**16.50**		**14,850.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		16.95		15,255.00
2	Overland Corporation		25.55		22,995.00
0022	623(D) 5203	BEAM GUARDRAIL THRIE-BEAM DOUBLE	225.000	LF	
	Engineer's Estimate		**50.00**		**11,250.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		121.50		27,337.50
2	Overland Corporation		55.90		12,577.50

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 280 **Contract ID:** 140239

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0023	623(E) 7113	BEAM GUARDRAIL TRANSITION SECTION	8.000 EA	
	Engineer's Estimate		**1,000.00**	**8,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		225.00	1,800.00
2	Overland Corporation		445.00	3,560.00
0024	623(F) 8300	GUARDRAIL TRAIL END TURNDOWN (31")	8.000 EA	
	Engineer's Estimate		**850.00**	**6,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		725.00	5,800.00
2	Overland Corporation		875.00	7,000.00
0025	629(A) 4958	MAILBOX INSTALLATION-SINGLE	8.000 EA	
	Engineer's Estimate		**100.00**	**800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		100.00	800.00
2	Overland Corporation		105.00	840.00
0026	629(C) 4960	MAILBOX	8.000 EA	
	Engineer's Estimate		**50.00**	**400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		65.00	520.00
2	Overland Corporation		70.00	560.00
0027	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	8.000 EA	
	Engineer's Estimate		**30.00**	**240.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		25.00	200.00
2	Overland Corporation		25.00	200.00
0028	629(E) 5048	REMOVE AND RESET MAILBOX	3.000 EA	
	Engineer's Estimate		**150.00**	**450.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		150.00	450.00
2	Overland Corporation		160.00	480.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0029	850(A) 8110	SHEET ALUMINUM SIGNS	68.400 SF	
	Engineer's Estimate		**20.00**	**1,368.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		15.00	1,026.00
2	Overland Corporation		15.85	1,084.14
0030	851(C) 8327	2 1/4" SQUARE TUBE POST	156.000 LF	
	Engineer's Estimate		**9.00**	**1,404.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		9.00	1,404.00
2	Overland Corporation		9.50	1,482.00
0031	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	88,389.000 LF	
	Engineer's Estimate		**0.60**	**53,033.40**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.42	37,123.38
2	Overland Corporation		0.45	39,775.05
0032	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		4,450.00	4,450.00
2	Overland Corporation		65,000.00	65,000.00

Letting Date: July 24, 2014, 10:30 A.M.

Call Order: 280 **Contract ID:** 140239

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0033	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	1,000.00	1,000.00
2	Overland Corporation	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0034	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	5,000.00	5,000.00
2	Overland Corporation	2,000.00	2,000.00
0035	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**115,000.00**	**115,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.	78,500.00	78,500.00
2	Overland Corporation	77,500.00	77,500.00