Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 480 **Contract ID:** 140249
J/P No.: 30023(04) **Project No.:** STP-263C(018)CI **Contract Time:**
County: POTTAWATOMIE
Description: RESURFACE (ASPHALT) AND BRIDGE REPAIR COUNTY ROAD (EW-109/MOCCASIN TRAIL): BEGIN 3.5 MILES NORTH AND 4.0 MILES EAST OF THE I-40/SH-18 JCT, EXTEND EAST. PROJECT LENGTH = 2.950 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,868,886.83		
1	HASKELL LEMON CONSTRUCTION CO.	2,165,175.38	115.85	100.00

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 480 **Contract ID:** 140249

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		10,000.00		10,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	2,604.000	CY	
	Engineer's Estimate		**8.50**		**22,134.00**
1	HASKELL LEMON CONSTRUCTION CO.		22.00		57,288.00
0003	202(D) 0184	UNCLASSIFIED BORROW	2,100.000	CY	
	Engineer's Estimate		**15.00**		**31,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		22.00		46,200.00
0004	209 0120	MACHINE GRADING	6,795.000	LF	
	Engineer's Estimate		**6.00**		**40,770.00**
1	HASKELL LEMON CONSTRUCTION CO.		5.00		33,975.00
0005	221(C) 2801	TEMPORARY SILT FENCE	3,900.000	LF	
	Engineer's Estimate		**2.10**		**8,190.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.00		7,800.00
0006	221(F) 0100	TEMPORARY SILT DIKE	200.000	LF	
	Engineer's Estimate		**9.00**		**1,800.00**
1	HASKELL LEMON CONSTRUCTION CO.		10.00		2,000.00
0007	230(A) 2806	SOLID SLAB SODDING	13,810.000	SY	
	Engineer's Estimate		**2.00**		**27,620.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.50		34,525.00
0008	233(A) 2817	VEGETATIVE MULCHING	1.420	AC	
	Engineer's Estimate		**500.00**		**710.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,500.00		2,130.00
0009	303(A) 2100	AGGREGATE BASE TYPE A	4,021.000	CY	
	Engineer's Estimate		**48.00**		**193,008.00**
1	HASKELL LEMON CONSTRUCTION CO.		65.00		261,365.00
0010	307(A) 4200	FLY ASH	1,028.000	TON	
	Engineer's Estimate		**62.50**		**64,250.00**
1	HASKELL LEMON CONSTRUCTION CO.		73.00		75,044.00
0011	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	20,385.000	SY	
	Engineer's Estimate		**3.00**		**61,155.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.00		81,540.00
0012	325 5271	SEPARATOR FABRIC	3,776.000	SY	
	Engineer's Estimate		**2.00**		**7,552.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.00		15,104.00
0013	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	2,862.000	TON	
	Engineer's Estimate		**28.00**		**80,136.00**
1	HASKELL LEMON CONSTRUCTION CO.		34.00		97,308.00
0014	407(B) 0250	TACK COAT	2,965.000	GAL	
	Engineer's Estimate		**3.10**		**9,191.50**
1	HASKELL LEMON CONSTRUCTION CO.		2.50		7,412.50

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 480 **Contract ID:** 140249

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0015	408 5774	PRIME COAT	16,727.000	GAL	
	Engineer's Estimate		**3.80**		**63,562.60**
1	HASKELL LEMON CONSTRUCTION CO.		7.00		117,089.00
0016	409(A) 4242	FABRIC REINFORCEMENT	21,785.000	SY	
	Engineer's Estimate		**1.20**		**26,142.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.20		26,142.00
0017	409(B) 4268	BITUMINOUS BINDER	4,357.000	GAL	
	Engineer's Estimate		**3.30**		**14,378.10**
1	HASKELL LEMON CONSTRUCTION CO.		4.00		17,428.00
0018	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	4,256.500	TON	
	Engineer's Estimate		**95.00**		**404,367.50**
1	HASKELL LEMON CONSTRUCTION CO.		75.00		319,237.50
0019	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,589.500	TON	
	Engineer's Estimate		**92.00**		**422,234.00**
1	HASKELL LEMON CONSTRUCTION CO.		87.00		399,286.50
0020	412 5267	COLD MILLING PAVEMENT	16,610.000	SY	
	Engineer's Estimate		**2.65**		**44,016.50**
1	HASKELL LEMON CONSTRUCTION CO.		4.00		66,440.00
0021	509(A) 0319	CLASS AA CONCRETE	19.800	CY	
	Engineer's Estimate		**550.00**		**10,890.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,500.00		49,500.00
0022	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**250.00**		**2,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		500.00		5,000.00
0023	511(A) 0332	REINFORCING STEEL	3,330.000	LB	
	Engineer's Estimate		**1.00**		**3,330.00**
1	HASKELL LEMON CONSTRUCTION CO.		6.30		20,979.00
0024	613(B) 0691	30" CORR. GALV. STEEL PIPE	36.000	LF	
	Engineer's Estimate		**60.00**		**2,160.00**
1	HASKELL LEMON CONSTRUCTION CO.		50.00		1,800.00
0025	613(B) 0694	48" CORR. GALV. STEEL PIPE	4.000	LF	
	Engineer's Estimate		**150.00**		**600.00**
1	HASKELL LEMON CONSTRUCTION CO.		500.00		2,000.00
0026	613(B) 4531	49" X 33" CORR. GALV. STEEL PIPE ARCH	3.000	LF	
	Engineer's Estimate		**150.00**		**450.00**
1	HASKELL LEMON CONSTRUCTION CO.		500.00		1,500.00
0027	613(H) 0450	6" PERFORATED PIPE UNDERDRAIN ROUND	28.000	LF	
	Engineer's Estimate		**40.00**		**1,120.00**
1	HASKELL LEMON CONSTRUCTION CO.		50.00		1,400.00
0028	613(I) 1094	4" NON-PERF.PIPE UNDERDRAIN RND.	10.000	LF	
	Engineer's Estimate		**25.00**		**250.00**
1	HASKELL LEMON CONSTRUCTION CO.		50.00		500.00

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 480 **Contract ID:** 140249

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0029	613(L) 4640	49" X 33" PREFAB. CULVERT END SECTION, ARCH	1.000	EA	
	Engineer's Estimate		**1,500.00**		**1,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,000.00		1,000.00
0030	613(L) 5732	30" PREFAB. CULVERT END SECTION, ROUND	1.000	EA	
	Engineer's Estimate		**1,200.00**		**1,200.00**
1	HASKELL LEMON CONSTRUCTION CO.		750.00		750.00
0031	613(L) 5738	48" PREFAB. CULVERT END SECTION, ROUND	1.000	EA	
	Engineer's Estimate		**2,000.00**		**2,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,500.00		1,500.00
0032	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,445.000	SY	
	Engineer's Estimate		**6.50**		**15,892.50**
1	HASKELL LEMON CONSTRUCTION CO.		9.50		23,227.50
0033	619(C) 0924	SAWING PAVEMENT	2,642.000	LF	
	Engineer's Estimate		**4.00**		**10,568.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.00		7,926.00
0034	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	1,368.750	LF	
	Engineer's Estimate		**16.50**		**22,584.38**
1	HASKELL LEMON CONSTRUCTION CO.		18.50		25,321.88
0035	623(G) 8590	GUARDRAIL END TREATMENT (31")	5.000	EA	
	Engineer's Estimate		**2,000.00**		**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,500.00		12,500.00
0036	625(B) 1252	REMOVE AND RECONSTRUCT FENCE	600.000	LF	
	Engineer's Estimate		**5.00**		**3,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		10.00		6,000.00
0037	629(A) 4958	MAILBOX INSTALLATION-SINGLE	8.000	EA	
	Engineer's Estimate		**100.00**		**800.00**
1	HASKELL LEMON CONSTRUCTION CO.		100.00		800.00
0038	629(C) 4960	MAILBOX	8.000	EA	
	Engineer's Estimate		**50.00**		**400.00**
1	HASKELL LEMON CONSTRUCTION CO.		50.00		400.00
0039	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	8.000	EA	
	Engineer's Estimate		**30.00**		**240.00**
1	HASKELL LEMON CONSTRUCTION CO.		50.00		400.00
0040	629(E) 5048	REMOVE AND RESET MAILBOX	3.000	EA	
	Engineer's Estimate		**130.00**		**390.00**
1	HASKELL LEMON CONSTRUCTION CO.		300.00		900.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE 'A'**				

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 480 **Contract ID:** 140249

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0041	501(G) 6309	CLSM BACKFILL	20.000 CY	
	Engineer's Estimate		**165.00**	**3,300.00**
1	HASKELL LEMON CONSTRUCTION CO.		200.00	4,000.00
0042	601(B) 1353	TYPE I-A PLAIN RIPRAP	27.000 TON	
	Engineer's Estimate		**42.00**	**1,134.00**
1	HASKELL LEMON CONSTRUCTION CO.		56.00	1,512.00
0043	601(C) 1355	TYPE I-A FILTER BLANKET	9.000 TON	
	Engineer's Estimate		**40.00**	**360.00**
1	HASKELL LEMON CONSTRUCTION CO.		50.00	450.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 BRIDGE 'B'				
0044	501(G) 6309	CLSM BACKFILL	10.000 CY	
	Engineer's Estimate		**140.00**	**1,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		200.00	2,000.00
0045	509(A) 1326	CLASS AA CONCRETE	90.500 CY	
	Engineer's Estimate		**550.00**	**49,775.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,300.00	117,650.00
0046	511(A) 1332	REINFORCING STEEL	13,040.000 LB	
	Engineer's Estimate		**1.00**	**13,040.00**
1	HASKELL LEMON CONSTRUCTION CO.		6.30	82,152.00
0047	601(B) 1353	TYPE I-A PLAIN RIPRAP	167.000 TON	
	Engineer's Estimate		**42.00**	**7,014.00**
1	HASKELL LEMON CONSTRUCTION CO.		60.00	10,020.00
0048	601(C) 1355	TYPE I-A FILTER BLANKET	63.000 TON	
	Engineer's Estimate		**40.00**	**2,520.00**
1	HASKELL LEMON CONSTRUCTION CO.		50.00	3,150.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 TRAFFIC				
0049	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	30.000 SD	
	Engineer's Estimate		**150.00**	**4,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		275.00	8,250.00
0050	853 9039	DELINEATORS(TYPE 2, CODE 3)	14.000 EA	
	Engineer's Estimate		**40.00**	**560.00**
1	HASKELL LEMON CONSTRUCTION CO.		20.00	280.00
0051	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	53,985.000 LF	
	Engineer's Estimate		**0.55**	**29,691.75**
1	HASKELL LEMON CONSTRUCTION CO.		0.50	26,992.50

Letting Date: July 24, 2014, 10:30 A.M.

Call Order: 480 **Contract ID:** 140249

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0004 TRAFFIC			
0052	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**35,000.00**	**35,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0005 STAKING			
0053	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0006 CONSTRUCTION			
0054	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	5,000.00	5,000.00
0055	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**85,000.00**	**85,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	38,000.00	38,000.00