Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 500 **Contract ID:** 140250
J/P No.: 28635(04) **Project No.:** STP-264D(010)CI **Contract Time:**
County: PUSHMATAHA
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-186): OVER DAVENPORT CREEK 3.3 MILES WEST OF THE INDIAN NATION TURNPIKE. PROJECT LENGTH = 0.181 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	354,142.10		
1	HUB Construction, Inc.	355,906.50	100.50	100.00
2	RRY SERVICES LLC	405,051.50	114.38	113.81
3	Tri Star Construction Arkansas, LLC	430,507.50	121.56	120.96
4	KLAVER CONSTRUCTION COMPANY, INC.	431,678.41	121.89	121.29
5	EARTH BUILDERS, L.P.	498,688.80	140.82	140.12
6	MERIDIAN CONTRACTING, INC.	513,663.00	145.04	144.33

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 500 **Contract ID:** 140250

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HUB Construction, Inc.	5,000.00	5,000.00
2	RRY SERVICES LLC	5,500.00	5,500.00
3	Tri Star Construction Arkansas, LLC	17,700.00	17,700.00
4	KLAVER CONSTRUCTION COMPANY, INC.	8,400.00	8,400.00
5	EARTH BUILDERS, L.P.	25,000.00	25,000.00
6	MERIDIAN CONTRACTING, INC.	23,000.00	23,000.00
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	HUB Construction, Inc.	30,000.00	30,000.00
2	RRY SERVICES LLC	40,000.00	40,000.00
3	Tri Star Construction Arkansas, LLC	25,000.00	25,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.	60,811.62	60,811.62
5	EARTH BUILDERS, L.P.	30,000.00	30,000.00
6	MERIDIAN CONTRACTING, INC.	60,000.00	60,000.00
0003	221(C) 2801 TEMPORARY SILT FENCE		1,500.000 LF
	Engineer's Estimate	**2.30**	**3,450.00**
1	HUB Construction, Inc.	3.00	4,500.00
2	RRY SERVICES LLC	2.00	3,000.00
3	Tri Star Construction Arkansas, LLC	3.15	4,725.00
4	KLAVER CONSTRUCTION COMPANY, INC.	1.48	2,220.00
5	EARTH BUILDERS, L.P.	1.80	2,700.00
6	MERIDIAN CONTRACTING, INC.	3.00	4,500.00
0004	221(F) 0100 TEMPORARY SILT DIKE		150.000 LF
	Engineer's Estimate	**8.50**	**1,275.00**
1	HUB Construction, Inc.	8.00	1,200.00
2	RRY SERVICES LLC	12.00	1,800.00
3	Tri Star Construction Arkansas, LLC	8.50	1,275.00
4	KLAVER CONSTRUCTION COMPANY, INC.	11.00	1,650.00
5	EARTH BUILDERS, L.P.	14.00	2,100.00
6	MERIDIAN CONTRACTING, INC.	16.00	2,400.00
0005	230(A) 2806 SOLID SLAB SODDING		5,000.000 SY
	Engineer's Estimate	**2.50**	**12,500.00**
1	HUB Construction, Inc.	3.00	15,000.00
2	RRY SERVICES LLC	3.25	16,250.00
3	Tri Star Construction Arkansas, LLC	3.00	15,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.	6.97	34,850.00
5	EARTH BUILDERS, L.P.	8.00	40,000.00
6	MERIDIAN CONTRACTING, INC.	5.00	25,000.00
0006	402(E) 0225 TRAFFIC BOUND SURFACE COURSE TYPE E		965.000 TON
	Engineer's Estimate	**25.00**	**24,125.00**
1	HUB Construction, Inc.	30.00	28,950.00
2	RRY SERVICES LLC	27.00	26,055.00
3	Tri Star Construction Arkansas, LLC	38.00	36,670.00
4	KLAVER CONSTRUCTION COMPANY, INC.	26.40	25,476.00
5	EARTH BUILDERS, L.P.	38.00	36,670.00
6	MERIDIAN CONTRACTING, INC.	30.00	28,950.00

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 500 **Contract ID:** 140250

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0007	601(B) 0536	TYPE I-A PLAIN RIPRAP	400.000	TON	
	Engineer's Estimate		**40.00**		**16,000.00**
1	HUB Construction, Inc.		35.00		14,000.00
2	RRY SERVICES LLC		50.00		20,000.00
3	Tri Star Construction Arkansas, LLC		60.00		24,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.		48.60		19,440.00
5	EARTH BUILDERS, L.P.		45.00		18,000.00
6	MERIDIAN CONTRACTING, INC.		40.00		16,000.00
0008	601(I) 6312	FILTER FABRIC (RIPRAP)	600.000	SY	
	Engineer's Estimate		**3.00**		**1,800.00**
1	HUB Construction, Inc.		2.00		1,200.00
2	RRY SERVICES LLC		2.00		1,200.00
3	Tri Star Construction Arkansas, LLC		4.00		2,400.00
4	KLAVER CONSTRUCTION COMPANY, INC.		5.00		3,000.00
5	EARTH BUILDERS, L.P.		2.00		1,200.00
6	MERIDIAN CONTRACTING, INC.		2.50		1,500.00
0009	613(B) 0696	60" CORR. GALV. STEEL PIPE	120.000	LF	
	Engineer's Estimate		**70.00**		**8,400.00**
1	HUB Construction, Inc.		85.00		10,200.00
2	RRY SERVICES LLC		110.00		13,200.00
3	Tri Star Construction Arkansas, LLC		136.00		16,320.00
4	KLAVER CONSTRUCTION COMPANY, INC.		95.00		11,400.00
5	EARTH BUILDERS, L.P.		100.00		12,000.00
6	MERIDIAN CONTRACTING, INC.		170.00		20,400.00
0010	613(C) 5206	21" X 15" PRECOATED CORR. STL. PIPE ARCH	30.000	LF	
	Engineer's Estimate		**60.00**		**1,800.00**
1	HUB Construction, Inc.		30.00		900.00
2	RRY SERVICES LLC		65.00		1,950.00
3	Tri Star Construction Arkansas, LLC		89.60		2,688.00
4	KLAVER CONSTRUCTION COMPANY, INC.		29.20		876.00
5	EARTH BUILDERS, L.P.		60.00		1,800.00
6	MERIDIAN CONTRACTING, INC.		80.00		2,400.00
0011	613(C) 5216	28" X 20" PRECOATED CORR. STL. PIPE ARCH	70.000	LF	
	Engineer's Estimate		**80.00**		**5,600.00**
1	HUB Construction, Inc.		40.00		2,800.00
2	RRY SERVICES LLC		75.00		5,250.00
3	Tri Star Construction Arkansas, LLC		96.60		6,762.00
4	KLAVER CONSTRUCTION COMPANY, INC.		35.40		2,478.00
5	EARTH BUILDERS, L.P.		65.00		4,550.00
6	MERIDIAN CONTRACTING, INC.		100.00		7,000.00
0012	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	2.000	EA	
	Engineer's Estimate		**300.00**		**600.00**
1	HUB Construction, Inc.		250.00		500.00
2	RRY SERVICES LLC		350.00		700.00
3	Tri Star Construction Arkansas, LLC		524.00		1,048.00
4	KLAVER CONSTRUCTION COMPANY, INC.		152.00		304.00
5	EARTH BUILDERS, L.P.		850.00		1,700.00
6	MERIDIAN CONTRACTING, INC.		500.00		1,000.00

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 500 **Contract ID:** 140250

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0013	613(L) 4516	28" X 20" PREFAB. CULVERT END SECTION, ARCH	4.000 EA	
	Engineer's Estimate		**330.00**	**1,320.00**
1	HUB Construction, Inc.		350.00	1,400.00
2	RRY SERVICES LLC		400.00	1,600.00
3	Tri Star Construction Arkansas, LLC		581.00	2,324.00
4	KLAVER CONSTRUCTION COMPANY, INC.		190.00	760.00
5	EARTH BUILDERS, L.P.		1,150.00	4,600.00
6	MERIDIAN CONTRACTING, INC.		500.00	2,000.00
0014	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	100.000 LF	
	Engineer's Estimate		**20.00**	**2,000.00**
1	HUB Construction, Inc.		25.00	2,500.00
2	RRY SERVICES LLC		36.00	3,600.00
3	Tri Star Construction Arkansas, LLC		55.40	5,540.00
4	KLAVER CONSTRUCTION COMPANY, INC.		16.50	1,650.00
5	EARTH BUILDERS, L.P.		37.00	3,700.00
6	MERIDIAN CONTRACTING, INC.		22.00	2,200.00
0015	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,500.00**	**6,000.00**
1	HUB Construction, Inc.		1,900.00	7,600.00
2	RRY SERVICES LLC		1,900.00	7,600.00
3	Tri Star Construction Arkansas, LLC		2,926.00	11,704.00
4	KLAVER CONSTRUCTION COMPANY, INC.		1,475.00	5,900.00
5	EARTH BUILDERS, L.P.		2,000.00	8,000.00
6	MERIDIAN CONTRACTING, INC.		2,000.00	8,000.00
0016	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,200.00**	**8,800.00**
1	HUB Construction, Inc.		2,300.00	9,200.00
2	RRY SERVICES LLC		2,300.00	9,200.00
3	Tri Star Construction Arkansas, LLC		3,542.00	14,168.00
4	KLAVER CONSTRUCTION COMPANY, INC.		2,200.00	8,800.00
5	EARTH BUILDERS, L.P.		2,400.00	9,600.00
6	MERIDIAN CONTRACTING, INC.		2,300.00	9,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0017	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	59.700 CY	
	Engineer's Estimate		**23.00**	**1,373.10**
1	HUB Construction, Inc.		25.00	1,492.50
2	RRY SERVICES LLC		25.00	1,492.50
3	Tri Star Construction Arkansas, LLC		75.00	4,477.50
4	KLAVER CONSTRUCTION COMPANY, INC.		10.00	597.00
5	EARTH BUILDERS, L.P.		30.00	1,791.00
6	MERIDIAN CONTRACTING, INC.		45.00	2,686.50

Letting Date: July 24, 2014, 10:30 A.M.
Call Order: 500 **Contract ID:** 140250

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0018	504(D) 6239	CONCRETE RAIL (TR3)	156.000	LF
	Engineer's Estimate		**80.00**	**12,480.00**
1	HUB Construction, Inc.		95.00	14,820.00
2	RRY SERVICES LLC		75.00	11,700.00
3	Tri Star Construction Arkansas, LLC		93.00	14,508.00
4	KLAVER CONSTRUCTION COMPANY, INC.		100.00	15,600.00
5	EARTH BUILDERS, L.P.		90.00	14,040.00
6	MERIDIAN CONTRACTING, INC.		110.00	17,160.00
0019	509(A) 1326	CLASS AA CONCRETE	233.000	CY
	Engineer's Estimate		**475.00**	**110,675.00**
1	HUB Construction, Inc.		600.00	139,800.00
2	RRY SERVICES LLC		570.00	132,810.00
3	Tri Star Construction Arkansas, LLC		490.00	114,170.00
4	KLAVER CONSTRUCTION COMPANY, INC.		539.98	125,815.34
5	EARTH BUILDERS, L.P.		625.00	145,625.00
6	MERIDIAN CONTRACTING, INC.		691.00	161,003.00
0020	511(A) 1332	REINFORCING STEEL	41,344.000	LB
	Engineer's Estimate		**1.00**	**41,344.00**
1	HUB Construction, Inc.		1.00	41,344.00
2	RRY SERVICES LLC		1.00	41,344.00
3	Tri Star Construction Arkansas, LLC		1.00	41,344.00
4	KLAVER CONSTRUCTION COMPANY, INC.		0.90	37,209.60
5	EARTH BUILDERS, L.P.		1.20	49,612.80
6	MERIDIAN CONTRACTING, INC.		1.25	51,680.00
0021	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	RRY SERVICES LLC		9,000.00	9,000.00
3	Tri Star Construction Arkansas, LLC		22,330.00	22,330.00
4	KLAVER CONSTRUCTION COMPANY, INC.		7,800.00	7,800.00
5	EARTH BUILDERS, L.P.		22,000.00	22,000.00
6	MERIDIAN CONTRACTING, INC.		15,083.50	15,083.50
0022	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**6,000.00**	**6,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	RRY SERVICES LLC		2,000.00	2,000.00
3	Tri Star Construction Arkansas, LLC		3,080.00	3,080.00
4	KLAVER CONSTRUCTION COMPANY, INC.		2,000.00	2,000.00
5	EARTH BUILDERS, L.P.		5,000.00	5,000.00
6	MERIDIAN CONTRACTING, INC.		3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			

Letting Date: July 24, 2014, 10:30 A.M.

Call Order: 500 **Contract ID:** 140250

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0023	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HUB Construction, Inc.		2,000.00	2,000.00
2	RRY SERVICES LLC		6,800.00	6,800.00
3	Tri Star Construction Arkansas, LLC		4,466.00	4,466.00
4	KLAVER CONSTRUCTION COMPANY, INC.		15,000.00	15,000.00
5	EARTH BUILDERS, L.P.		7,500.00	7,500.00
6	MERIDIAN CONTRACTING, INC.		7,500.00	7,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0024	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**3,600.00**	**3,600.00**
1	HUB Construction, Inc.		1,500.00	1,500.00
2	RRY SERVICES LLC		3,000.00	3,000.00
3	Tri Star Construction Arkansas, LLC		4,158.00	4,158.00
4	KLAVER CONSTRUCTION COMPANY, INC.		3,500.00	3,500.00
5	EARTH BUILDERS, L.P.		3,500.00	3,500.00
6	MERIDIAN CONTRACTING, INC.		2,000.00	2,000.00
0025	641 1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	HUB Construction, Inc.		10,000.00	10,000.00
2	RRY SERVICES LLC		40,000.00	40,000.00
3	Tri Star Construction Arkansas, LLC		34,650.00	34,650.00
4	KLAVER CONSTRUCTION COMPANY, INC.		36,140.85	36,140.85
5	EARTH BUILDERS, L.P.		48,000.00	48,000.00
6	MERIDIAN CONTRACTING, INC.		40,000.00	40,000.00