Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 060 **Contract ID:** 140255
J/P No.: 30945(04) **Project No.:** MC-208C(019) **Contract Time:**
County: CADDO
Description: RESURFACE (ASPHALT) SH-152/US-281: FROM APACHE AVE IN BINGER, EXTEND EAST. PROJECT LENGTH = 0.530 MILES

	VENDORNAME	PROPOSALITEMTO		
1	HASKELL LEMON CONSTRUCTION CO.	472,954.80	99.43	100.00
	Engineer's Estimate	475,668.20		
2	T & G CONSTRUCTION, INC.	619,156.00	130.17	130.91

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 060 **Contract ID:** 140255

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	409(A) 4242	FABRIC REINFORCEMENT	6,195.000	SY	
	Engineer's Estimate		**2.00**		**12,390.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.00		18,585.00
2	T & G CONSTRUCTION, INC.		3.50		21,682.50
0002	409(B) 4268	BITUMINOUS BINDER	1,550.000	GAL	
	Engineer's Estimate		**3.10**		**4,805.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.50		6,975.00
2	T & G CONSTRUCTION, INC.		6.50		10,075.00
0003	411(D) 5970	SUPERPAVE, TYPE S5(PG 70-28 OK)	2,076.000	TON	
	Engineer's Estimate		**105.00**		**217,980.00**
1	HASKELL LEMON CONSTRUCTION CO.		127.00		263,652.00
2	T & G CONSTRUCTION, INC.		115.00		238,740.00
0004	412 5267	COLD MILLING PAVEMENT	15,450.000	SY	
	Engineer's Estimate		**2.20**		**33,990.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.00		61,800.00
2	T & G CONSTRUCTION, INC.		3.25		50,212.50
0005	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	316.000	SY	
	Engineer's Estimate		**250.00**		**79,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		66.00		20,856.00
2	T & G CONSTRUCTION, INC.		350.00		110,600.00
0006	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	105.000	CY	
	Engineer's Estimate		**170.00**		**17,850.00**
1	HASKELL LEMON CONSTRUCTION CO.		210.00		22,050.00
2	T & G CONSTRUCTION, INC.		200.00		21,000.00
0007	610(A) 0604	5" CONCRETE SIDEWALK	238.000	SY	
	Engineer's Estimate		**80.00**		**19,040.00**
1	HASKELL LEMON CONSTRUCTION CO.		83.00		19,754.00
2	T & G CONSTRUCTION, INC.		130.00		30,940.00
0008	610(I) 4610	TACTILE WARNING DEVICE-NEW	82.000	SF	
	Engineer's Estimate		**45.00**		**3,690.00**
1	HASKELL LEMON CONSTRUCTION CO.		33.00		2,706.00
2	T & G CONSTRUCTION, INC.		55.00		4,510.00
0009	619(B) 4792	REMOVAL OF SIDEWALK	242.000	SY	
	Engineer's Estimate		**18.00**		**4,356.00**
1	HASKELL LEMON CONSTRUCTION CO.		22.00		5,324.00
2	T & G CONSTRUCTION, INC.		35.00		8,470.00
0010	619(C) 0924	SAWING PAVEMENT	629.000	LF	
	Engineer's Estimate		**3.60**		**2,264.40**
1	HASKELL LEMON CONSTRUCTION CO.		6.00		3,774.00
2	T & G CONSTRUCTION, INC.		10.00		6,290.00
0011	622(A) 4743	1 1/2" PIPE RAILING	322.000	LF	
	Engineer's Estimate		**155.00**		**49,910.00**
1	HASKELL LEMON CONSTRUCTION CO.		110.00		35,420.00
2	T & G CONSTRUCTION, INC.		225.00		72,450.00

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 060 **Contract ID:** 140255

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0012	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	7,388.000	LF	
	Engineer's Estimate		**0.60**		**4,432.80**
1	HASKELL LEMON CONSTRUCTION CO.		0.60		4,432.80
2	T & G CONSTRUCTION, INC.		2.00		14,776.00
0013	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	144.000	LF	
	Engineer's Estimate		**2.50**		**360.00**
1	HASKELL LEMON CONSTRUCTION CO.		16.50		2,376.00
2	T & G CONSTRUCTION, INC.		15.00		2,160.00
0014	855(B) 8824	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	3.000	EA	
	Engineer's Estimate		**200.00**		**600.00**
1	HASKELL LEMON CONSTRUCTION CO.		250.00		750.00
2	T & G CONSTRUCTION, INC.		750.00		2,250.00
0015	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**25,000.00**		**25,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		4,500.00		4,500.00
2	T & G CONSTRUCTION, INC.		25,000.00		25,000.00