Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 400 **Contract ID:** 140272
J/P No.: 16485(04) **Project No.:** STP-156D(009)CI **Contract Time:**
County: OKMULGEE
Description: BRIDGE AND APPROACHES COUNTY ROAD(NS-407): OVER UNNAMED CREEK, 2.3 MILES NORTH AND 5.3 MILES EAST OF MORRIS. PROJECT LENGTH = 0.122 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	283,584.70		
1	KLAVER CONSTRUCTION COMPANY, INC.	286,638.19	101.08	100.00
2	RRY SERVICES LLC	287,603.88	101.42	100.34
3	Keystone Services, Inc.	331,624.15	116.94	115.69
4	Tri Star Construction Arkansas, LLC	354,607.98	125.04	123.71
5	C-GAWF CONSTRUCTION, INC.	382,057.30	134.72	133.29

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 400 **Contract ID:** 140272

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		25,842.00	25,842.00
2	RRY SERVICES LLC		20,000.00	20,000.00
3	Keystone Services, Inc.		25,000.00	25,000.00
4	Tri Star Construction Arkansas, LLC		27,000.00	27,000.00
5	C-GAWF CONSTRUCTION, INC.		62,500.00	62,500.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		25,000.00	25,000.00
2	RRY SERVICES LLC		20,000.00	20,000.00
3	Keystone Services, Inc.		27,500.00	27,500.00
4	Tri Star Construction Arkansas, LLC		55,000.00	55,000.00
5	C-GAWF CONSTRUCTION, INC.		57,500.00	57,500.00
0003	221(C) 2801	TEMPORARY SILT FENCE	2,030.000 LF	
	Engineer's Estimate		**2.50**	**5,075.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		1.24	2,517.20
2	RRY SERVICES LLC		1.50	3,045.00
3	Keystone Services, Inc.		2.00	4,060.00
4	Tri Star Construction Arkansas, LLC		3.00	6,090.00
5	C-GAWF CONSTRUCTION, INC.		2.00	4,060.00
0004	221(F) 0100	TEMPORARY SILT DIKE	203.000 LF	
	Engineer's Estimate		**12.00**	**2,436.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		6.44	1,307.32
2	RRY SERVICES LLC		8.00	1,624.00
3	Keystone Services, Inc.		22.00	4,466.00
4	Tri Star Construction Arkansas, LLC		10.00	2,030.00
5	C-GAWF CONSTRUCTION, INC.		9.00	1,827.00
0005	230(A) 2806	SOLID SLAB SODDING	1,395.000 SY	
	Engineer's Estimate		**2.00**	**2,790.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		5.68	7,923.60
2	RRY SERVICES LLC		5.70	7,951.50
3	Keystone Services, Inc.		3.25	4,533.75
4	Tri Star Construction Arkansas, LLC		4.00	5,580.00
5	C-GAWF CONSTRUCTION, INC.		7.00	9,765.00
0006	233(A) 2817	VEGETATIVE MULCHING	3.000 AC	
	Engineer's Estimate		**500.00**	**1,500.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		588.00	1,764.00
2	RRY SERVICES LLC		588.00	1,764.00
3	Keystone Services, Inc.		2,000.00	6,000.00
4	Tri Star Construction Arkansas, LLC		1,500.00	4,500.00
5	C-GAWF CONSTRUCTION, INC.		995.00	2,985.00
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	570.000 TON	
	Engineer's Estimate		**35.00**	**19,950.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		40.00	22,800.00
2	RRY SERVICES LLC		46.00	26,220.00
3	Keystone Services, Inc.		44.00	25,080.00
4	Tri Star Construction Arkansas, LLC		75.00	42,750.00
5	C-GAWF CONSTRUCTION, INC.		47.50	27,075.00

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 400 **Contract ID:** 140272

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0008	509(D) 0325	CLASS C CONCRETE	25.000 CY	
	Engineer's Estimate		**325.00**	**8,125.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		400.00	10,000.00
2	RRY SERVICES LLC		260.00	6,500.00
3	Keystone Services, Inc.		250.00	6,250.00
4	Tri Star Construction Arkansas, LLC		385.00	9,625.00
5	C-GAWF CONSTRUCTION, INC.		300.00	7,500.00
0009	613(B) 0690	24" CORR. GALV. STEEL PIPE	182.000 LF	
	Engineer's Estimate		**40.00**	**7,280.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		35.00	6,370.00
2	RRY SERVICES LLC		50.00	9,100.00
3	Keystone Services, Inc.		35.00	6,370.00
4	Tri Star Construction Arkansas, LLC		65.00	11,830.00
5	C-GAWF CONSTRUCTION, INC.		45.00	8,190.00
0010	613(M) 7187	TYPE B4 CULVERT END TREATMENT	3.000 EA	
	Engineer's Estimate		**1,000.00**	**3,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		1,500.00	4,500.00
2	RRY SERVICES LLC		1,800.00	5,400.00
3	Keystone Services, Inc.		200.00	600.00
4	Tri Star Construction Arkansas, LLC		2,000.00	6,000.00
5	C-GAWF CONSTRUCTION, INC.		1,111.00	3,333.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0011	202(A) 1301	UNCLASSIFIED EXCAVATION	425.000 CY	
	Engineer's Estimate		**20.00**	**8,500.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		20.00	8,500.00
2	RRY SERVICES LLC		8.00	3,400.00
3	Keystone Services, Inc.		19.00	8,075.00
4	Tri Star Construction Arkansas, LLC		30.00	12,750.00
5	C-GAWF CONSTRUCTION, INC.		10.00	4,250.00
0012	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	56.000 CY	
	Engineer's Estimate		**25.00**	**1,400.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		5.00	280.00
2	RRY SERVICES LLC		20.00	1,120.00
3	Keystone Services, Inc.		100.00	5,600.00
4	Tri Star Construction Arkansas, LLC		25.00	1,400.00
5	C-GAWF CONSTRUCTION, INC.		15.00	840.00
0013	509(A) 1326	CLASS AA CONCRETE	123.000 CY	
	Engineer's Estimate		**650.00**	**79,950.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		601.00	73,923.00
2	RRY SERVICES LLC		675.00	83,025.00
3	Keystone Services, Inc.		725.00	89,175.00
4	Tri Star Construction Arkansas, LLC		600.00	73,800.00
5	C-GAWF CONSTRUCTION, INC.		475.00	58,425.00

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 400 **Contract ID:** 140272

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0014	511(A) 1332	REINFORCING STEEL	17,000.000 LB	
	Engineer's Estimate		**1.00**	**17,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		0.90	15,300.00
2	RRY SERVICES LLC		1.40	23,800.00
3	Keystone Services, Inc.		2.00	34,000.00
4	Tri Star Construction Arkansas, LLC		1.00	17,000.00
5	C-GAWF CONSTRUCTION, INC.		1.55	26,350.00
0015	601(B) 1353	TYPE I-A PLAIN RIPRAP	220.000 TON	
	Engineer's Estimate		**45.00**	**9,900.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		75.00	16,500.00
2	RRY SERVICES LLC		69.00	15,180.00
3	Keystone Services, Inc.		60.00	13,200.00
4	Tri Star Construction Arkansas, LLC		70.00	15,400.00
5	C-GAWF CONSTRUCTION, INC.		55.00	12,100.00
0016	601(C) 1355	TYPE I-A FILTER BLANKET	70.000 TON	
	Engineer's Estimate		**45.00**	**3,150.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		45.00	3,150.00
2	RRY SERVICES LLC		56.00	3,920.00
3	Keystone Services, Inc.		60.00	4,200.00
4	Tri Star Construction Arkansas, LLC		71.00	4,970.00
5	C-GAWF CONSTRUCTION, INC.		50.00	3,500.00
0017	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		20,000.00	20,000.00
2	RRY SERVICES LLC		9,500.00	9,500.00
3	Keystone Services, Inc.		12,000.00	12,000.00
4	Tri Star Construction Arkansas, LLC		9,500.00	9,500.00
5	C-GAWF CONSTRUCTION, INC.		12,500.00	12,500.00
0018	623(F) 8300	GUARDRAIL TRAIL END TURNDOWN (31")	4.000 EA	
	Engineer's Estimate		**1,250.00**	**5,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.		1,475.00	5,900.00
2	RRY SERVICES LLC		1,600.00	6,400.00
3	Keystone Services, Inc.		3,200.00	12,800.00
4	Tri Star Construction Arkansas, LLC		2,100.00	8,400.00
5	C-GAWF CONSTRUCTION, INC.		2,650.00	10,600.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0019	850(A) 8110	SHEET ALUMINUM SIGNS	22.860 SF	
	Engineer's Estimate		**45.00**	**1,028.70**
1	KLAVER CONSTRUCTION COMPANY, INC.		30.00	685.80
2	RRY SERVICES LLC		33.00	754.38
3	Keystone Services, Inc.		40.00	914.40
4	Tri Star Construction Arkansas, LLC		43.00	982.98
5	C-GAWF CONSTRUCTION, INC.		55.00	1,257.30

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 400 **Contract ID:** 140272

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0020	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	2,195.00	2,195.00
2	RRY SERVICES LLC	2,400.00	2,400.00
3	Keystone Services, Inc.	3,300.00	3,300.00
4	Tri Star Construction Arkansas, LLC	3,000.00	3,000.00
5	C-GAWF CONSTRUCTION, INC.	4,750.00	4,750.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0021	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	5,500.00	5,500.00
2	RRY SERVICES LLC	6,000.00	6,000.00
3	Keystone Services, Inc.	10,000.00	10,000.00
4	Tri Star Construction Arkansas, LLC	4,500.00	4,500.00
5	C-GAWF CONSTRUCTION, INC.	5,250.00	5,250.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0022	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	3,500.00	3,500.00
2	RRY SERVICES LLC	2,500.00	2,500.00
3	Keystone Services, Inc.	5,500.00	5,500.00
4	Tri Star Construction Arkansas, LLC	2,500.00	2,500.00
5	C-GAWF CONSTRUCTION, INC.	2,500.00	2,500.00
0023	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**41,000.00**	**41,000.00**
1	KLAVER CONSTRUCTION COMPANY, INC.	23,180.27	23,180.27
2	RRY SERVICES LLC	28,000.00	28,000.00
3	Keystone Services, Inc.	23,000.00	23,000.00
4	Tri Star Construction Arkansas, LLC	30,000.00	30,000.00
5	C-GAWF CONSTRUCTION, INC.	55,000.00	55,000.00