Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 480 **Contract ID:** 140276
J/P No.: 29702(04) **Project No.:** SSR-262B(024)SR **Contract Time:**
County: PONTOTOC, POTTAWATOMIE
Description: RESURFACE (CONCRETE) SH-3W: FROM SH-59, EXTEND NORTH. PROJECT LENGTH = 2.533 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,669,393.30		
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC JV	3,177,536.87	119.04	100.00

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 480 **Contract ID:** 140276

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	8,077.000	CY	
	Engineer's Estimate		**7.00**		**56,539.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		10.41		84,081.57
0002	221(C) 2801	TEMPORARY SILT FENCE	500.000	LF	
	Engineer's Estimate		**2.50**		**1,250.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.79		895.00
0003	221(F) 0100	TEMPORARY SILT DIKE	50.000	LF	
	Engineer's Estimate		**10.00**		**500.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		12.25		612.50
0004	230(A) 2806	SOLID SLAB SODDING	800.000	SY	
	Engineer's Estimate		**3.25**		**2,600.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		6.65		5,320.00
0005	307(B) 4210	CEMENT KILN DUST	1,487.000	TON	
	Engineer's Estimate		**48.00**		**71,376.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		54.43		80,937.41
0006	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	47,652.000	SY	
	Engineer's Estimate		**3.00**		**142,956.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		1.99		94,827.48
0007	326(A) 0100	GEOTEXTILE REINFORCEMENT	47,652.000	SY	
	Engineer's Estimate		**2.10**		**100,069.20**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		3.00		142,956.00
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	200.000	TON	
	Engineer's Estimate		**34.00**		**6,800.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		41.78		8,356.00
0009	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	47,596.000	SY	
	Engineer's Estimate		**17.00**		**809,132.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		14.50		690,142.00
0010	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	11,899.000	CY	
	Engineer's Estimate		**105.00**		**1,249,395.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		140.00		1,665,860.00
0011	609(A) 0287	CONCRETE CURB (4" MNTBLE-INTEGRAL)	1,700.000	LF	
	Engineer's Estimate		**6.00**		**10,200.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		12.26		20,842.00
0012	610(B) 0604	6" CONCRETE DRIVEWAY	142.000	SY	
	Engineer's Estimate		**55.00**		**7,810.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		48.26		6,852.92
0013	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	26,685.000	SY	
	Engineer's Estimate		**4.50**		**120,082.50**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		5.75		153,438.75
0014	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	20,968.000	SY	
	Engineer's Estimate		**2.25**		**47,178.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		4.12		86,388.16

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 480 **Contract ID:** 140276

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0001**	**ROADWAY**			
0015	619(B) 4791	REMOVAL OF CURB	1,700.000	LF	
	Engineer's Estimate		**5.00**		**8,500.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		5.02		8,534.00
0016	619(C) 0924	SAWING PAVEMENT	530.000	LF	
	Engineer's Estimate		**3.20**		**1,696.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		6.10		3,233.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**TRAFFIC**			
0017	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	60.000	SD	
	Engineer's Estimate		**135.00**		**8,100.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		228.98		13,738.80
0018	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	33,024.000	LF	
	Engineer's Estimate		**0.40**		**13,209.60**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		0.47		15,521.28
0019	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**12,000.00**		**12,000.00**
1	DUIT CONSTRUCTION COMPANY, INC./TTK CONSTRUCTION CO., INC J'		95,000.00		95,000.00