Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 520 **Contract ID:** 140278
J/P No.: 22002(04) **Project No.:** STP-168D(205)CI **Contract Time:**
County: SEQUOYAH
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-464): OVER TIN CUP CREEK, 2.0 MILES NORTH OF US-64. PROJECT LENGTH = 0.160 MILES

	VENDORNAME	PROPOSALITEMTO		
1	HUB Construction, Inc.	545,615.55	90.82	100.00
2	RRY SERVICES LLC	565,552.70	94.14	103.65
3	B & B BRIDGE COMPANY, LLC	592,197.18	98.57	108.54
	Engineer's Estimate	600,764.90		
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	627,984.50	104.53	115.10
5	C-GAWF CONSTRUCTION, INC.	645,485.45	107.44	118.30
6	M.J. HUGHES CONSTRUCTION, INC.	880,193.40	146.51	161.32

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 520 **Contract ID:** 140278

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HUB Construction, Inc.	5,000.00	5,000.00
2	RRY SERVICES LLC	2,000.00	2,000.00
3	B & B BRIDGE COMPANY, LLC	5,796.00	5,796.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	15,000.00	15,000.00
5	C-GAWF CONSTRUCTION, INC.	12,500.00	12,500.00
6	M.J. HUGHES CONSTRUCTION, INC.	3,000.00	3,000.00
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**45,000.00**	**45,000.00**
1	HUB Construction, Inc.	50,000.00	50,000.00
2	RRY SERVICES LLC	47,000.00	47,000.00
3	B & B BRIDGE COMPANY, LLC	52,530.05	52,530.05
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	55,000.00	55,000.00
5	C-GAWF CONSTRUCTION, INC.	47,500.00	47,500.00
6	M.J. HUGHES CONSTRUCTION, INC.	121,000.00	121,000.00
0003	221(C) 2801 TEMPORARY SILT FENCE		425.000 LF
	Engineer's Estimate	**3.00**	**1,275.00**
1	HUB Construction, Inc.	3.00	1,275.00
2	RRY SERVICES LLC	4.00	1,700.00
3	B & B BRIDGE COMPANY, LLC	1.72	731.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	3.50	1,487.50
5	C-GAWF CONSTRUCTION, INC.	3.00	1,275.00
6	M.J. HUGHES CONSTRUCTION, INC.	2.00	850.00
0004	221(F) 0100 TEMPORARY SILT DIKE		200.000 LF
	Engineer's Estimate	**11.00**	**2,200.00**
1	HUB Construction, Inc.	7.00	1,400.00
2	RRY SERVICES LLC	12.00	2,400.00
3	B & B BRIDGE COMPANY, LLC	9.48	1,896.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	11.50	2,300.00
5	C-GAWF CONSTRUCTION, INC.	10.00	2,000.00
6	M.J. HUGHES CONSTRUCTION, INC.	5.00	1,000.00
0005	230(A) 2806 SOLID SLAB SODDING		4,894.000 SY
	Engineer's Estimate	**4.50**	**22,023.00**
1	HUB Construction, Inc.	3.00	14,682.00
2	RRY SERVICES LLC	2.10	10,277.40
3	B & B BRIDGE COMPANY, LLC	3.88	18,988.72
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	4.00	19,576.00
5	C-GAWF CONSTRUCTION, INC.	4.00	19,576.00
6	M.J. HUGHES CONSTRUCTION, INC.	4.60	22,512.40
0006	233(A) 2817 VEGETATIVE MULCHING		3.660 AC
	Engineer's Estimate	**500.00**	**1,830.00**
1	HUB Construction, Inc.	350.00	1,281.00
2	RRY SERVICES LLC	500.00	1,830.00
3	B & B BRIDGE COMPANY, LLC	195.00	713.70
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	525.00	1,921.50
5	C-GAWF CONSTRUCTION, INC.	995.00	3,641.70
6	M.J. HUGHES CONSTRUCTION, INC.	700.00	2,562.00

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 520 **Contract ID:** 140278

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0007	310(B) 0149	SUBGRADE, METHOD B	2,665.000 SY	
	Engineer's Estimate		**3.10**	**8,261.50**
1	HUB Construction, Inc.		2.00	5,330.00
2	RRY SERVICES LLC		3.00	7,995.00
3	B & B BRIDGE COMPANY, LLC		1.18	3,144.70
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00	7,995.00
5	C-GAWF CONSTRUCTION, INC.		5.00	13,325.00
6	M.J. HUGHES CONSTRUCTION, INC.		5.00	13,325.00
0008	408 5774	PRIME COAT	787.000 GAL	
	Engineer's Estimate		**5.00**	**3,935.00**
1	HUB Construction, Inc.		6.00	4,722.00
2	RRY SERVICES LLC		4.70	3,698.90
3	B & B BRIDGE COMPANY, LLC		4.67	3,675.29
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00	4,722.00
5	C-GAWF CONSTRUCTION, INC.		5.75	4,525.25
6	M.J. HUGHES CONSTRUCTION, INC.		6.00	4,722.00
0009	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	440.000 TON	
	Engineer's Estimate		**110.00**	**48,400.00**
1	HUB Construction, Inc.		105.00	46,200.00
2	RRY SERVICES LLC		95.00	41,800.00
3	B & B BRIDGE COMPANY, LLC		95.75	42,130.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		115.00	50,600.00
5	C-GAWF CONSTRUCTION, INC.		110.00	48,400.00
6	M.J. HUGHES CONSTRUCTION, INC.		113.00	49,720.00
0010	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	300.000 TON	
	Engineer's Estimate		**120.00**	**36,000.00**
1	HUB Construction, Inc.		120.00	36,000.00
2	RRY SERVICES LLC		115.00	34,500.00
3	B & B BRIDGE COMPANY, LLC		115.25	34,575.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		130.00	39,000.00
5	C-GAWF CONSTRUCTION, INC.		125.00	37,500.00
6	M.J. HUGHES CONSTRUCTION, INC.		135.00	40,500.00
0011	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**325.00**	**3,250.00**
1	HUB Construction, Inc.		300.00	3,000.00
2	RRY SERVICES LLC		200.00	2,000.00
3	B & B BRIDGE COMPANY, LLC		400.00	4,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		300.00	3,000.00
5	C-GAWF CONSTRUCTION, INC.		295.00	2,950.00
6	M.J. HUGHES CONSTRUCTION, INC.		207.00	2,070.00
0012	601(A) 0297	TYPE I PLAIN RIPRAP	289.000 TON	
	Engineer's Estimate		**45.00**	**13,005.00**
1	HUB Construction, Inc.		50.00	14,450.00
2	RRY SERVICES LLC		49.00	14,161.00
3	B & B BRIDGE COMPANY, LLC		41.00	11,849.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		36.00	10,404.00
5	C-GAWF CONSTRUCTION, INC.		42.00	12,138.00
6	M.J. HUGHES CONSTRUCTION, INC.		46.00	13,294.00

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 520 **Contract ID:** 140278

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0013	602(C) 4155	FILTER FABRIC	496.000	SY	
	Engineer's Estimate		**2.50**		**1,240.00**
1	HUB Construction, Inc.		2.00		992.00
2	RRY SERVICES LLC		2.00		992.00
3	B & B BRIDGE COMPANY, LLC		2.75		1,364.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.50		1,736.00
5	C-GAWF CONSTRUCTION, INC.		3.00		1,488.00
6	M.J. HUGHES CONSTRUCTION, INC.		4.00		1,984.00
0014	613(B) 0689	18" CORR. GALV. STEEL PIPE	34.000	LF	
	Engineer's Estimate		**40.00**		**1,360.00**
1	HUB Construction, Inc.		30.00		1,020.00
2	RRY SERVICES LLC		45.00		1,530.00
3	B & B BRIDGE COMPANY, LLC		36.00		1,224.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		35.00		1,190.00
5	C-GAWF CONSTRUCTION, INC.		27.00		918.00
6	M.J. HUGHES CONSTRUCTION, INC.		33.00		1,122.00
0015	613(B) 0690	24" CORR. GALV. STEEL PIPE	144.000	LF	
	Engineer's Estimate		**40.00**		**5,760.00**
1	HUB Construction, Inc.		35.00		5,040.00
2	RRY SERVICES LLC		49.00		7,056.00
3	B & B BRIDGE COMPANY, LLC		38.00		5,472.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		38.00		5,472.00
5	C-GAWF CONSTRUCTION, INC.		32.00		4,608.00
6	M.J. HUGHES CONSTRUCTION, INC.		31.00		4,464.00
0016	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**400.00**		**800.00**
1	HUB Construction, Inc.		300.00		600.00
2	RRY SERVICES LLC		330.00		660.00
3	B & B BRIDGE COMPANY, LLC		275.00		550.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		250.00		500.00
5	C-GAWF CONSTRUCTION, INC.		350.00		700.00
6	M.J. HUGHES CONSTRUCTION, INC.		276.00		552.00
0017	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	6.000	EA	
	Engineer's Estimate		**450.00**		**2,700.00**
1	HUB Construction, Inc.		350.00		2,100.00
2	RRY SERVICES LLC		375.00		2,250.00
3	B & B BRIDGE COMPANY, LLC		300.00		1,800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		350.00		2,100.00
5	C-GAWF CONSTRUCTION, INC.		450.00		2,700.00
6	M.J. HUGHES CONSTRUCTION, INC.		412.00		2,472.00
0018	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,627.000	SY	
	Engineer's Estimate		**5.00**		**8,135.00**
1	HUB Construction, Inc.		4.00		6,508.00
2	RRY SERVICES LLC		5.50		8,948.50
3	B & B BRIDGE COMPANY, LLC		7.53		12,251.31
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.00		6,508.00
5	C-GAWF CONSTRUCTION, INC.		3.00		4,881.00
6	M.J. HUGHES CONSTRUCTION, INC.		7.00		11,389.00

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 520 **Contract ID:** 140278

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0019	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	100.000	LF	
	Engineer's Estimate		**20.00**		**2,000.00**
1	HUB Construction, Inc.		22.00		2,200.00
2	RRY SERVICES LLC		17.00		1,700.00
3	B & B BRIDGE COMPANY, LLC		16.50		1,650.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00		2,000.00
5	C-GAWF CONSTRUCTION, INC.		20.00		2,000.00
6	M.J. HUGHES CONSTRUCTION, INC.		19.00		1,900.00
0020	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA	
	Engineer's Estimate		**1,525.00**		**6,100.00**
1	HUB Construction, Inc.		1,950.00		7,800.00
2	RRY SERVICES LLC		1,500.00		6,000.00
3	B & B BRIDGE COMPANY, LLC		1,475.00		5,900.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,600.00		6,400.00
5	C-GAWF CONSTRUCTION, INC.		2,200.00		8,800.00
6	M.J. HUGHES CONSTRUCTION, INC.		2,200.00		8,800.00
0021	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000	EA	
	Engineer's Estimate		**2,500.00**		**10,000.00**
1	HUB Construction, Inc.		2,300.00		9,200.00
2	RRY SERVICES LLC		1,700.00		6,800.00
3	B & B BRIDGE COMPANY, LLC		2,100.00		8,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,300.00		9,200.00
5	C-GAWF CONSTRUCTION, INC.		2,500.00		10,000.00
6	M.J. HUGHES CONSTRUCTION, INC.		2,300.00		9,200.00
0022	629(A) 4958	MAILBOX INSTALLATION-SINGLE	2.000	EA	
	Engineer's Estimate		**120.00**		**240.00**
1	HUB Construction, Inc.		100.00		200.00
2	RRY SERVICES LLC		100.00		200.00
3	B & B BRIDGE COMPANY, LLC		100.00		200.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		150.00		300.00
5	C-GAWF CONSTRUCTION, INC.		175.00		350.00
6	M.J. HUGHES CONSTRUCTION, INC.		235.00		470.00
0023	629(C) 4960	MAILBOX	2.000	EA	
	Engineer's Estimate		**35.00**		**70.00**
1	HUB Construction, Inc.		50.00		100.00
2	RRY SERVICES LLC		25.00		50.00
3	B & B BRIDGE COMPANY, LLC		25.00		50.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00		100.00
5	C-GAWF CONSTRUCTION, INC.		75.00		150.00
6	M.J. HUGHES CONSTRUCTION, INC.		47.00		94.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 520 **Contract ID:** 140278

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0024	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	200.000	CY	
	Engineer's Estimate		**22.00**		**4,400.00**
1	HUB Construction, Inc.		10.00		2,000.00
2	RRY SERVICES LLC		25.00		5,000.00
3	B & B BRIDGE COMPANY, LLC		30.00		6,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00		1,400.00
5	C-GAWF CONSTRUCTION, INC.		15.00		3,000.00
6	M.J. HUGHES CONSTRUCTION, INC.		31.00		6,200.00
0025	501(G) 6309	CLSM BACKFILL	88.000	CY	
	Engineer's Estimate		**175.00**		**15,400.00**
1	HUB Construction, Inc.		150.00		13,200.00
2	RRY SERVICES LLC		160.00		14,080.00
3	B & B BRIDGE COMPANY, LLC		110.00		9,680.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		135.00		11,880.00
5	C-GAWF CONSTRUCTION, INC.		125.00		11,000.00
6	M.J. HUGHES CONSTRUCTION, INC.		114.00		10,032.00
0026	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	254.000	LF	
	Engineer's Estimate		**245.00**		**62,230.00**
1	HUB Construction, Inc.		220.00		55,880.00
2	RRY SERVICES LLC		220.00		55,880.00
3	B & B BRIDGE COMPANY, LLC		245.00		62,230.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		225.00		57,150.00
5	C-GAWF CONSTRUCTION, INC.		225.00		57,150.00
6	M.J. HUGHES CONSTRUCTION, INC.		300.00		76,200.00
0027	504(B) 1305	SAW-CUT GROOVING	217.800	SY	
	Engineer's Estimate		**8.00**		**1,742.40**
1	HUB Construction, Inc.		16.07		3,500.05
2	RRY SERVICES LLC		13.00		2,831.40
3	B & B BRIDGE COMPANY, LLC		12.86		2,800.91
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00		3,267.00
5	C-GAWF CONSTRUCTION, INC.		15.00		3,267.00
6	M.J. HUGHES CONSTRUCTION, INC.		16.00		3,484.80
0028	504(D) 6239	CONCRETE RAIL (TR3)	243.300	LF	
	Engineer's Estimate		**75.00**		**18,247.50**
1	HUB Construction, Inc.		85.00		20,680.50
2	RRY SERVICES LLC		75.00		18,247.50
3	B & B BRIDGE COMPANY, LLC		75.00		18,247.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		80.00		19,464.00
5	C-GAWF CONSTRUCTION, INC.		75.00		18,247.50
6	M.J. HUGHES CONSTRUCTION, INC.		84.00		20,437.20
0029	506(A) 1322	STRUCTURAL STEEL	580.000	LB	
	Engineer's Estimate		**4.00**		**2,320.00**
1	HUB Construction, Inc.		2.50		1,450.00
2	RRY SERVICES LLC		3.50		2,030.00
3	B & B BRIDGE COMPANY, LLC		4.50		2,610.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00		1,740.00
5	C-GAWF CONSTRUCTION, INC.		5.00		2,900.00
6	M.J. HUGHES CONSTRUCTION, INC.		6.25		3,625.00

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 520 **Contract ID:** 140278

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'			
0030	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000 EA
	Engineer's Estimate	**900.00**	**2,700.00**
1	HUB Construction, Inc.	650.00	1,950.00
2	RRY SERVICES LLC	1,100.00	3,300.00
3	B & B BRIDGE COMPANY, LLC	1,100.00	3,300.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	950.00	2,850.00
5	C-GAWF CONSTRUCTION, INC.	775.00	2,325.00
6	M.J. HUGHES CONSTRUCTION, INC.	1,900.00	5,700.00
0031	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000 EA
	Engineer's Estimate	**900.00**	**2,700.00**
1	HUB Construction, Inc.	650.00	1,950.00
2	RRY SERVICES LLC	1,100.00	3,300.00
3	B & B BRIDGE COMPANY, LLC	1,100.00	3,300.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	950.00	2,850.00
5	C-GAWF CONSTRUCTION, INC.	775.00	2,325.00
6	M.J. HUGHES CONSTRUCTION, INC.	1,900.00	5,700.00
0032	509(A) 1326	CLASS AA CONCRETE	69.500 CY
	Engineer's Estimate	**625.00**	**43,437.50**
1	HUB Construction, Inc.	700.00	48,650.00
2	RRY SERVICES LLC	600.00	41,700.00
3	B & B BRIDGE COMPANY, LLC	575.00	39,962.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	625.00	43,437.50
5	C-GAWF CONSTRUCTION, INC.	750.00	52,125.00
6	M.J. HUGHES CONSTRUCTION, INC.	1,150.00	79,925.00
0033	509(B) 1328	CLASS A CONCRETE	74.200 CY
	Engineer's Estimate	**675.00**	**50,085.00**
1	HUB Construction, Inc.	725.00	53,795.00
2	RRY SERVICES LLC	625.00	46,375.00
3	B & B BRIDGE COMPANY, LLC	575.00	42,665.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	600.00	44,520.00
5	C-GAWF CONSTRUCTION, INC.	750.00	55,650.00
6	M.J. HUGHES CONSTRUCTION, INC.	620.00	46,004.00
0034	511(A) 1332	REINFORCING STEEL	30,800.000 LB
	Engineer's Estimate	**1.00**	**30,800.00**
1	HUB Construction, Inc.	1.00	30,800.00
2	RRY SERVICES LLC	1.05	32,340.00
3	B & B BRIDGE COMPANY, LLC	1.00	30,800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1.40	43,120.00
5	C-GAWF CONSTRUCTION, INC.	1.65	50,820.00
6	M.J. HUGHES CONSTRUCTION, INC.	0.89	27,412.00
0035	514(A) 6010	PILES, FURNISHED (HP 10X42)	62.000 LF
	Engineer's Estimate	**35.00**	**2,170.00**
1	HUB Construction, Inc.	35.00	2,170.00
2	RRY SERVICES LLC	40.00	2,480.00
3	B & B BRIDGE COMPANY, LLC	33.50	2,077.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	55.00	3,410.00
5	C-GAWF CONSTRUCTION, INC.	40.00	2,480.00
6	M.J. HUGHES CONSTRUCTION, INC.	38.00	2,356.00

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 520 **Contract ID:** 140278

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0036	514(A) 6011	PILES, FURNISHED (HP 12X53)	156.000 LF	
	Engineer's Estimate		**45.00**	**7,020.00**
1	HUB Construction, Inc.		45.00	7,020.00
2	RRY SERVICES LLC		50.00	7,800.00
3	B & B BRIDGE COMPANY, LLC		43.50	6,786.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		65.00	10,140.00
5	C-GAWF CONSTRUCTION, INC.		45.00	7,020.00
6	M.J. HUGHES CONSTRUCTION, INC.		45.00	7,020.00
0037	514(B) 6292	PILES, DRIVEN (HP 10X42)	62.000 LF	
	Engineer's Estimate		**15.00**	**930.00**
1	HUB Construction, Inc.		15.00	930.00
2	RRY SERVICES LLC		15.00	930.00
3	B & B BRIDGE COMPANY, LLC		34.00	2,108.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.00	558.00
5	C-GAWF CONSTRUCTION, INC.		10.00	620.00
6	M.J. HUGHES CONSTRUCTION, INC.		65.00	4,030.00
0038	514(B) 6294	PILES, DRIVEN (HP 12X53)	156.000 LF	
	Engineer's Estimate		**18.00**	**2,808.00**
1	HUB Construction, Inc.		15.00	2,340.00
2	RRY SERVICES LLC		16.00	2,496.00
3	B & B BRIDGE COMPANY, LLC		35.00	5,460.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.00	1,404.00
5	C-GAWF CONSTRUCTION, INC.		10.00	1,560.00
6	M.J. HUGHES CONSTRUCTION, INC.		66.00	10,296.00
0039	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	HUB Construction, Inc.		400.00	400.00
2	RRY SERVICES LLC		400.00	400.00
3	B & B BRIDGE COMPANY, LLC		400.00	400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		400.00	400.00
5	C-GAWF CONSTRUCTION, INC.		400.00	400.00
6	M.J. HUGHES CONSTRUCTION, INC.		400.00	400.00
0040	601(B) 1353	TYPE I-A PLAIN RIPRAP	780.000 TON	
	Engineer's Estimate		**45.00**	**35,100.00**
1	HUB Construction, Inc.		45.00	35,100.00
2	RRY SERVICES LLC		48.00	37,440.00
3	B & B BRIDGE COMPANY, LLC		41.00	31,980.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		36.00	28,080.00
5	C-GAWF CONSTRUCTION, INC.		45.00	35,100.00
6	M.J. HUGHES CONSTRUCTION, INC.		42.00	32,760.00
0041	601(C) 1355	TYPE I-A FILTER BLANKET	230.000 TON	
	Engineer's Estimate		**45.00**	**10,350.00**
1	HUB Construction, Inc.		2.00	460.00
2	RRY SERVICES LLC		41.00	9,430.00
3	B & B BRIDGE COMPANY, LLC		40.00	9,200.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00	5,750.00
5	C-GAWF CONSTRUCTION, INC.		40.00	9,200.00
6	M.J. HUGHES CONSTRUCTION, INC.		93.00	21,390.00

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 520 **Contract ID:** 140278

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0042	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000 LF	
	Engineer's Estimate		**20.00**	**1,200.00**
1	HUB Construction, Inc.		20.00	1,200.00
2	RRY SERVICES LLC		12.00	720.00
3	B & B BRIDGE COMPANY, LLC		35.00	2,100.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		40.00	2,400.00
5	C-GAWF CONSTRUCTION, INC.		40.00	2,400.00
6	M.J. HUGHES CONSTRUCTION, INC.		32.00	1,920.00
0043	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	100.000 LF	
	Engineer's Estimate		**20.00**	**2,000.00**
1	HUB Construction, Inc.		20.00	2,000.00
2	RRY SERVICES LLC		12.00	1,200.00
3	B & B BRIDGE COMPANY, LLC		35.00	3,500.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00	2,000.00
5	C-GAWF CONSTRUCTION, INC.		25.00	2,500.00
6	M.J. HUGHES CONSTRUCTION, INC.		19.00	1,900.00
0044	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HUB Construction, Inc.		10,000.00	10,000.00
2	RRY SERVICES LLC		12,000.00	12,000.00
3	B & B BRIDGE COMPANY, LLC		11,925.50	11,925.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		25,000.00	25,000.00
5	C-GAWF CONSTRUCTION, INC.		7,500.00	7,500.00
6	M.J. HUGHES CONSTRUCTION, INC.		87,985.00	87,985.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0045	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	12.000 EA	
	Engineer's Estimate		**20.00**	**240.00**
1	HUB Construction, Inc.		50.00	600.00
2	RRY SERVICES LLC		12.00	144.00
3	B & B BRIDGE COMPANY, LLC		10.00	120.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		21.00	252.00
5	C-GAWF CONSTRUCTION, INC.		10.00	120.00
6	M.J. HUGHES CONSTRUCTION, INC.		7.00	84.00
0046	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	3,400.000 LF	
	Engineer's Estimate		**1.00**	**3,400.00**
1	HUB Construction, Inc.		1.60	5,440.00
2	RRY SERVICES LLC		1.50	5,100.00
3	B & B BRIDGE COMPANY, LLC		1.40	4,760.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00	6,800.00
5	C-GAWF CONSTRUCTION, INC.		1.50	5,100.00
6	M.J. HUGHES CONSTRUCTION, INC.		1.75	5,950.00

Letting Date: August 21, 2014, 10:30 A.M.
Call Order: 520 **Contract ID:** 140278

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0047	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HUB Construction, Inc.		4,000.00	4,000.00
2	RRY SERVICES LLC		2,280.00	2,280.00
3	B & B BRIDGE COMPANY, LLC		2,194.00	2,194.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,000.00	3,000.00
5	C-GAWF CONSTRUCTION, INC.		4,250.00	4,250.00
6	M.J. HUGHES CONSTRUCTION, INC.		5,500.00	5,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0048	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	HUB Construction, Inc.		3,500.00	3,500.00
2	RRY SERVICES LLC		7,000.00	7,000.00
3	B & B BRIDGE COMPANY, LLC		7,000.00	7,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		7,000.00	7,000.00
5	C-GAWF CONSTRUCTION, INC.		7,750.00	7,750.00
6	M.J. HUGHES CONSTRUCTION, INC.		19,000.00	19,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0049	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**4,000.00**	**4,000.00**
1	HUB Construction, Inc.		2,500.00	2,500.00
2	RRY SERVICES LLC		2,500.00	2,500.00
3	B & B BRIDGE COMPANY, LLC		4,000.00	4,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,000.00	3,000.00
5	C-GAWF CONSTRUCTION, INC.		3,750.00	3,750.00
6	M.J. HUGHES CONSTRUCTION, INC.		5,000.00	5,000.00
0050	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**46,000.00**	**46,000.00**
1	HUB Construction, Inc.		15,000.00	15,000.00
2	RRY SERVICES LLC		43,000.00	43,000.00
3	B & B BRIDGE COMPANY, LLC		58,100.00	58,100.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		50,600.00	50,600.00
5	C-GAWF CONSTRUCTION, INC.		55,000.00	55,000.00
6	M.J. HUGHES CONSTRUCTION, INC.		72,880.00	72,880.00