Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140291
J/P No.: 28695(04) **Project No.:** STP-222D(005)CI **Contract Time:**
County: DEWEY
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-0765): OVER LONE CREEK 5.5 MILES NORTH AND 5.2 MILES WEST OF THE US-183/SH-47 JUNCTION. PROJECT LENGTH = 0.284 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	875,728.79		
1	SEWELL BROS., INC.	948,241.80	108.28	100.00
2	K & R BUILDERS, INC.	1,079,039.38	123.22	113.79
3	OBC, INC.	1,124,959.51	128.46	118.64
4	Reece Construction Co, Inc.	1,175,483.79	134.23	123.96

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140291

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	SEWELL BROS., INC.		20,000.00	20,000.00
2	K & R BUILDERS, INC.		15,750.00	15,750.00
3	OBC, INC.		23,760.00	23,760.00
4	Reece Construction Co, Inc.		3,622.50	3,622.50
0002	202(H) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	SEWELL BROS., INC.		65,000.00	65,000.00
2	K & R BUILDERS, INC.		64,755.00	64,755.00
3	OBC, INC.		52,920.00	52,920.00
4	Reece Construction Co, Inc.		62,734.11	62,734.11
0003	221(C) 2801	TEMPORARY SILT FENCE	450.000 LF	
	Engineer's Estimate		**2.00**	**900.00**
1	SEWELL BROS., INC.		1.70	765.00
2	K & R BUILDERS, INC.		2.25	1,012.50
3	OBC, INC.		2.43	1,093.50
4	Reece Construction Co, Inc.		1.54	693.00
0004	221(F) 0100	TEMPORARY SILT DIKE	520.000 LF	
	Engineer's Estimate		**9.00**	**4,680.00**
1	SEWELL BROS., INC.		8.00	4,160.00
2	K & R BUILDERS, INC.		9.00	4,680.00
3	OBC, INC.		10.53	5,475.60
4	Reece Construction Co, Inc.		7.34	3,816.80
0005	230(A) 2806	SOLID SLAB SODDING	9,750.000 SY	
	Engineer's Estimate		**1.90**	**18,525.00**
1	SEWELL BROS., INC.		1.45	14,137.50
2	K & R BUILDERS, INC.		1.59	15,502.50
3	OBC, INC.		1.89	18,427.50
4	Reece Construction Co, Inc.		1.22	11,895.00
0006	233(A) 2817	VEGETATIVE MULCHING	2.020 AC	
	Engineer's Estimate		**700.00**	**1,414.00**
1	SEWELL BROS., INC.		500.00	1,010.00
2	K & R BUILDERS, INC.		400.00	808.00
3	OBC, INC.		1,350.00	2,727.00
4	Reece Construction Co, Inc.		400.00	808.00
0007	303(A) 2100	AGGREGATE BASE TYPE A	675.000 CY	
	Engineer's Estimate		**60.00**	**40,500.00**
1	SEWELL BROS., INC.		90.00	60,750.00
2	K & R BUILDERS, INC.		84.50	57,037.50
3	OBC, INC.		82.08	55,404.00
4	Reece Construction Co, Inc.		76.00	51,300.00
0008	311(B) 0152	PROCESSING EXISTING BASE & SURFACE, METHOD B	1,344.780 LF	
	Engineer's Estimate		**5.50**	**7,396.29**
1	SEWELL BROS., INC.		10.00	13,447.80
2	K & R BUILDERS, INC.		7.75	10,422.05
3	OBC, INC.		10.53	14,160.53
4	Reece Construction Co, Inc.		3.97	5,338.78

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140291

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	377.000 TON	
	Engineer's Estimate		**110.00**	**41,470.00**
1	SEWELL BROS., INC.		125.00	47,125.00
2	K & R BUILDERS, INC.		143.00	53,911.00
3	OBC, INC.		118.80	44,787.60
4	Reece Construction Co, Inc.		110.00	41,470.00
0010	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	371.000 TON	
	Engineer's Estimate		**125.00**	**46,375.00**
1	SEWELL BROS., INC.		130.00	48,230.00
2	K & R BUILDERS, INC.		156.00	57,876.00
3	OBC, INC.		129.60	48,081.60
4	Reece Construction Co, Inc.		120.00	44,520.00
0011	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**350.00**	**3,500.00**
1	SEWELL BROS., INC.		400.00	4,000.00
2	K & R BUILDERS, INC.		425.00	4,250.00
3	OBC, INC.		860.39	8,603.90
4	Reece Construction Co, Inc.		485.00	4,850.00
0012	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	142.000 LF	
	Engineer's Estimate		**35.00**	**4,970.00**
1	SEWELL BROS., INC.		35.00	4,970.00
2	K & R BUILDERS, INC.		33.00	4,686.00
3	OBC, INC.		37.80	5,367.60
4	Reece Construction Co, Inc.		36.00	5,112.00
0013	613(M) 7187	TYPE B4 CULVERT END TREATMENT	4.000 EA	
	Engineer's Estimate		**1,100.00**	**4,400.00**
1	SEWELL BROS., INC.		1,200.00	4,800.00
2	K & R BUILDERS, INC.		1,650.00	6,600.00
3	OBC, INC.		1,188.00	4,752.00
4	Reece Construction Co, Inc.		3,000.00	12,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0014	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	200.000 CY	
	Engineer's Estimate		**13.50**	**2,700.00**
1	SEWELL BROS., INC.		20.00	4,000.00
2	K & R BUILDERS, INC.		15.00	3,000.00
3	OBC, INC.		23.00	4,600.00
4	Reece Construction Co, Inc.		31.00	6,200.00
0015	501(G) 6309	CLSM BACKFILL	82.000 CY	
	Engineer's Estimate		**150.00**	**12,300.00**
1	SEWELL BROS., INC.		200.00	16,400.00
2	K & R BUILDERS, INC.		212.50	17,425.00
3	OBC, INC.		217.64	17,846.48
4	Reece Construction Co, Inc.		260.00	21,320.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140291

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0016	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	597.000 LF	
	Engineer's Estimate		**200.00**	**119,400.00**
1	SEWELL BROS., INC.		180.00	107,460.00
2	K & R BUILDERS, INC.		217.64	129,931.08
3	OBC, INC.		196.59	117,364.23
4	Reece Construction Co, Inc.		209.00	124,773.00
0017	504(C) 6250	SEALED EXPANSION JOINT	34.400 LF	
	Engineer's Estimate		**265.00**	**9,116.00**
1	SEWELL BROS., INC.		260.00	8,944.00
2	K & R BUILDERS, INC.		320.00	11,008.00
3	OBC, INC.		339.34	11,673.30
4	Reece Construction Co, Inc.		396.00	13,622.40
0018	504(D) 6239	CONCRETE RAIL (TR3)	368.000 LF	
	Engineer's Estimate		**75.00**	**27,600.00**
1	SEWELL BROS., INC.		70.00	25,760.00
2	K & R BUILDERS, INC.		91.00	33,488.00
3	OBC, INC.		114.39	42,095.52
4	Reece Construction Co, Inc.		120.00	44,160.00
0019	506(A) 1322	STRUCTURAL STEEL	1,630.000 LB	
	Engineer's Estimate		**2.75**	**4,482.50**
1	SEWELL BROS., INC.		4.00	6,520.00
2	K & R BUILDERS, INC.		3.00	4,890.00
3	OBC, INC.		3.52	5,737.60
4	Reece Construction Co, Inc.		3.00	4,890.00
0020	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	12.000 EA	
	Engineer's Estimate		**850.00**	**10,200.00**
1	SEWELL BROS., INC.		500.00	6,000.00
2	K & R BUILDERS, INC.		900.00	10,800.00
3	OBC, INC.		1,268.39	15,220.68
4	Reece Construction Co, Inc.		747.00	8,964.00
0021	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	12.000 EA	
	Engineer's Estimate		**850.00**	**10,200.00**
1	SEWELL BROS., INC.		500.00	6,000.00
2	K & R BUILDERS, INC.		900.00	10,800.00
3	OBC, INC.		1,268.39	15,220.68
4	Reece Construction Co, Inc.		747.00	8,964.00
0022	509(A) 1326	CLASS AA CONCRETE	130.000 CY	
	Engineer's Estimate		**570.00**	**74,100.00**
1	SEWELL BROS., INC.		700.00	91,000.00
2	K & R BUILDERS, INC.		785.00	102,050.00
3	OBC, INC.		798.66	103,825.80
4	Reece Construction Co, Inc.		1,007.00	130,910.00
0023	509(B) 1328	CLASS A CONCRETE	129.800 CY	
	Engineer's Estimate		**575.00**	**74,635.00**
1	SEWELL BROS., INC.		700.00	90,860.00
2	K & R BUILDERS, INC.		807.50	104,813.50
3	OBC, INC.		796.85	103,431.13
4	Reece Construction Co, Inc.		879.00	114,094.20

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140291

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0002 BRIDGE

0024	511(A) 1332	REINFORCING STEEL	55,555.000	LB
	Engineer's Estimate		**0.90**	**49,999.50**
1	SEWELL BROS., INC.		1.00	55,555.00
2	K & R BUILDERS, INC.		1.00	55,555.00
3	OBC, INC.		1.15	63,888.25
4	Reece Construction Co, Inc.		0.80	44,444.00
0025	514(A) 6010	PILES, FURNISHED (HP 10X42)	124.000	LF
	Engineer's Estimate		**32.00**	**3,968.00**
1	SEWELL BROS., INC.		30.00	3,720.00
2	K & R BUILDERS, INC.		45.50	5,642.00
3	OBC, INC.		49.08	6,085.92
4	Reece Construction Co, Inc.		40.00	4,960.00
0026	514(A) 6011	PILES, FURNISHED (HP 12X53)	280.000	LF
	Engineer's Estimate		**40.00**	**11,200.00**
1	SEWELL BROS., INC.		35.00	9,800.00
2	K & R BUILDERS, INC.		49.00	13,720.00
3	OBC, INC.		59.54	16,671.20
4	Reece Construction Co, Inc.		51.00	14,280.00
0027	514(B) 6292	PILES, DRIVEN (HP 10X42)	124.000	LF
	Engineer's Estimate		**15.00**	**1,860.00**
1	SEWELL BROS., INC.		15.00	1,860.00
2	K & R BUILDERS, INC.		19.50	2,418.00
3	OBC, INC.		17.25	2,139.00
4	Reece Construction Co, Inc.		15.00	1,860.00
0028	514(B) 6294	PILES, DRIVEN (HP 12X53)	280.000	LF
	Engineer's Estimate		**15.00**	**4,200.00**
1	SEWELL BROS., INC.		15.00	4,200.00
2	K & R BUILDERS, INC.		21.00	5,880.00
3	OBC, INC.		17.25	4,830.00
4	Reece Construction Co, Inc.		15.00	4,200.00
0029	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA
	Engineer's Estimate		**400.00**	**400.00**
1	SEWELL BROS., INC.		400.00	400.00
2	K & R BUILDERS, INC.		400.00	400.00
3	OBC, INC.		400.00	400.00
4	Reece Construction Co, Inc.		400.00	400.00
0030	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	115.000	LF
	Engineer's Estimate		**700.00**	**80,500.00**
1	SEWELL BROS., INC.		750.00	86,250.00
2	K & R BUILDERS, INC.		977.00	112,355.00
3	OBC, INC.		1,158.05	133,175.75
4	Reece Construction Co, Inc.		927.00	106,605.00
0031	601(B) 1353	TYPE I-A PLAIN RIPRAP	850.000	TON
	Engineer's Estimate		**40.00**	**34,000.00**
1	SEWELL BROS., INC.		50.00	42,500.00
2	K & R BUILDERS, INC.		52.00	44,200.00
3	OBC, INC.		46.00	39,100.00
4	Reece Construction Co, Inc.		49.00	41,650.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140291

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0032	601(C) 1355	TYPE I-A FILTER BLANKET	280.000 TON
	Engineer's Estimate	**35.00**	**9,800.00**
1	SEWELL BROS., INC.	41.00	11,480.00
2	K & R BUILDERS, INC.	43.50	12,180.00
3	OBC, INC.	40.25	11,270.00
4	Reece Construction Co, Inc.	39.00	10,920.00
0033	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.	15,000.00	15,000.00
2	K & R BUILDERS, INC.	14,250.00	14,250.00
3	OBC, INC.	11,500.00	11,500.00
4	Reece Construction Co, Inc.	9,660.00	9,660.00
0034	623(A) 1418	BEAM GUARDRAIL W-BEAM SINGLE	13.500 LF
	Engineer's Estimate	**25.00**	**337.50**
1	SEWELL BROS., INC.	25.00	337.50
2	K & R BUILDERS, INC.	45.00	607.50
3	OBC, INC.	28.75	388.13
4	Reece Construction Co, Inc.	22.00	297.00
0035	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	1.000 EA
	Engineer's Estimate	**1,500.00**	**1,500.00**
1	SEWELL BROS., INC.	3,000.00	3,000.00
2	K & R BUILDERS, INC.	3,042.00	3,042.00
3	OBC, INC.	4,427.50	4,427.50
4	Reece Construction Co, Inc.	2,340.00	2,340.00
0036	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	3.000 EA
	Engineer's Estimate	**2,200.00**	**6,600.00**
1	SEWELL BROS., INC.	2,200.00	6,600.00
2	K & R BUILDERS, INC.	3,181.25	9,543.75
3	OBC, INC.	3,507.50	10,522.50
4	Reece Construction Co, Inc.	2,545.00	7,635.00
0037	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	3,200.00	3,200.00
2	K & R BUILDERS, INC.	4,750.00	4,750.00
3	OBC, INC.	3,220.00	3,220.00
4	Reece Construction Co, Inc.	2,920.00	2,920.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0038	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.	10,500.00	10,500.00
2	K & R BUILDERS, INC.	11,500.00	11,500.00
3	OBC, INC.	10,260.00	10,260.00
4	Reece Construction Co, Inc.	5,955.00	5,955.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 220 **Contract ID:** 140291

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**			
0039	220	2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate			**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.			2,500.00	2,500.00
2	K & R BUILDERS, INC.			6,000.00	6,000.00
3	OBC, INC.			4,320.00	4,320.00
4	Reece Construction Co, Inc.			2,000.00	2,000.00
0040	641	1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate			**60,000.00**	**60,000.00**
1	SEWELL BROS., INC.			40,000.00	40,000.00
2	K & R BUILDERS, INC.			51,500.00	51,500.00
3	OBC, INC.			80,185.01	80,185.01
4	Reece Construction Co, Inc.			189,300.00	189,300.00