Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 260 **Contract ID:** 140293
J/P No.: 28345(04) **Project No.:** STP-126D(197)CI **Contract Time:**
County: GRADY
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-126): OVER A TRIBUTARY OF SALT CREEK, 8.5 MILES SOUTH AND 1.3 MILES EAST OF THE US-81/SH-37 JUNCTION. PROJECT LENGTH = 0.227 MILES

	VENDORNAME	PROPOSALITEMTO		
1	K & R BUILDERS, INC.	631,626.94	93.46	100.00
2	Reece Construction Co, Inc.	632,168.13	93.54	100.09
	Engineer's Estimate	675,807.00		
3	OBC, INC.	704,420.66	104.23	111.52
4	RRY SERVICES LLC	710,593.20	105.15	112.50
5	Cimarron Construction Company, LLC	728,821.55	107.84	115.39

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 260 **Contract ID:** 140293

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.	6,500.00	6,500.00
2	Reece Construction Co, Inc.	3,622.50	3,622.50
3	OBC, INC.	8,250.00	8,250.00
4	RRY SERVICES LLC	5,000.00	5,000.00
5	Cimarron Construction Company, LLC	16,000.00	16,000.00
0002	202(H) 0185	EARTHWORK	1.000 LSUM
	Engineer's Estimate	**16,800.00**	**16,800.00**
1	K & R BUILDERS, INC.	35,000.00	35,000.00
2	Reece Construction Co, Inc.	49,597.61	49,597.61
3	OBC, INC.	29,747.30	29,747.30
4	RRY SERVICES LLC	32,000.00	32,000.00
5	Cimarron Construction Company, LLC	30,000.00	30,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	605.000 LF
	Engineer's Estimate	**2.00**	**1,210.00**
1	K & R BUILDERS, INC.	1.66	1,004.30
2	Reece Construction Co, Inc.	1.28	774.40
3	OBC, INC.	1.41	853.05
4	RRY SERVICES LLC	1.50	907.50
5	Cimarron Construction Company, LLC	1.30	786.50
0004	221(D) 2803	TEMPORARY SEDIMENT FILTER	1.000 EA
	Engineer's Estimate	**250.00**	**250.00**
1	K & R BUILDERS, INC.	300.00	300.00
2	Reece Construction Co, Inc.	225.00	225.00
3	OBC, INC.	247.50	247.50
4	RRY SERVICES LLC	260.00	260.00
5	Cimarron Construction Company, LLC	225.00	225.00
0005	221(F) 0100	TEMPORARY SILT DIKE	91.000 LF
	Engineer's Estimate	**8.00**	**728.00**
1	K & R BUILDERS, INC.	9.50	864.50
2	Reece Construction Co, Inc.	8.12	738.92
3	OBC, INC.	8.93	812.63
4	RRY SERVICES LLC	9.00	819.00
5	Cimarron Construction Company, LLC	8.25	750.75
0006	230(A) 2806	SOLID SLAB SODDING	10,041.000 SY
	Engineer's Estimate	**1.50**	**15,061.50**
1	K & R BUILDERS, INC.	1.47	14,760.27
2	Reece Construction Co, Inc.	1.18	11,848.38
3	OBC, INC.	1.30	13,053.30
4	RRY SERVICES LLC	1.30	13,053.30
5	Cimarron Construction Company, LLC	1.40	14,057.40
0007	230(F) 2812	WATERING	803.000 KGAL
	Engineer's Estimate	**6.50**	**5,219.50**
1	K & R BUILDERS, INC.	3.00	2,409.00
2	Reece Construction Co, Inc.	2.48	1,991.44
3	OBC, INC.	2.73	2,192.19
4	RRY SERVICES LLC	2.80	2,248.40
5	Cimarron Construction Company, LLC	2.50	2,007.50

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 260 **Contract ID:** 140293

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0001 ROADWAY

0008	233(A) 2817	VEGETATIVE MULCHING	4.160	AC
	Engineer's Estimate		**450.00**	**1,872.00**
1	K & R BUILDERS, INC.		200.00	832.00
2	Reece Construction Co, Inc.		313.00	1,302.08
3	OBC, INC.		344.30	1,432.29
4	RRY SERVICES LLC		350.00	1,456.00
5	Cimarron Construction Company, LLC		315.00	1,310.40
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,187.000	TON
	Engineer's Estimate		**30.00**	**35,610.00**
1	K & R BUILDERS, INC.		30.35	36,025.45
2	Reece Construction Co, Inc.		31.00	36,797.00
3	OBC, INC.		39.60	47,005.20
4	RRY SERVICES LLC		33.00	39,171.00
5	Cimarron Construction Company, LLC		35.00	41,545.00
0010	408 5774	PRIME COAT	1,316.000	GAL
	Engineer's Estimate		**5.00**	**6,580.00**
1	K & R BUILDERS, INC.		7.80	10,264.80
2	Reece Construction Co, Inc.		6.00	7,896.00
3	OBC, INC.		14.58	19,187.28
4	RRY SERVICES LLC		6.00	7,896.00
5	Cimarron Construction Company, LLC		8.00	10,528.00
0011	509(D) 0325	CLASS C CONCRETE	10.000	CY
	Engineer's Estimate		**250.00**	**2,500.00**
1	K & R BUILDERS, INC.		300.00	3,000.00
2	Reece Construction Co, Inc.		308.00	3,080.00
3	OBC, INC.		275.00	2,750.00
4	RRY SERVICES LLC		200.00	2,000.00
5	Cimarron Construction Company, LLC		250.00	2,500.00
0012	611(G) 6006	INLET (SMD-TYPE 2B)	1.000	EA
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	K & R BUILDERS, INC.		4,500.00	4,500.00
2	Reece Construction Co, Inc.		2,455.00	2,455.00
3	OBC, INC.		2,784.31	2,784.31
4	RRY SERVICES LLC		5,000.00	5,000.00
5	Cimarron Construction Company, LLC		3,300.00	3,300.00
0013	613(A) 0494	36" R.C.PIPE CLASS III	58.000	LF
	Engineer's Estimate		**100.00**	**5,800.00**
1	K & R BUILDERS, INC.		125.00	7,250.00
2	Reece Construction Co, Inc.		102.00	5,916.00
3	OBC, INC.		110.00	6,380.00
4	RRY SERVICES LLC		125.00	7,250.00
5	Cimarron Construction Company, LLC		125.00	7,250.00
0014	613(B) 0689	18" CORR. GALV. STEEL PIPE	114.000	LF
	Engineer's Estimate		**25.00**	**2,850.00**
1	K & R BUILDERS, INC.		30.00	3,420.00
2	Reece Construction Co, Inc.		22.00	2,508.00
3	OBC, INC.		30.80	3,511.20
4	RRY SERVICES LLC		40.00	4,560.00
5	Cimarron Construction Company, LLC		32.00	3,648.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 260 **Contract ID:** 140293

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	40.000 LF	
	Engineer's Estimate		**40.00**	**1,600.00**
1	K & R BUILDERS, INC.		26.00	1,040.00
2	Reece Construction Co, Inc.		24.00	960.00
3	OBC, INC.		44.00	1,760.00
4	RRY SERVICES LLC		40.00	1,600.00
5	Cimarron Construction Company, LLC		32.00	1,280.00
0016	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	2.000 EA	
	Engineer's Estimate		**300.00**	**600.00**
1	K & R BUILDERS, INC.		250.00	500.00
2	Reece Construction Co, Inc.		162.00	324.00
3	OBC, INC.		330.00	660.00
4	RRY SERVICES LLC		300.00	600.00
5	Cimarron Construction Company, LLC		575.00	1,150.00
0017	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	6.000 EA	
	Engineer's Estimate		**200.00**	**1,200.00**
1	K & R BUILDERS, INC.		250.00	1,500.00
2	Reece Construction Co, Inc.		201.00	1,206.00
3	OBC, INC.		220.00	1,320.00
4	RRY SERVICES LLC		300.00	1,800.00
5	Cimarron Construction Company, LLC		475.00	2,850.00
0018	613(L) 5734	36" PREFAB. CULVERT END SECTION, ROUND	1.000 EA	
	Engineer's Estimate		**1,200.00**	**1,200.00**
1	K & R BUILDERS, INC.		1,550.00	1,550.00
2	Reece Construction Co, Inc.		1,718.00	1,718.00
3	OBC, INC.		1,320.00	1,320.00
4	RRY SERVICES LLC		1,400.00	1,400.00
5	Cimarron Construction Company, LLC		1,800.00	1,800.00
0019	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		5,000.00	5,000.00
2	Reece Construction Co, Inc.		4,082.50	4,082.50
3	OBC, INC.		6,050.00	6,050.00
4	RRY SERVICES LLC		3,000.00	3,000.00
5	Cimarron Construction Company, LLC		15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0020	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	100.000 CY	
	Engineer's Estimate		**20.00**	**2,000.00**
1	K & R BUILDERS, INC.		12.50	1,250.00
2	Reece Construction Co, Inc.		19.00	1,900.00
3	OBC, INC.		17.25	1,725.00
4	RRY SERVICES LLC		25.00	2,500.00
5	Cimarron Construction Company, LLC		12.00	1,200.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 260 **Contract ID:** 140293

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0021	501(F) 6352	GRANULAR BACKFILL	48.000 CY
	Engineer's Estimate	**50.00**	**2,400.00**
1	K & R BUILDERS, INC.	72.25	3,468.00
2	Reece Construction Co, Inc.	48.00	2,304.00
3	OBC, INC.	74.57	3,579.36
4	RRY SERVICES LLC	80.00	3,840.00
5	Cimarron Construction Company, LLC	100.00	4,800.00
0022	504(D) 6239	CONCRETE RAIL (TR3)	256.600 LF
	Engineer's Estimate	**70.00**	**17,962.00**
1	K & R BUILDERS, INC.	75.00	19,245.00
2	Reece Construction Co, Inc.	105.00	26,943.00
3	OBC, INC.	98.57	25,293.06
4	RRY SERVICES LLC	75.00	19,245.00
5	Cimarron Construction Company, LLC	110.00	28,226.00
0023	506(A) 1322	STRUCTURAL STEEL	87,900.000 LB
	Engineer's Estimate	**2.70**	**237,330.00**
1	K & R BUILDERS, INC.	2.02	177,558.00
2	Reece Construction Co, Inc.	2.02	177,558.00
3	OBC, INC.	2.02	177,558.00
4	RRY SERVICES LLC	2.25	197,775.00
5	Cimarron Construction Company, LLC	2.20	193,380.00
0024	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000 EA
	Engineer's Estimate	**700.00**	**4,200.00**
1	K & R BUILDERS, INC.	800.00	4,800.00
2	Reece Construction Co, Inc.	287.00	1,722.00
3	OBC, INC.	1,783.54	10,701.24
4	RRY SERVICES LLC	360.00	2,160.00
5	Cimarron Construction Company, LLC	675.00	4,050.00
0025	509(A) 1326	CLASS AA CONCRETE	93.200 CY
	Engineer's Estimate	**575.00**	**53,590.00**
1	K & R BUILDERS, INC.	635.00	59,182.00
2	Reece Construction Co, Inc.	718.00	66,917.60
3	OBC, INC.	596.19	55,564.91
4	RRY SERVICES LLC	700.00	65,240.00
5	Cimarron Construction Company, LLC	750.00	69,900.00
0026	509(B) 1328	CLASS A CONCRETE	39.200 CY
	Engineer's Estimate	**620.00**	**24,304.00**
1	K & R BUILDERS, INC.	667.50	26,166.00
2	Reece Construction Co, Inc.	711.00	27,871.20
3	OBC, INC.	616.50	24,166.80
4	RRY SERVICES LLC	700.00	27,440.00
5	Cimarron Construction Company, LLC	850.00	33,320.00
0027	511(A) 1332	REINFORCING STEEL	24,320.000 LB
	Engineer's Estimate	**1.00**	**24,320.00**
1	K & R BUILDERS, INC.	0.95	23,104.00
2	Reece Construction Co, Inc.	0.80	19,456.00
3	OBC, INC.	1.04	25,292.80
4	RRY SERVICES LLC	1.05	25,536.00
5	Cimarron Construction Company, LLC	1.10	26,752.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 260 **Contract ID:** 140293

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0028	514(A) 6010	PILES, FURNISHED (HP 10X42)	534.000	LF	
	Engineer's Estimate		**30.00**		**16,020.00**
1	K & R BUILDERS, INC.		29.40		15,699.60
2	Reece Construction Co, Inc.		40.00		21,360.00
3	OBC, INC.		39.87		21,290.58
4	RRY SERVICES LLC		45.00		24,030.00
5	Cimarron Construction Company, LLC		52.00		27,768.00
0029	514(B) 6292	PILES, DRIVEN (HP 10X42)	534.000	LF	
	Engineer's Estimate		**10.00**		**5,340.00**
1	K & R BUILDERS, INC.		12.60		6,728.40
2	Reece Construction Co, Inc.		9.00		4,806.00
3	OBC, INC.		17.25		9,211.50
4	RRY SERVICES LLC		11.00		5,874.00
5	Cimarron Construction Company, LLC		24.00		12,816.00
0030	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	K & R BUILDERS, INC.		400.00		400.00
2	Reece Construction Co, Inc.		400.00		400.00
3	OBC, INC.		400.00		400.00
4	RRY SERVICES LLC		400.00		400.00
5	Cimarron Construction Company, LLC		400.00		400.00
0031	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,314.000	TON	
	Engineer's Estimate		**35.00**		**45,990.00**
1	K & R BUILDERS, INC.		40.28		52,927.92
2	Reece Construction Co, Inc.		39.00		51,246.00
3	OBC, INC.		45.73		60,089.22
4	RRY SERVICES LLC		55.00		72,270.00
5	Cimarron Construction Company, LLC		50.00		65,700.00
0032	601(C) 1355	TYPE I-A FILTER BLANKET	418.000	TON	
	Engineer's Estimate		**30.00**		**12,540.00**
1	K & R BUILDERS, INC.		32.60		13,626.80
2	Reece Construction Co, Inc.		29.00		12,122.00
3	OBC, INC.		38.06		15,909.08
4	RRY SERVICES LLC		42.00		17,556.00
5	Cimarron Construction Company, LLC		42.00		17,556.00
0033	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000	LF	
	Engineer's Estimate		**15.00**		**780.00**
1	K & R BUILDERS, INC.		30.00		1,560.00
2	Reece Construction Co, Inc.		13.00		676.00
3	OBC, INC.		28.75		1,495.00
4	RRY SERVICES LLC		20.00		1,040.00
5	Cimarron Construction Company, LLC		20.00		1,040.00
0034	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	180.000	LF	
	Engineer's Estimate		**15.00**		**2,700.00**
1	K & R BUILDERS, INC.		30.00		5,400.00
2	Reece Construction Co, Inc.		13.00		2,340.00
3	OBC, INC.		28.75		5,175.00
4	RRY SERVICES LLC		20.00		3,600.00
5	Cimarron Construction Company, LLC		20.00		3,600.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 260 **Contract ID:** 140293

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0035	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	K & R BUILDERS, INC.	7,000.00	7,000.00
2	Reece Construction Co, Inc.	10,867.50	10,867.50
3	OBC, INC.	11,500.00	11,500.00
4	RRY SERVICES LLC	13,000.00	13,000.00
5	Cimarron Construction Company, LLC	14,000.00	14,000.00
0036	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,300.00**	**5,200.00**
1	K & R BUILDERS, INC.	1,425.00	5,700.00
2	Reece Construction Co, Inc.	1,140.00	4,560.00
3	OBC, INC.	1,782.50	7,130.00
4	RRY SERVICES LLC	1,200.00	4,800.00
5	Cimarron Construction Company, LLC	1,900.00	7,600.00
0037	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,500.00**	**6,000.00**
1	K & R BUILDERS, INC.	2,262.50	9,050.00
2	Reece Construction Co, Inc.	1,810.00	7,240.00
3	OBC, INC.	2,259.75	9,039.00
4	RRY SERVICES LLC	1,950.00	7,800.00
5	Cimarron Construction Company, LLC	2,400.00	9,600.00
0038	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.	3,340.00	3,340.00
2	Reece Construction Co, Inc.	1,640.00	1,640.00
3	OBC, INC.	1,886.00	1,886.00
4	RRY SERVICES LLC	2,400.00	2,400.00
5	Cimarron Construction Company, LLC	3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0039	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**11,000.00**	**11,000.00**
1	K & R BUILDERS, INC.	7,850.00	7,850.00
2	Reece Construction Co, Inc.	5,530.00	5,530.00
3	OBC, INC.	10,175.00	10,175.00
4	RRY SERVICES LLC	9,000.00	9,000.00
5	Cimarron Construction Company, LLC	7,500.00	7,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 260 **Contract ID:** 140293

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**			
0040	220	2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate			**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.			3,750.00	3,750.00
2	Reece Construction Co, Inc.			1,500.00	1,500.00
3	OBC, INC.			3,300.00	3,300.00
4	RRY SERVICES LLC			2,500.00	2,500.00
5	Cimarron Construction Company, LLC			7,000.00	7,000.00
0041	641	1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate			**65,000.00**	**65,000.00**
1	K & R BUILDERS, INC.			32,500.00	32,500.00
2	Reece Construction Co, Inc.			32,600.00	32,600.00
3	OBC, INC.			59,700.26	59,700.26
4	RRY SERVICES LLC			59,000.00	59,000.00
5	Cimarron Construction Company, LLC			17,000.00	17,000.00

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0005**	**NON-PARTICIPATING - FENCING**			
0042	624(C)	4459	FENCE-STYLE SWF (5 BARBED WIRE)	1,330.000	LF
	Engineer's Estimate			**5.00**	**6,650.00**
1	K & R BUILDERS, INC.			11.73	15,600.90
2	Reece Construction Co, Inc.			10.20	13,566.00
3	OBC, INC.			11.22	14,922.60
4	RRY SERVICES LLC			10.20	13,566.00
5	Cimarron Construction Company, LLC			12.50	16,625.00