Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 350 **Contract ID:** 140300
J/P No.: 30787(04) **Project No.:** HSIPG-246N(011)TR **Contract Time:**
County: MCINTOSH
Description: SAFETY IMPROVEMENTS (CABLE BARRIER) US-69: BEGIN AT THE MUSKOGEE COUNTY LINE, EXTEND SOUTH. PROJECT LENGTH = 14.100 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	3,631,162.48		
1	GLOVER & ASSOCIATES, INC.	3,780,404.96	104.11	100.00
2	JLT CONTRACTING, LLC	3,886,915.75	107.04	102.82
3	T. McDonald Construction, Inc.	4,128,790.60	113.70	109.22
4	Midstate Traffic Control, Inc.	4,626,825.50	127.42	122.39

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 350 **Contract ID:** 140300

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**TRAFFIC CONTROL**				
0001	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	200.000	SD	
	Engineer's Estimate		**13.33**		**2,666.00**
1	GLOVER & ASSOCIATES, INC.		87.70		17,540.00
2	JLT CONTRACTING, LLC		85.00		17,000.00
3	T. McDonald Construction, Inc.		95.00		19,000.00
4	Midstate Traffic Control, Inc.		20.00		4,000.00
0002	880(A) 8812	ARROW DISPLAY(TYPE C)	200.000	SD	
	Engineer's Estimate		**4.04**		**808.00**
1	GLOVER & ASSOCIATES, INC.		87.70		17,540.00
2	JLT CONTRACTING, LLC		12.00		2,400.00
3	T. McDonald Construction, Inc.		17.00		3,400.00
4	Midstate Traffic Control, Inc.		5.00		1,000.00
0003	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	4,000.000	SD	
	Engineer's Estimate		**0.22**		**880.00**
1	GLOVER & ASSOCIATES, INC.		1.17		4,680.00
2	JLT CONTRACTING, LLC		1.20		4,800.00
3	T. McDonald Construction, Inc.		0.60		2,400.00
4	Midstate Traffic Control, Inc.		0.10		400.00
0004	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4,400.000	SD	
	Engineer's Estimate		**0.64**		**2,816.00**
1	GLOVER & ASSOCIATES, INC.		1.17		5,148.00
2	JLT CONTRACTING, LLC		1.20		5,280.00
3	T. McDonald Construction, Inc.		1.20		5,280.00
4	Midstate Traffic Control, Inc.		0.25		1,100.00
0005	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	4,400.000	SD	
	Engineer's Estimate		**1.13**		**4,972.00**
1	GLOVER & ASSOCIATES, INC.		1.75		7,700.00
2	JLT CONTRACTING, LLC		2.25		9,900.00
3	T. McDonald Construction, Inc.		3.50		15,400.00
4	Midstate Traffic Control, Inc.		2.00		8,800.00
0006	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	800.000	SD	
	Engineer's Estimate		**0.39**		**312.00**
1	GLOVER & ASSOCIATES, INC.		1.17		936.00
2	JLT CONTRACTING, LLC		1.15		920.00
3	T. McDonald Construction, Inc.		1.20		960.00
4	Midstate Traffic Control, Inc.		0.50		400.00
0007	880(C) 8848	WING BARRICADES	800.000	SD	
	Engineer's Estimate		**0.88**		**704.00**
1	GLOVER & ASSOCIATES, INC.		1.17		936.00
2	JLT CONTRACTING, LLC		1.15		920.00
3	T. McDonald Construction, Inc.		2.50		2,000.00
4	Midstate Traffic Control, Inc.		3.00		2,400.00
0008	880(E) 8860	WARNING LIGHTS(TYPE A)	4,000.000	SD	
	Engineer's Estimate		**0.17**		**680.00**
1	GLOVER & ASSOCIATES, INC.		0.29		1,160.00
2	JLT CONTRACTING, LLC		0.35		1,400.00
3	T. McDonald Construction, Inc.		0.25		1,000.00
4	Midstate Traffic Control, Inc.		0.10		400.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 350 **Contract ID:** 140300

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**TRAFFIC CONTROL**			
0009	880(F) 8878	DRUMS	3,600.000 SD	
	Engineer's Estimate		**0.17**	**612.00**
1	GLOVER & ASSOCIATES, INC.		0.18	648.00
2	JLT CONTRACTING, LLC		0.60	2,160.00
3	T. McDonald Construction, Inc.		0.40	1,440.00
4	Midstate Traffic Control, Inc.		0.10	360.00
0010	880(G) 8890	CHANNELIZER CONES	58,400.000 SD	
	Engineer's Estimate		**0.17**	**9,928.00**
1	GLOVER & ASSOCIATES, INC.		0.18	10,512.00
2	JLT CONTRACTING, LLC		0.20	11,680.00
3	T. McDonald Construction, Inc.		0.35	20,440.00
4	Midstate Traffic Control, Inc.		0.10	5,840.00
0011	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	136.000 HOUR	
	Engineer's Estimate		**67.56**	**9,188.16**
1	GLOVER & ASSOCIATES, INC.		35.08	4,770.88
2	JLT CONTRACTING, LLC		62.25	8,466.00
3	T. McDonald Construction, Inc.		350.00	47,600.00
4	Midstate Traffic Control, Inc.		68.00	9,248.00
0012	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	428.000 SD	
	Engineer's Estimate		**11.76**	**5,033.28**
1	GLOVER & ASSOCIATES, INC.		25.00	10,700.00
2	JLT CONTRACTING, LLC		30.00	12,840.00
3	T. McDonald Construction, Inc.		55.00	23,540.00
4	Midstate Traffic Control, Inc.		25.00	10,700.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**CABLE BARRIER**			
0013	202(A) 0183	UNCLASSIFIED EXCAVATION	1,264.000 CY	
	Engineer's Estimate		**4.65**	**5,877.60**
1	GLOVER & ASSOCIATES, INC.		15.88	20,072.32
2	JLT CONTRACTING, LLC		9.00	11,376.00
3	T. McDonald Construction, Inc.		6.00	7,584.00
4	Midstate Traffic Control, Inc.		10.00	12,640.00
0014	202(D) 0184	UNCLASSIFIED BORROW	57,353.000 CY	
	Engineer's Estimate		**5.96**	**341,823.88**
1	GLOVER & ASSOCIATES, INC.		8.50	487,500.50
2	JLT CONTRACTING, LLC		10.20	585,000.60
3	T. McDonald Construction, Inc.		8.50	487,500.50
4	Midstate Traffic Control, Inc.		12.00	688,236.00
0015	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**31,810.50**	**31,810.50**
1	GLOVER & ASSOCIATES, INC.		69,600.00	69,600.00
2	JLT CONTRACTING, LLC		33,940.00	33,940.00
3	T. McDonald Construction, Inc.		30,000.00	30,000.00
4	Midstate Traffic Control, Inc.		39,000.00	39,000.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 350 **Contract ID:** 140300

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**CABLE BARRIER**				
0016	221(C) 2801	TEMPORARY SILT FENCE	2,000.000	LF	
	Engineer's Estimate		**1.80**		**3,600.00**
1	GLOVER & ASSOCIATES, INC.		2.00		4,000.00
2	JLT CONTRACTING, LLC		1.10		2,200.00
3	T. McDonald Construction, Inc.		2.00		4,000.00
4	Midstate Traffic Control, Inc.		2.00		4,000.00
0017	221(F) 0100	TEMPORARY SILT DIKE	746.000	LF	
	Engineer's Estimate		**8.05**		**6,005.30**
1	GLOVER & ASSOCIATES, INC.		3.00		2,238.00
2	JLT CONTRACTING, LLC		5.60		4,177.60
3	T. McDonald Construction, Inc.		7.00		5,222.00
4	Midstate Traffic Control, Inc.		80.00		59,680.00
0018	230(A) 2806	SOLID SLAB SODDING	279,254.000	SY	
	Engineer's Estimate		**1.54**		**430,051.16**
1	GLOVER & ASSOCIATES, INC.		1.00		279,254.00
2	JLT CONTRACTING, LLC		1.10		307,179.40
3	T. McDonald Construction, Inc.		1.25		349,067.50
4	Midstate Traffic Control, Inc.		1.30		363,030.20
0019	241 2832	MOWING	116.000	AC	
	Engineer's Estimate		**79.78**		**9,254.48**
1	GLOVER & ASSOCIATES, INC.		40.00		4,640.00
2	JLT CONTRACTING, LLC		22.60		2,621.60
3	T. McDonald Construction, Inc.		50.00		5,800.00
4	Midstate Traffic Control, Inc.		65.00		7,540.00
0020	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	16,036.550	TON	
	Engineer's Estimate		**81.53**		**1,307,459.92**
1	GLOVER & ASSOCIATES, INC.		73.00		1,170,668.15
2	JLT CONTRACTING, LLC		95.00		1,523,472.25
3	T. McDonald Construction, Inc.		92.00		1,475,362.60
4	Midstate Traffic Control, Inc.		122.00		1,956,459.10
0021	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	9,256.000	SY	
	Engineer's Estimate		**7.94**		**73,492.64**
1	GLOVER & ASSOCIATES, INC.		22.08		204,372.48
2	JLT CONTRACTING, LLC		15.30		141,616.80
3	T. McDonald Construction, Inc.		25.00		231,400.00
4	Midstate Traffic Control, Inc.		15.00		138,840.00
0022	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	1,543.000	CY	
	Engineer's Estimate		**99.07**		**152,865.01**
1	GLOVER & ASSOCIATES, INC.		128.63		198,476.09
2	JLT CONTRACTING, LLC		110.75		170,887.25
3	T. McDonald Construction, Inc.		125.00		192,875.00
4	Midstate Traffic Control, Inc.		225.00		347,175.00
0023	509(A) 0319	CLASS AA CONCRETE	668.400	CY	
	Engineer's Estimate		**370.29**		**247,501.84**
1	GLOVER & ASSOCIATES, INC.		345.00		230,598.00
2	JLT CONTRACTING, LLC		220.00		147,048.00
3	T. McDonald Construction, Inc.		250.00		167,100.00
4	Midstate Traffic Control, Inc.		300.00		200,520.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 350 **Contract ID:** 140300

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**CABLE BARRIER**			
0024	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,905.000	SY
	Engineer's Estimate		**3.05**	**5,810.25**
1	GLOVER & ASSOCIATES, INC.		1.00	1,905.00
2	JLT CONTRACTING, LLC		5.65	10,763.25
3	T. McDonald Construction, Inc.		7.00	13,335.00
4	Midstate Traffic Control, Inc.		10.00	19,050.00
0025	628(B) 5125	HIGH-TENSION CABLE BARRIER(TL-4)	73,112.000	LF
	Engineer's Estimate		**8.55**	**625,107.60**
1	GLOVER & ASSOCIATES, INC.		9.36	684,328.32
2	JLT CONTRACTING, LLC		8.50	621,452.00
3	T. McDonald Construction, Inc.		9.50	694,564.00
4	Midstate Traffic Control, Inc.		8.10	592,207.20
0026	628(C) 5110	END ANCHORS	22.000	EA
	Engineer's Estimate		**1,446.21**	**31,816.62**
1	GLOVER & ASSOCIATES, INC.		935.51	20,581.22
2	JLT CONTRACTING, LLC		980.00	21,560.00
3	T. McDonald Construction, Inc.		1,200.00	26,400.00
4	Midstate Traffic Control, Inc.		850.00	18,700.00
0027	870(A) 8011	SAND FILLED IMPACT ATTENUATION MODULE	228.000	EA
	Engineer's Estimate		**313.16**	**71,400.48**
1	GLOVER & ASSOCIATES, INC.		300.00	68,400.00
2	JLT CONTRACTING, LLC		260.00	59,280.00
3	T. McDonald Construction, Inc.		290.00	66,120.00
4	Midstate Traffic Control, Inc.		325.00	74,100.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			
0028	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**25,367.46**	**25,367.46**
1	GLOVER & ASSOCIATES, INC.		101,000.00	101,000.00
2	JLT CONTRACTING, LLC		11,315.00	11,315.00
3	T. McDonald Construction, Inc.		60,000.00	60,000.00
4	Midstate Traffic Control, Inc.		8,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**			
0029	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**5,433.50**	**5,433.50**
1	GLOVER & ASSOCIATES, INC.		500.00	500.00
2	JLT CONTRACTING, LLC		2,545.00	2,545.00
3	T. McDonald Construction, Inc.		20,000.00	20,000.00
4	Midstate Traffic Control, Inc.		3,000.00	3,000.00

Letting Date: November 20, 2014, 10:30 A.M.

Call Order: 350 **Contract ID:** 140300

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0030	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**217,884.80**	**217,884.80**
1	GLOVER & ASSOCIATES, INC.	150,000.00	150,000.00
2	JLT CONTRACTING, LLC	152,715.00	152,715.00
3	T. McDonald Construction, Inc.	150,000.00	150,000.00
4	Midstate Traffic Control, Inc.	50,000.00	50,000.00