Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 440 **Contract ID:** 140301
J/P No.: 24249(04) **Project No.:** SSP-152C(137)SS **Contract Time:**
County: NOBLE
Description: BRIDGE AND APPROACHES SH-156: OVER DEADMAN CREEK, 0.8 MILE SOUTH OF THE KAY COUNTY LINE. PROJECT LENGTH = 0.061 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Tri Star Construction Arkansas, LLC	734,957.85	99.13	100.00
	Engineer's Estimate	741,406.23		
2	Reece Construction Co, Inc.	844,935.44	113.96	114.96

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 440 **Contract ID:** 140301

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**200,000.00**		**200,000.00**
1	Tri Star Construction Arkansas, LLC		44,000.00		44,000.00
2	Reece Construction Co, Inc.		7,560.00		7,560.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	1,408.000	CY	
	Engineer's Estimate		**8.50**		**11,968.00**
1	Tri Star Construction Arkansas, LLC		12.00		16,896.00
2	Reece Construction Co, Inc.		15.82		22,274.56
0003	202(D) 0184	UNCLASSIFIED BORROW	1,378.000	CY	
	Engineer's Estimate		**14.00**		**19,292.00**
1	Tri Star Construction Arkansas, LLC		12.66		17,445.48
2	Reece Construction Co, Inc.		12.63		17,404.14
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	Tri Star Construction Arkansas, LLC		16,100.00		16,100.00
2	Reece Construction Co, Inc.		5,040.00		5,040.00
0005	221(C) 2801	TEMPORARY SILT FENCE	742.000	LF	
	Engineer's Estimate		**2.00**		**1,484.00**
1	Tri Star Construction Arkansas, LLC		2.20		1,632.40
2	Reece Construction Co, Inc.		1.28		949.76
0006	221(F) 0100	TEMPORARY SILT DIKE	96.000	LF	
	Engineer's Estimate		**9.00**		**864.00**
1	Tri Star Construction Arkansas, LLC		12.25		1,176.00
2	Reece Construction Co, Inc.		6.44		618.24
0007	230(A) 2806	SOLID SLAB SODDING	2,777.000	SY	
	Engineer's Estimate		**2.65**		**7,359.05**
1	Tri Star Construction Arkansas, LLC		4.75		13,190.75
2	Reece Construction Co, Inc.		1.44		3,998.88
0008	230(F) 2812	WATERING	111.000	KGAL	
	Engineer's Estimate		**11.50**		**1,276.50**
1	Tri Star Construction Arkansas, LLC		29.00		3,219.00
2	Reece Construction Co, Inc.		2.88		319.68
0009	303(A) 2100	AGGREGATE BASE TYPE A	323.000	CY	
	Engineer's Estimate		**66.00**		**21,318.00**
1	Tri Star Construction Arkansas, LLC		81.00		26,163.00
2	Reece Construction Co, Inc.		62.00		20,026.00
0010	310(B) 0149	SUBGRADE, METHOD B	1,818.000	SY	
	Engineer's Estimate		**4.00**		**7,272.00**
1	Tri Star Construction Arkansas, LLC		4.40		7,999.20
2	Reece Construction Co, Inc.		3.87		7,035.66
0011	325 5271	SEPARATOR FABRIC	1,590.000	SY	
	Engineer's Estimate		**2.25**		**3,577.50**
1	Tri Star Construction Arkansas, LLC		3.65		5,803.50
2	Reece Construction Co, Inc.		2.50		3,975.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 440 **Contract ID:** 140301

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	148.000	TON	
	Engineer's Estimate		**45.00**		**6,660.00**
1	Tri Star Construction Arkansas, LLC		38.20		5,653.60
2	Reece Construction Co, Inc.		52.00		7,696.00
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	348.000	TON	
	Engineer's Estimate		**120.00**		**41,760.00**
1	Tri Star Construction Arkansas, LLC		385.00		133,980.00
2	Reece Construction Co, Inc.		255.00		88,740.00
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	139.000	TON	
	Engineer's Estimate		**150.00**		**20,850.00**
1	Tri Star Construction Arkansas, LLC		419.00		58,241.00
2	Reece Construction Co, Inc.		268.00		37,252.00
0015	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**10,500.00**		**10,500.00**
1	Tri Star Construction Arkansas, LLC		25,000.00		25,000.00
2	Reece Construction Co, Inc.		2,520.00		2,520.00
0016	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	45.000	SY	
	Engineer's Estimate		**6.50**		**292.50**
1	Tri Star Construction Arkansas, LLC		21.60		972.00
2	Reece Construction Co, Inc.		17.60		792.00
0017	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	644.000	SY	
	Engineer's Estimate		**6.50**		**4,186.00**
1	Tri Star Construction Arkansas, LLC		9.00		5,796.00
2	Reece Construction Co, Inc.		13.00		8,372.00
0018	619(C) 0924	SAWING PAVEMENT	48.000	LF	
	Engineer's Estimate		**5.00**		**240.00**
1	Tri Star Construction Arkansas, LLC		13.00		624.00
2	Reece Construction Co, Inc.		100.00		4,800.00
0019	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	926.000	LF	
	Engineer's Estimate		**6.00**		**5,556.00**
1	Tri Star Construction Arkansas, LLC		15.00		13,890.00
2	Reece Construction Co, Inc.		3.48		3,222.48

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0020	202(A) 1301	UNCLASSIFIED EXCAVATION	720.000	CY	
	Engineer's Estimate		**8.66**		**6,235.20**
1	Tri Star Construction Arkansas, LLC		8.30		5,976.00
2	Reece Construction Co, Inc.		9.58		6,897.60
0021	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	264.000	CY	
	Engineer's Estimate		**22.00**		**5,808.00**
1	Tri Star Construction Arkansas, LLC		26.00		6,864.00
2	Reece Construction Co, Inc.		29.00		7,656.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 440 **Contract ID:** 140301

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0022	501(G) 6309	CLSM BACKFILL	34.000 CY	
	Engineer's Estimate		**205.00**	**6,970.00**
1	Tri Star Construction Arkansas, LLC		350.00	11,900.00
2	Reece Construction Co, Inc.		210.00	7,140.00
0023	509(A) 1326	CLASS AA CONCRETE	340.880 CY	
	Engineer's Estimate		**550.00**	**187,484.00**
1	Tri Star Construction Arkansas, LLC		500.00	170,440.00
2	Reece Construction Co, Inc.		780.00	265,886.40
0024	511(A) 1332	REINFORCING STEEL	51,110.000 LB	
	Engineer's Estimate		**1.00**	**51,110.00**
1	Tri Star Construction Arkansas, LLC		1.00	51,110.00
2	Reece Construction Co, Inc.		0.80	40,888.00
0025	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**25,494.20**	**25,494.20**
1	Tri Star Construction Arkansas, LLC		17,000.00	17,000.00
2	Reece Construction Co, Inc.		10,140.00	10,140.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC CONTROL				
0026	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	4.000 EA	
	Engineer's Estimate		**50.60**	**202.40**
1	Tri Star Construction Arkansas, LLC		36.00	144.00
2	Reece Construction Co, Inc.		25.00	100.00
0027	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,896.000 LF	
	Engineer's Estimate		**1.08**	**2,047.68**
1	Tri Star Construction Arkansas, LLC		2.62	4,967.52
2	Reece Construction Co, Inc.		1.19	2,256.24
0028	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	600.000 LF	
	Engineer's Estimate		**0.81**	**486.00**
1	Tri Star Construction Arkansas, LLC		0.36	216.00
2	Reece Construction Co, Inc.		0.85	510.00
0029	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	4,950.000 SD	
	Engineer's Estimate		**0.26**	**1,287.00**
1	Tri Star Construction Arkansas, LLC		1.08	5,346.00
2	Reece Construction Co, Inc.		0.22	1,089.00
0030	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,340.000 SD	
	Engineer's Estimate		**0.56**	**1,310.40**
1	Tri Star Construction Arkansas, LLC		0.22	514.80
2	Reece Construction Co, Inc.		0.22	514.80
0031	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	360.000 SD	
	Engineer's Estimate		**1.80**	**648.00**
1	Tri Star Construction Arkansas, LLC		2.16	777.60
2	Reece Construction Co, Inc.		5.00	1,800.00

Letting Date: September 18, 2014, 10:30 A.M.
Call Order: 440 **Contract ID:** 140301

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**		
0032	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	540.000 SD
	Engineer's Estimate	**0.79**	**426.60**
1	Tri Star Construction Arkansas, LLC	2.16	1,166.40
2	Reece Construction Co, Inc.	0.15	81.00
0033	880(E) 8860	WARNING LIGHTS(TYPE A)	1,080.000 SD
	Engineer's Estimate	**0.64**	**691.20**
1	Tri Star Construction Arkansas, LLC	0.72	777.60
2	Reece Construction Co, Inc.	1.00	1,080.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0034	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**6,750.00**	**6,750.00**
1	Tri Star Construction Arkansas, LLC	4,896.00	4,896.00
2	Reece Construction Co, Inc.	4,100.00	4,100.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0035	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Tri Star Construction Arkansas, LLC	3,960.00	3,960.00
2	Reece Construction Co, Inc.	2,000.00	2,000.00
0036	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**60,000.00**	**60,000.00**
1	Tri Star Construction Arkansas, LLC	51,120.00	51,120.00
2	Reece Construction Co, Inc.	250,200.00	250,200.00