Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140317
J/P No.: 28414(04) **Project No.:** STP-117C(092)CI **Contract Time:**
County: COTTON
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-177): OVER EAST CACHE CREEK OVERFLOW, 3.0 MILES EAST OF US-277. PROJECT LENGTH = 0.179 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	375,153.00		
1	K & R BUILDERS, INC.	409,990.88	109.29	100.00
2	RRY SERVICES LLC	444,444.44	118.47	108.40
3	EARTH BUILDERS, L.P.	468,484.00	124.88	114.27
4	OBC, INC.	470,183.93	125.33	114.68

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140317

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		13,500.00	13,500.00
2	RRY SERVICES LLC		10,000.00	10,000.00
3	EARTH BUILDERS, L.P.		15,000.00	15,000.00
4	OBC, INC.		15,750.00	15,750.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	K & R BUILDERS, INC.		24,508.00	24,508.00
2	RRY SERVICES LLC		29,000.00	29,000.00
3	EARTH BUILDERS, L.P.		28,000.00	28,000.00
4	OBC, INC.		12,600.00	12,600.00
0003	221(C) 2801	TEMPORARY SILT FENCE	1,800.000	LF
	Engineer's Estimate		**2.50**	**4,500.00**
1	K & R BUILDERS, INC.		1.60	2,880.00
2	RRY SERVICES LLC		1.30	2,340.00
3	EARTH BUILDERS, L.P.		2.00	3,600.00
4	OBC, INC.		1.30	2,340.00
0004	221(F) 0100	TEMPORARY SILT DIKE	200.000	LF
	Engineer's Estimate		**8.00**	**1,600.00**
1	K & R BUILDERS, INC.		8.40	1,680.00
2	RRY SERVICES LLC		8.00	1,600.00
3	EARTH BUILDERS, L.P.		9.00	1,800.00
4	OBC, INC.		7.59	1,518.00
0005	230(A) 2806	SOLID SLAB SODDING	5,515.000	SY
	Engineer's Estimate		**2.00**	**11,030.00**
1	K & R BUILDERS, INC.		1.72	9,485.80
2	RRY SERVICES LLC		1.55	8,548.25
3	EARTH BUILDERS, L.P.		2.50	13,787.50
4	OBC, INC.		1.40	7,721.00
0006	233(A) 2817	VEGETATIVE MULCHING	2.300	AC
	Engineer's Estimate		**450.00**	**1,035.00**
1	K & R BUILDERS, INC.		250.00	575.00
2	RRY SERVICES LLC		700.00	1,610.00
3	EARTH BUILDERS, L.P.		700.00	1,610.00
4	OBC, INC.		512.40	1,178.52
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	871.000	TON
	Engineer's Estimate		**30.00**	**26,130.00**
1	K & R BUILDERS, INC.		26.57	23,142.47
2	RRY SERVICES LLC		28.00	24,388.00
3	EARTH BUILDERS, L.P.		40.00	34,840.00
4	OBC, INC.		26.33	22,933.43
0008	408 5774	PRIME COAT	1,065.000	GAL
	Engineer's Estimate		**5.00**	**5,325.00**
1	K & R BUILDERS, INC.		9.00	9,585.00
2	RRY SERVICES LLC		8.00	8,520.00
3	EARTH BUILDERS, L.P.		12.00	12,780.00
4	OBC, INC.		7.88	8,392.20

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140317

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0009	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**300.00**	**3,000.00**
1	K & R BUILDERS, INC.		312.50	3,125.00
2	RRY SERVICES LLC		300.00	3,000.00
3	EARTH BUILDERS, L.P.		350.00	3,500.00
4	OBC, INC.		357.14	3,571.40
0010	601(A) 0297	TYPE I PLAIN RIPRAP	207.000 TON	
	Engineer's Estimate		**40.00**	**8,280.00**
1	K & R BUILDERS, INC.		39.64	8,205.48
2	RRY SERVICES LLC		46.00	9,522.00
3	EARTH BUILDERS, L.P.		55.00	11,385.00
4	OBC, INC.		50.43	10,439.01
0011	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	30.000 LF	
	Engineer's Estimate		**40.00**	**1,200.00**
1	K & R BUILDERS, INC.		35.00	1,050.00
2	RRY SERVICES LLC		50.00	1,500.00
3	EARTH BUILDERS, L.P.		65.00	1,950.00
4	OBC, INC.		31.53	945.90
0012	613(L) 4516	28" X 20" PREFAB. CULVERT END SECTION, ARCH	2.000 EA	
	Engineer's Estimate		**300.00**	**600.00**
1	K & R BUILDERS, INC.		330.00	660.00
2	RRY SERVICES LLC		375.00	750.00
3	EARTH BUILDERS, L.P.		1,200.00	2,400.00
4	OBC, INC.		971.25	1,942.50
0013	619(B) 5918	REMOVAL OF EXISTING PIPE	126.000 LF	
	Engineer's Estimate		**10.00**	**1,260.00**
1	K & R BUILDERS, INC.		40.28	5,075.28
2	RRY SERVICES LLC		50.00	6,300.00
3	EARTH BUILDERS, L.P.		25.00	3,150.00
4	OBC, INC.		24.15	3,042.90

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0014	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	190.000 CY	
	Engineer's Estimate		**20.00**	**3,800.00**
1	K & R BUILDERS, INC.		10.50	1,995.00
2	RRY SERVICES LLC		25.00	4,750.00
3	EARTH BUILDERS, L.P.		20.00	3,800.00
4	OBC, INC.		36.00	6,840.00
0015	501(F) 6352	GRANULAR BACKFILL	76.000 CY	
	Engineer's Estimate		**60.00**	**4,560.00**
1	K & R BUILDERS, INC.		70.00	5,320.00
2	RRY SERVICES LLC		75.00	5,700.00
3	EARTH BUILDERS, L.P.		80.00	6,080.00
4	OBC, INC.		50.70	3,853.20

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140317

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0016	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	179.000	LF	
	Engineer's Estimate		**205.00**		**36,695.00**
1	K & R BUILDERS, INC.		238.00		42,602.00
2	RRY SERVICES LLC		280.00		50,120.00
3	EARTH BUILDERS, L.P.		200.00		35,800.00
4	OBC, INC.		277.94		49,751.26
0017	504(D) 6239	CONCRETE RAIL (TR3)	188.100	LF	
	Engineer's Estimate		**80.00**		**15,048.00**
1	K & R BUILDERS, INC.		86.50		16,270.65
2	RRY SERVICES LLC		89.00		16,740.90
3	EARTH BUILDERS, L.P.		75.00		14,107.50
4	OBC, INC.		109.34		20,566.85
0018	506(A) 1322	STRUCTURAL STEEL	580.000	LB	
	Engineer's Estimate		**3.00**		**1,740.00**
1	K & R BUILDERS, INC.		3.50		2,030.00
2	RRY SERVICES LLC		4.00		2,320.00
3	EARTH BUILDERS, L.P.		3.00		1,740.00
4	OBC, INC.		4.05		2,349.00
0019	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,000.00**		**3,000.00**
1	K & R BUILDERS, INC.		840.00		2,520.00
2	RRY SERVICES LLC		1,500.00		4,500.00
3	EARTH BUILDERS, L.P.		1,200.00		3,600.00
4	OBC, INC.		1,839.89		5,519.67
0020	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,000.00**		**3,000.00**
1	K & R BUILDERS, INC.		840.00		2,520.00
2	RRY SERVICES LLC		1,500.00		4,500.00
3	EARTH BUILDERS, L.P.		1,200.00		3,600.00
4	OBC, INC.		1,839.89		5,519.67
0021	509(A) 1326	CLASS AA CONCRETE	50.600	CY	
	Engineer's Estimate		**600.00**		**30,360.00**
1	K & R BUILDERS, INC.		710.00		35,926.00
2	RRY SERVICES LLC		700.00		35,420.00
3	EARTH BUILDERS, L.P.		500.00		25,300.00
4	OBC, INC.		762.03		38,558.72
0022	509(B) 1328	CLASS A CONCRETE	68.000	CY	
	Engineer's Estimate		**625.00**		**42,500.00**
1	K & R BUILDERS, INC.		755.00		51,340.00
2	RRY SERVICES LLC		700.00		47,600.00
3	EARTH BUILDERS, L.P.		550.00		37,400.00
4	OBC, INC.		744.54		50,628.72
0023	511(A) 1332	REINFORCING STEEL	24,120.000	LB	
	Engineer's Estimate		**1.00**		**24,120.00**
1	K & R BUILDERS, INC.		0.97		23,396.40
2	RRY SERVICES LLC		1.05		25,326.00
3	EARTH BUILDERS, L.P.		1.20		28,944.00
4	OBC, INC.		1.42		34,250.40

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140317

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0024	514(A) 6010	PILES, FURNISHED (HP 10X42)	166.000	LF	
	Engineer's Estimate		**30.00**		**4,980.00**
1	K & R BUILDERS, INC.		33.60		5,577.60
2	RRY SERVICES LLC		40.00		6,640.00
3	EARTH BUILDERS, L.P.		35.00		5,810.00
4	OBC, INC.		47.56		7,894.96
0025	514(A) 6011	PILES, FURNISHED (HP 12X53)	386.000	LF	
	Engineer's Estimate		**40.00**		**15,440.00**
1	K & R BUILDERS, INC.		37.80		14,590.80
2	RRY SERVICES LLC		50.00		19,300.00
3	EARTH BUILDERS, L.P.		40.00		15,440.00
4	OBC, INC.		55.37		21,372.82
0026	514(B) 6292	PILES, DRIVEN (HP 10X42)	166.000	LF	
	Engineer's Estimate		**15.00**		**2,490.00**
1	K & R BUILDERS, INC.		14.40		2,390.40
2	RRY SERVICES LLC		10.00		1,660.00
3	EARTH BUILDERS, L.P.		45.00		7,470.00
4	OBC, INC.		14.40		2,390.40
0027	514(B) 6294	PILES, DRIVEN (HP 12X53)	386.000	LF	
	Engineer's Estimate		**20.00**		**7,720.00**
1	K & R BUILDERS, INC.		16.20		6,253.20
2	RRY SERVICES LLC		10.00		3,860.00
3	EARTH BUILDERS, L.P.		45.00		17,370.00
4	OBC, INC.		14.40		5,558.40
0028	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	K & R BUILDERS, INC.		400.00		400.00
2	RRY SERVICES LLC		400.00		400.00
3	EARTH BUILDERS, L.P.		400.00		400.00
4	OBC, INC.		400.00		400.00
0029	601(B) 1353	TYPE I-A PLAIN RIPRAP	650.000	TON	
	Engineer's Estimate		**40.00**		**26,000.00**
1	K & R BUILDERS, INC.		37.52		24,388.00
2	RRY SERVICES LLC		46.00		29,900.00
3	EARTH BUILDERS, L.P.		55.00		35,750.00
4	OBC, INC.		57.63		37,459.50
0030	601(C) 1355	TYPE I-A FILTER BLANKET	168.000	TON	
	Engineer's Estimate		**30.00**		**5,040.00**
1	K & R BUILDERS, INC.		31.35		5,266.80
2	RRY SERVICES LLC		34.00		5,712.00
3	EARTH BUILDERS, L.P.		40.00		6,720.00
4	OBC, INC.		44.22		7,428.96
0031	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	60.000	LF	
	Engineer's Estimate		**25.00**		**1,500.00**
1	K & R BUILDERS, INC.		35.00		2,100.00
2	RRY SERVICES LLC		20.00		1,200.00
3	EARTH BUILDERS, L.P.		25.00		1,500.00
4	OBC, INC.		30.00		1,800.00

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140317

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0032	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	50.000 LF	
	Engineer's Estimate		**30.00**	**1,500.00**
1	K & R BUILDERS, INC.		35.00	1,750.00
2	RRY SERVICES LLC		20.00	1,000.00
3	EARTH BUILDERS, L.P.		25.00	1,250.00
4	OBC, INC.		30.00	1,500.00
0033	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,500.00**	**6,000.00**
1	K & R BUILDERS, INC.		2,268.00	9,072.00
2	RRY SERVICES LLC		2,000.00	8,000.00
3	EARTH BUILDERS, L.P.		2,100.00	8,400.00
4	OBC, INC.		2,268.00	9,072.00
0034	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**1,500.00**	**6,000.00**
1	K & R BUILDERS, INC.		1,770.00	7,080.00
2	RRY SERVICES LLC		1,600.00	6,400.00
3	EARTH BUILDERS, L.P.		1,800.00	7,200.00
4	OBC, INC.		1,770.00	7,080.00
0035	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		3,000.00	3,000.00
2	RRY SERVICES LLC		2,400.00	2,400.00
3	EARTH BUILDERS, L.P.		4,500.00	4,500.00
4	OBC, INC.		2,700.00	2,700.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0036	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**6,300.00**	**6,300.00**
1	K & R BUILDERS, INC.		7,230.00	7,230.00
2	RRY SERVICES LLC		6,800.00	6,800.00
3	EARTH BUILDERS, L.P.		14,000.00	14,000.00
4	OBC, INC.		10,925.00	10,925.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0037	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		3,000.00	3,000.00
2	RRY SERVICES LLC		2,700.00	2,700.00
3	EARTH BUILDERS, L.P.		3,500.00	3,500.00
4	OBC, INC.		3,450.00	3,450.00

Letting Date: October 16, 2014, 10:30 A.M.

Call Order: 160 **Contract ID:** 140317

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0038	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**38,000.00**	**38,000.00**
1	K & R BUILDERS, INC.		30,500.00	30,500.00
2	RRY SERVICES LLC		44,417.29	44,417.29
3	EARTH BUILDERS, L.P.		45,000.00	45,000.00
4	OBC, INC.		40,939.54	40,939.54