Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140318
J/P No.: 29217(04) **Project No.:** STP-119D(005)CI **Contract Time:**
County: CREEK
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-81.5/8TH STREET): OVER SAND CREEK, 0.5 MILES EAST OF BRISTOW. PROJECT LENGTH = 0.169 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	802,752.50		
1	HUB Construction, Inc.	883,310.10	110.04	100.00
2	K & R BUILDERS, INC.	930,697.44	115.94	105.36
3	RRY SERVICES LLC	934,349.80	116.39	105.78
4	M.J. HUGHES CONSTRUCTION, INC.	1,196,543.00	149.06	135.46
5	BECCO CONTRACTORS, INC.	1,263,767.60	157.43	143.07

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140318

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HUB Construction, Inc.		10,000.00	10,000.00
2	K & R BUILDERS, INC.		11,000.00	11,000.00
3	RRY SERVICES LLC		12,000.00	12,000.00
4	M.J. HUGHES CONSTRUCTION, INC.		40,000.00	40,000.00
5	BECCO CONTRACTORS, INC.		65,000.00	65,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	1,285.000 CY	
	Engineer's Estimate		**9.00**	**11,565.00**
1	HUB Construction, Inc.		8.00	10,280.00
2	K & R BUILDERS, INC.		9.90	12,721.50
3	RRY SERVICES LLC		13.00	16,705.00
4	M.J. HUGHES CONSTRUCTION, INC.		12.00	15,420.00
5	BECCO CONTRACTORS, INC.		25.00	32,125.00
0003	202(C) 0182	ROCK EXCAVATION	100.000 CY	
	Engineer's Estimate		**10.00**	**1,000.00**
1	HUB Construction, Inc.		20.00	2,000.00
2	K & R BUILDERS, INC.		65.00	6,500.00
3	RRY SERVICES LLC		25.00	2,500.00
4	M.J. HUGHES CONSTRUCTION, INC.		50.00	5,000.00
5	BECCO CONTRACTORS, INC.		30.00	3,000.00
0004	202(D) 0184	UNCLASSIFIED BORROW	1,750.000 CY	
	Engineer's Estimate		**10.00**	**17,500.00**
1	HUB Construction, Inc.		10.00	17,500.00
2	K & R BUILDERS, INC.		12.38	21,665.00
3	RRY SERVICES LLC		13.00	22,750.00
4	M.J. HUGHES CONSTRUCTION, INC.		14.00	24,500.00
5	BECCO CONTRACTORS, INC.		25.00	43,750.00
0005	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HUB Construction, Inc.		2,500.00	2,500.00
2	K & R BUILDERS, INC.		5,700.00	5,700.00
3	RRY SERVICES LLC		10,000.00	10,000.00
4	M.J. HUGHES CONSTRUCTION, INC.		10,000.00	10,000.00
5	BECCO CONTRACTORS, INC.		52,000.00	52,000.00
0006	210 0121	OBLITERATING ABANDONED ROAD	220.000 LF	
	Engineer's Estimate		**10.00**	**2,200.00**
1	HUB Construction, Inc.		5.00	1,100.00
2	K & R BUILDERS, INC.		22.00	4,840.00
3	RRY SERVICES LLC		8.00	1,760.00
4	M.J. HUGHES CONSTRUCTION, INC.		25.00	5,500.00
5	BECCO CONTRACTORS, INC.		70.00	15,400.00
0007	221(C) 2801	TEMPORARY SILT FENCE	1,527.000 LF	
	Engineer's Estimate		**2.00**	**3,054.00**
1	HUB Construction, Inc.		3.00	4,581.00
2	K & R BUILDERS, INC.		1.90	2,901.30
3	RRY SERVICES LLC		1.45	2,214.15
4	M.J. HUGHES CONSTRUCTION, INC.		2.85	4,351.95
5	BECCO CONTRACTORS, INC.		3.50	5,344.50

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140318

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0008	221(F) 0100	TEMPORARY SILT DIKE	488.000	LF	
	Engineer's Estimate		**9.00**		**4,392.00**
1	HUB Construction, Inc.		7.00		3,416.00
2	K & R BUILDERS, INC.		9.50		4,636.00
3	RRY SERVICES LLC		7.50		3,660.00
4	M.J. HUGHES CONSTRUCTION, INC.		12.00		5,856.00
5	BECCO CONTRACTORS, INC.		12.00		5,856.00
0009	230(A) 2806	SOLID SLAB SODDING	7,392.000	SY	
	Engineer's Estimate		**1.50**		**11,088.00**
1	HUB Construction, Inc.		2.00		14,784.00
2	K & R BUILDERS, INC.		1.60		11,827.20
3	RRY SERVICES LLC		1.45		10,718.40
4	M.J. HUGHES CONSTRUCTION, INC.		1.40		10,348.80
5	BECCO CONTRACTORS, INC.		4.00		29,568.00
0010	233(A) 2817	VEGETATIVE MULCHING	1.530	AC	
	Engineer's Estimate		**500.00**		**765.00**
1	HUB Construction, Inc.		400.00		612.00
2	K & R BUILDERS, INC.		425.00		650.25
3	RRY SERVICES LLC		250.00		382.50
4	M.J. HUGHES CONSTRUCTION, INC.		525.00		803.25
5	BECCO CONTRACTORS, INC.		770.00		1,178.10
0011	303(B) 2110	AGGREGATE BASE TYPE B	531.000	CY	
	Engineer's Estimate		**40.00**		**21,240.00**
1	HUB Construction, Inc.		60.00		31,860.00
2	K & R BUILDERS, INC.		90.00		47,790.00
3	RRY SERVICES LLC		58.00		30,798.00
4	M.J. HUGHES CONSTRUCTION, INC.		46.00		24,426.00
5	BECCO CONTRACTORS, INC.		65.00		34,515.00
0012	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	224.000	TON	
	Engineer's Estimate		**20.00**		**4,480.00**
1	HUB Construction, Inc.		40.00		8,960.00
2	K & R BUILDERS, INC.		48.00		10,752.00
3	RRY SERVICES LLC		29.00		6,496.00
4	M.J. HUGHES CONSTRUCTION, INC.		23.00		5,152.00
5	BECCO CONTRACTORS, INC.		35.00		7,840.00
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	614.000	TON	
	Engineer's Estimate		**95.00**		**58,330.00**
1	HUB Construction, Inc.		102.00		62,628.00
2	K & R BUILDERS, INC.		115.00		70,610.00
3	RRY SERVICES LLC		95.00		58,330.00
4	M.J. HUGHES CONSTRUCTION, INC.		110.00		67,540.00
5	BECCO CONTRACTORS, INC.		120.00		73,680.00
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	307.000	TON	
	Engineer's Estimate		**120.00**		**36,840.00**
1	HUB Construction, Inc.		120.00		36,840.00
2	K & R BUILDERS, INC.		121.25		37,223.75
3	RRY SERVICES LLC		100.00		30,700.00
4	M.J. HUGHES CONSTRUCTION, INC.		150.00		46,050.00
5	BECCO CONTRACTORS, INC.		130.00		39,910.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140318

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**300.00**	**3,000.00**
1	HUB Construction, Inc.		300.00	3,000.00
2	K & R BUILDERS, INC.		300.00	3,000.00
3	RRY SERVICES LLC		200.00	2,000.00
4	M.J. HUGHES CONSTRUCTION, INC.		300.00	3,000.00
5	BECCO CONTRACTORS, INC.		260.00	2,600.00
0016	613(B) 0689	18" CORR. GALV. STEEL PIPE	50.000 LF	
	Engineer's Estimate		**25.00**	**1,250.00**
1	HUB Construction, Inc.		30.00	1,500.00
2	K & R BUILDERS, INC.		38.00	1,900.00
3	RRY SERVICES LLC		44.00	2,200.00
4	M.J. HUGHES CONSTRUCTION, INC.		45.00	2,250.00
5	BECCO CONTRACTORS, INC.		30.00	1,500.00
0017	613(M) 7186	TYPE A4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**800.00**	**1,600.00**
1	HUB Construction, Inc.		750.00	1,500.00
2	K & R BUILDERS, INC.		1,500.00	3,000.00
3	RRY SERVICES LLC		1,600.00	3,200.00
4	M.J. HUGHES CONSTRUCTION, INC.		1,500.00	3,000.00
5	BECCO CONTRACTORS, INC.		1,000.00	2,000.00
0018	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	K & R BUILDERS, INC.		5,500.00	5,500.00
3	RRY SERVICES LLC		5,000.00	5,000.00
4	M.J. HUGHES CONSTRUCTION, INC.		15,000.00	15,000.00
5	BECCO CONTRACTORS, INC.		30,000.00	30,000.00
0019	619(C) 0924	SAWING PAVEMENT	52.000 LF	
	Engineer's Estimate		**6.00**	**312.00**
1	HUB Construction, Inc.		5.00	260.00
2	K & R BUILDERS, INC.		16.00	832.00
3	RRY SERVICES LLC		4.00	208.00
4	M.J. HUGHES CONSTRUCTION, INC.		7.00	364.00
5	BECCO CONTRACTORS, INC.		4.00	208.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0020	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	100.000 CY	
	Engineer's Estimate		**10.00**	**1,000.00**
1	HUB Construction, Inc.		15.00	1,500.00
2	K & R BUILDERS, INC.		14.50	1,450.00
3	RRY SERVICES LLC		25.00	2,500.00
4	M.J. HUGHES CONSTRUCTION, INC.		14.00	1,400.00
5	BECCO CONTRACTORS, INC.		20.00	2,000.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140318

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0021	501(G) 6309	CLSM BACKFILL	58.000 CY	
	Engineer's Estimate		**80.00**	**4,640.00**
1	HUB Construction, Inc.		150.00	8,700.00
2	K & R BUILDERS, INC.		160.00	9,280.00
3	RRY SERVICES LLC		160.00	9,280.00
4	M.J. HUGHES CONSTRUCTION, INC.		150.00	8,700.00
5	BECCO CONTRACTORS, INC.		120.00	6,960.00
0022	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	89.000 LF	
	Engineer's Estimate		**210.00**	**18,690.00**
1	HUB Construction, Inc.		265.00	23,585.00
2	K & R BUILDERS, INC.		299.00	26,611.00
3	RRY SERVICES LLC		280.00	24,920.00
4	M.J. HUGHES CONSTRUCTION, INC.		300.00	26,700.00
5	BECCO CONTRACTORS, INC.		290.00	25,810.00
0023	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	314.000 LF	
	Engineer's Estimate		**230.00**	**72,220.00**
1	HUB Construction, Inc.		250.00	78,500.00
2	K & R BUILDERS, INC.		257.00	80,698.00
3	RRY SERVICES LLC		280.00	87,920.00
4	M.J. HUGHES CONSTRUCTION, INC.		310.00	97,340.00
5	BECCO CONTRACTORS, INC.		240.00	75,360.00
0024	504(A) 1304	APPROACH SLAB	115.000 SY	
	Engineer's Estimate		**200.00**	**23,000.00**
1	HUB Construction, Inc.		185.00	21,275.00
2	K & R BUILDERS, INC.		215.00	24,725.00
3	RRY SERVICES LLC		185.00	21,275.00
4	M.J. HUGHES CONSTRUCTION, INC.		250.00	28,750.00
5	BECCO CONTRACTORS, INC.		165.00	18,975.00
0025	504(B) 1305	SAW-CUT GROOVING	417.000 SY	
	Engineer's Estimate		**7.00**	**2,919.00**
1	HUB Construction, Inc.		7.00	2,919.00
2	K & R BUILDERS, INC.		7.20	3,002.40
3	RRY SERVICES LLC		6.75	2,814.75
4	M.J. HUGHES CONSTRUCTION, INC.		6.50	2,710.50
5	BECCO CONTRACTORS, INC.		8.00	3,336.00
0026	504(D) 6239	CONCRETE RAIL (TR3)	330.000 LF	
	Engineer's Estimate		**70.00**	**23,100.00**
1	HUB Construction, Inc.		85.00	28,050.00
2	K & R BUILDERS, INC.		79.50	26,235.00
3	RRY SERVICES LLC		75.00	24,750.00
4	M.J. HUGHES CONSTRUCTION, INC.		110.00	36,300.00
5	BECCO CONTRACTORS, INC.		120.00	39,600.00
0027	506(A) 1322	STRUCTURAL STEEL	480.000 LB	
	Engineer's Estimate		**3.00**	**1,440.00**
1	HUB Construction, Inc.		2.50	1,200.00
2	K & R BUILDERS, INC.		4.00	1,920.00
3	RRY SERVICES LLC		3.00	1,440.00
4	M.J. HUGHES CONSTRUCTION, INC.		3.00	1,440.00
5	BECCO CONTRACTORS, INC.		3.00	1,440.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140318

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0028	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000 EA
	Engineer's Estimate	**600.00**	**3,600.00**
1	HUB Construction, Inc.	650.00	3,900.00
2	K & R BUILDERS, INC.	500.00	3,000.00
3	RRY SERVICES LLC	650.00	3,900.00
4	M.J. HUGHES CONSTRUCTION, INC.	1,000.00	6,000.00
5	BECCO CONTRACTORS, INC.	900.00	5,400.00
0029	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	6.000 EA
	Engineer's Estimate	**1,000.00**	**6,000.00**
1	HUB Construction, Inc.	750.00	4,500.00
2	K & R BUILDERS, INC.	1,400.00	8,400.00
3	RRY SERVICES LLC	1,300.00	7,800.00
4	M.J. HUGHES CONSTRUCTION, INC.	1,000.00	6,000.00
5	BECCO CONTRACTORS, INC.	1,300.00	7,800.00
0030	507(C) 6282	ELASTOMERIC BEARING PADS	6.000 EA
	Engineer's Estimate	**250.00**	**1,500.00**
1	HUB Construction, Inc.	850.00	5,100.00
2	K & R BUILDERS, INC.	600.00	3,600.00
3	RRY SERVICES LLC	425.00	2,550.00
4	M.J. HUGHES CONSTRUCTION, INC.	660.00	3,960.00
5	BECCO CONTRACTORS, INC.	200.00	1,200.00
0031	509(A) 1326	CLASS AA CONCRETE	126.000 CY
	Engineer's Estimate	**500.00**	**63,000.00**
1	HUB Construction, Inc.	700.00	88,200.00
2	K & R BUILDERS, INC.	700.00	88,200.00
3	RRY SERVICES LLC	650.00	81,900.00
4	M.J. HUGHES CONSTRUCTION, INC.	800.00	100,800.00
5	BECCO CONTRACTORS, INC.	800.00	100,800.00
0032	509(B) 1328	CLASS A CONCRETE	68.000 CY
	Engineer's Estimate	**500.00**	**34,000.00**
1	HUB Construction, Inc.	650.00	44,200.00
2	K & R BUILDERS, INC.	705.00	47,940.00
3	RRY SERVICES LLC	700.00	47,600.00
4	M.J. HUGHES CONSTRUCTION, INC.	1,000.00	68,000.00
5	BECCO CONTRACTORS, INC.	900.00	61,200.00
0033	511(A) 1332	REINFORCING STEEL	42,495.000 LB
	Engineer's Estimate	**1.00**	**42,495.00**
1	HUB Construction, Inc.	0.98	41,645.10
2	K & R BUILDERS, INC.	0.95	40,370.25
3	RRY SERVICES LLC	1.00	42,495.00
4	M.J. HUGHES CONSTRUCTION, INC.	1.40	59,493.00
5	BECCO CONTRACTORS, INC.	1.00	42,495.00
0034	514(A) 6010	PILES, FURNISHED (HP 10X42)	514.000 LF
	Engineer's Estimate	**35.00**	**17,990.00**
1	HUB Construction, Inc.	40.00	20,560.00
2	K & R BUILDERS, INC.	35.00	17,990.00
3	RRY SERVICES LLC	43.00	22,102.00
4	M.J. HUGHES CONSTRUCTION, INC.	30.00	15,420.00
5	BECCO CONTRACTORS, INC.	32.00	16,448.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140318

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0035	514(B) 6292	PILES, DRIVEN (HP 10X42)	514.000 LF	
	Engineer's Estimate		**15.00**	**7,710.00**
1	HUB Construction, Inc.		10.00	5,140.00
2	K & R BUILDERS, INC.		15.00	7,710.00
3	RRY SERVICES LLC		10.00	5,140.00
4	M.J. HUGHES CONSTRUCTION, INC.		40.00	20,560.00
5	BECCO CONTRACTORS, INC.		30.00	15,420.00
0036	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	92.000 LF	
	Engineer's Estimate		**800.00**	**73,600.00**
1	HUB Construction, Inc.		850.00	78,200.00
2	K & R BUILDERS, INC.		907.00	83,444.00
3	RRY SERVICES LLC		900.00	82,800.00
4	M.J. HUGHES CONSTRUCTION, INC.		1,000.00	92,000.00
5	BECCO CONTRACTORS, INC.		600.00	55,200.00
0037	516(C) 6200	CROSSHOLE SONIC LOGGING	1.000 EA	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	HUB Construction, Inc.		3,000.00	3,000.00
2	K & R BUILDERS, INC.		4,000.00	4,000.00
3	RRY SERVICES LLC		4,500.00	4,500.00
4	M.J. HUGHES CONSTRUCTION, INC.		3,200.00	3,200.00
5	BECCO CONTRACTORS, INC.		5,500.00	5,500.00
0038	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,066.000 TON	
	Engineer's Estimate		**40.00**	**82,640.00**
1	HUB Construction, Inc.		45.00	92,970.00
2	K & R BUILDERS, INC.		42.29	87,371.14
3	RRY SERVICES LLC		46.00	95,036.00
4	M.J. HUGHES CONSTRUCTION, INC.		50.00	103,300.00
5	BECCO CONTRACTORS, INC.		60.00	123,960.00
0039	601(C) 1355	TYPE I-A FILTER BLANKET	445.000 TON	
	Engineer's Estimate		**30.00**	**13,350.00**
1	HUB Construction, Inc.		36.00	16,020.00
2	K & R BUILDERS, INC.		34.57	15,383.65
3	RRY SERVICES LLC		39.00	17,355.00
4	M.J. HUGHES CONSTRUCTION, INC.		42.00	18,690.00
5	BECCO CONTRACTORS, INC.		75.00	33,375.00
0040	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	54.000 LF	
	Engineer's Estimate		**30.00**	**1,620.00**
1	HUB Construction, Inc.		25.00	1,350.00
2	K & R BUILDERS, INC.		35.00	1,890.00
3	RRY SERVICES LLC		30.00	1,620.00
4	M.J. HUGHES CONSTRUCTION, INC.		20.00	1,080.00
5	BECCO CONTRACTORS, INC.		16.00	864.00
0041	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000 LF	
	Engineer's Estimate		**25.00**	**1,500.00**
1	HUB Construction, Inc.		15.00	900.00
2	K & R BUILDERS, INC.		45.00	2,700.00
3	RRY SERVICES LLC		30.00	1,800.00
4	M.J. HUGHES CONSTRUCTION, INC.		20.00	1,200.00
5	BECCO CONTRACTORS, INC.		15.00	900.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140318

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0042	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	HUB Construction, Inc.	10,000.00	10,000.00
2	K & R BUILDERS, INC.	9,225.00	9,225.00
3	RRY SERVICES LLC	15,000.00	15,000.00
4	M.J. HUGHES CONSTRUCTION, INC.	50,000.00	50,000.00
5	BECCO CONTRACTORS, INC.	83,000.00	83,000.00
0043	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,500.00**	**6,000.00**
1	HUB Construction, Inc.	2,200.00	8,800.00
2	K & R BUILDERS, INC.	1,810.00	7,240.00
3	RRY SERVICES LLC	2,300.00	9,200.00
4	M.J. HUGHES CONSTRUCTION, INC.	2,350.00	9,400.00
5	BECCO CONTRACTORS, INC.	1,800.00	7,200.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC			
0044	623(A) 1418	BEAM GUARDRAIL W-BEAM SINGLE	62.500 LF
	Engineer's Estimate	**25.00**	**1,562.50**
1	HUB Construction, Inc.	22.00	1,375.00
2	K & R BUILDERS, INC.	26.00	1,625.00
3	RRY SERVICES LLC	28.00	1,750.00
4	M.J. HUGHES CONSTRUCTION, INC.	23.00	1,437.50
5	BECCO CONTRACTORS, INC.	20.00	1,250.00
0045	623(G) 8571	GUARDRAIL END TREATMENT (GET)	3.000 EA
	Engineer's Estimate	**2,200.00**	**6,600.00**
1	HUB Construction, Inc.	2,800.00	8,400.00
2	K & R BUILDERS, INC.	2,400.00	7,200.00
3	RRY SERVICES LLC	2,100.00	6,300.00
4	M.J. HUGHES CONSTRUCTION, INC.	2,500.00	7,500.00
5	BECCO CONTRACTORS, INC.	2,400.00	7,200.00
0046	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	3,600.000 LF
	Engineer's Estimate	**1.00**	**3,600.00**
1	HUB Construction, Inc.	1.25	4,500.00
2	K & R BUILDERS, INC.	1.08	3,888.00
3	RRY SERVICES LLC	0.80	2,880.00
4	M.J. HUGHES CONSTRUCTION, INC.	1.00	3,600.00
5	BECCO CONTRACTORS, INC.	1.00	3,600.00
0047	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**3,500.00**	**3,500.00**
1	HUB Construction, Inc.	3,000.00	3,000.00
2	K & R BUILDERS, INC.	3,800.00	3,800.00
3	RRY SERVICES LLC	2,400.00	2,400.00
4	M.J. HUGHES CONSTRUCTION, INC.	10,000.00	10,000.00
5	BECCO CONTRACTORS, INC.	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 160 **Contract ID:** 140318

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0048	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	HUB Construction, Inc.	5,000.00	5,000.00
2	K & R BUILDERS, INC.	8,250.00	8,250.00
3	RRY SERVICES LLC	10,000.00	10,000.00
4	M.J. HUGHES CONSTRUCTION, INC.	10,000.00	10,000.00
5	BECCO CONTRACTORS, INC.	22,000.00	22,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0049	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	HUB Construction, Inc.	2,500.00	2,500.00
2	K & R BUILDERS, INC.	4,500.00	4,500.00
3	RRY SERVICES LLC	2,700.00	2,700.00
4	M.J. HUGHES CONSTRUCTION, INC.	3,000.00	3,000.00
5	BECCO CONTRACTORS, INC.	5,000.00	5,000.00
0050	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**60,360.00**	**60,360.00**
1	HUB Construction, Inc.	50,000.00	50,000.00
2	K & R BUILDERS, INC.	36,000.00	36,000.00
3	RRY SERVICES LLC	71,000.00	71,000.00
4	M.J. HUGHES CONSTRUCTION, INC.	110,000.00	110,000.00
5	BECCO CONTRACTORS, INC.	40,000.00	40,000.00