**Letting Date:** October 16, 2014, 10:30 A.M.
**Call Order:** 260 **Contract ID:** 140322
**J/P No.:** 30962(05) **Project No.:** STPY-231F(014)3B **Contract Time:**
**County:** HASKELL, MCINTOSH, MUSKOGEE, SEQUOYAH, WAGONER
**Description:** JOINT SEAL/REPAIR I-40/US-69/SH-9/SH-10: AT MULTIPLE LOCATIONS IN DIVISION I.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | PBX Corporation | 250,457.10 | 84.27 | 100.00 |
| 2 | GARY A. CRAIN, INC. | 277,539.38 | 93.38 | 110.81 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | 286,928.22 | 96.54 | 114.56 |
| | Engineer's Estimate | 297,222.10 | | |
| 4 | LOGOS CONSTRUCTION CO., LLC | 310,872.45 | 104.59 | 124.12 |
| 5 | Keystone Services, Inc. | 320,353.50 | 107.78 | 127.91 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | 397,878.08 | 133.87 | 158.86 |

**Letting Date:** October 16, 2014, 10:30 A.M.
**Call Order:** 260 **Contract ID:** 140322

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 BRIDGE A** | | | | |
| 0001 | 504(G) 6390 | RAPID CURE JOINT SEALANT | 352.000 LF | |
| | **Engineer's Estimate** | | **28.00** | **9,856.00** |
| 1 | PBX Corporation | | 25.00 | 8,800.00 |
| 2 | GARY A. CRAIN, INC. | | 15.19 | 5,346.88 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 32.00 | 11,264.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 19.00 | 6,688.00 |
| 5 | Keystone Services, Inc. | | 22.00 | 7,744.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 31.00 | 10,912.00 |
| 0002 | 504(H) 6389 | ELASTOMERIC MORTAR | 52.000 CF | |
| | **Engineer's Estimate** | | **650.00** | **33,800.00** |
| 1 | PBX Corporation | | 500.00 | 26,000.00 |
| 2 | GARY A. CRAIN, INC. | | 510.00 | 26,520.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 600.00 | 31,200.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 700.00 | 36,400.00 |
| 5 | Keystone Services, Inc. | | 500.00 | 26,000.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 780.00 | 40,560.00 |
| 0003 | 520(A) 6058 | PREPARATION OF CRACKS, ABOVE WATER | 100.000 LF | |
| | **Engineer's Estimate** | | **36.00** | **3,600.00** |
| 1 | PBX Corporation | | 28.00 | 2,800.00 |
| 2 | GARY A. CRAIN, INC. | | 57.92 | 5,792.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 31.00 | 3,100.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 40.00 | 4,000.00 |
| 5 | Keystone Services, Inc. | | 30.00 | 3,000.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 41.00 | 4,100.00 |
| 0004 | 520(C) 6060 | EPOXY RESIN, ABOVE WATER | 1.000 GAL | |
| | **Engineer's Estimate** | | **150.00** | **150.00** |
| 1 | PBX Corporation | | 100.00 | 100.00 |
| 2 | GARY A. CRAIN, INC. | | 148.00 | 148.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 115.00 | 115.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 45.00 | 45.00 |
| 5 | Keystone Services, Inc. | | 400.00 | 400.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 160.00 | 160.00 |
| 0005 | 521(A) 6210 | PNEUMATICALLY PLACED MORTAR | 10.000 SY | |
| | **Engineer's Estimate** | | **700.00** | **7,000.00** |
| 1 | PBX Corporation | | 710.00 | 7,100.00 |
| 2 | GARY A. CRAIN, INC. | | 1,150.00 | 11,500.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 741.75 | 7,417.50 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 800.00 | 8,000.00 |
| 5 | Keystone Services, Inc. | | 995.00 | 9,950.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 1,000.00 | 10,000.00 |
| 0006 | 523(A) 6550 | SEALER CRACK PREPARATION | 65.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **325.00** |
| 1 | PBX Corporation | | 1.00 | 65.00 |
| 2 | GARY A. CRAIN, INC. | | 5.00 | 325.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 2.00 | 130.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 3.00 | 195.00 |
| 5 | Keystone Services, Inc. | | 5.00 | 325.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 4.60 | 299.00 |

**Letting Date:** October 16, 2014, 10:30 A.M.
**Call Order:** 260 **Contract ID:** 140322

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0001** | **BRIDGE A** | | |
| 0007 | 523(B) 6560 | SEALER RESIN | 0.440 GAL | |
| | **Engineer's Estimate** | | **100.00** | **44.00** |
| 1 | PBX Corporation | | 35.00 | 15.40 |
| 2 | GARY A. CRAIN, INC. | | 100.00 | 44.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 44.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 45.00 | 19.80 |
| 5 | Keystone Services, Inc. | | 250.00 | 110.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 58.00 | 25.52 |
| 0008 | 523(C) 6570 | DECK AREA SEALED (FLOODCOATS) | 928.000 SY | |
| | **Engineer's Estimate** | | **15.00** | **13,920.00** |
| 1 | PBX Corporation | | 13.00 | 12,064.00 |
| 2 | GARY A. CRAIN, INC. | | 14.30 | 13,270.40 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 18.00 | 16,704.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 17.50 | 16,240.00 |
| 5 | Keystone Services, Inc. | | 14.00 | 12,992.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 19.00 | 17,632.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE B** | | |
| 0009 | 523(A) 6550 | SEALER CRACK PREPARATION | 242.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **1,210.00** |
| 1 | PBX Corporation | | 1.00 | 242.00 |
| 2 | GARY A. CRAIN, INC. | | 5.00 | 1,210.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 2.00 | 484.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 3.00 | 726.00 |
| 5 | Keystone Services, Inc. | | 5.00 | 1,210.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 4.60 | 1,113.20 |
| 0010 | 523(B) 6560 | SEALER RESIN | 1.600 GAL | |
| | **Engineer's Estimate** | | **100.00** | **160.00** |
| 1 | PBX Corporation | | 35.00 | 56.00 |
| 2 | GARY A. CRAIN, INC. | | 100.00 | 160.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 160.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 45.00 | 72.00 |
| 5 | Keystone Services, Inc. | | 250.00 | 400.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 58.00 | 92.80 |
| 0011 | 523(C) 6570 | DECK AREA SEALED (FLOODCOATS) | 1,180.000 SY | |
| | **Engineer's Estimate** | | **15.00** | **17,700.00** |
| 1 | PBX Corporation | | 13.00 | 15,340.00 |
| 2 | GARY A. CRAIN, INC. | | 14.30 | 16,874.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 16.50 | 19,470.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 17.50 | 20,650.00 |
| 5 | Keystone Services, Inc. | | 14.00 | 16,520.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 19.00 | 22,420.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **BRIDGE C** | | |

**Letting Date:** October 16, 2014, 10:30 A.M.
**Call Order:** 260 **Contract ID:** 140322

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **BRIDGE C** | | | |
| 0012 | 523(A) 6550 | SEALER CRACK PREPARATION | 242.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **1,210.00** |
| 1 | PBX Corporation | | 1.00 | 242.00 |
| 2 | GARY A. CRAIN, INC. | | 5.00 | 1,210.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 2.00 | 484.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 3.00 | 726.00 |
| 5 | Keystone Services, Inc. | | 5.00 | 1,210.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 4.60 | 1,113.20 |
| 0013 | 523(B) 6560 | SEALER RESIN | 1.600 GAL | |
| | **Engineer's Estimate** | | **100.00** | **160.00** |
| 1 | PBX Corporation | | 35.00 | 56.00 |
| 2 | GARY A. CRAIN, INC. | | 100.00 | 160.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 160.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 45.00 | 72.00 |
| 5 | Keystone Services, Inc. | | 250.00 | 400.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 58.00 | 92.80 |
| 0014 | 523(C) 6570 | DECK AREA SEALED (FLOODCOATS) | 1,180.000 SY | |
| | **Engineer's Estimate** | | **15.00** | **17,700.00** |
| 1 | PBX Corporation | | 13.00 | 15,340.00 |
| 2 | GARY A. CRAIN, INC. | | 14.30 | 16,874.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 16.50 | 19,470.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 17.50 | 20,650.00 |
| 5 | Keystone Services, Inc. | | 14.00 | 16,520.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 19.00 | 22,420.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0004** | **BRIDGE D** | | | |
| 0015 | 523(A) 6550 | SEALER CRACK PREPARATION | 196.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **980.00** |
| 1 | PBX Corporation | | 1.00 | 196.00 |
| 2 | GARY A. CRAIN, INC. | | 5.00 | 980.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 2.00 | 392.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 3.00 | 588.00 |
| 5 | Keystone Services, Inc. | | 5.00 | 980.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 4.60 | 901.60 |
| 0016 | 523(B) 6560 | SEALER RESIN | 1.300 GAL | |
| | **Engineer's Estimate** | | **100.00** | **130.00** |
| 1 | PBX Corporation | | 35.00 | 45.50 |
| 2 | GARY A. CRAIN, INC. | | 100.00 | 130.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 130.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 45.00 | 58.50 |
| 5 | Keystone Services, Inc. | | 250.00 | 325.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 58.00 | 75.40 |

**Letting Date:** October 16, 2014, 10:30 A.M.
**Call Order:** 260 **Contract ID:** 140322

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0004** | **BRIDGE D** | | | |
| 0017 | 523(C) 6570 | DECK AREA SEALED (FLOODCOATS) | 1,026.000 SY | |
| | **Engineer's Estimate** | | **15.00** | **15,390.00** |
| 1 | PBX Corporation | | 13.00 | 13,338.00 |
| 2 | GARY A. CRAIN, INC. | | 14.30 | 14,671.80 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 15.02 | 15,410.52 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 17.50 | 17,955.00 |
| 5 | Keystone Services, Inc. | | 14.00 | 14,364.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 19.00 | 19,494.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0005** | **BRIDGE E** | | | |
| 0018 | 523(A) 6550 | SEALER CRACK PREPARATION | 196.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **980.00** |
| 1 | PBX Corporation | | 1.00 | 196.00 |
| 2 | GARY A. CRAIN, INC. | | 5.00 | 980.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 2.00 | 392.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 3.00 | 588.00 |
| 5 | Keystone Services, Inc. | | 5.00 | 980.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 4.60 | 901.60 |
| 0019 | 523(B) 6560 | SEALER RESIN | 1.300 GAL | |
| | **Engineer's Estimate** | | **100.00** | **130.00** |
| 1 | PBX Corporation | | 35.00 | 45.50 |
| 2 | GARY A. CRAIN, INC. | | 100.00 | 130.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 130.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 45.00 | 58.50 |
| 5 | Keystone Services, Inc. | | 250.00 | 325.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 58.00 | 75.40 |
| 0020 | 523(C) 6570 | DECK AREA SEALED (FLOODCOATS) | 1,026.000 SY | |
| | **Engineer's Estimate** | | **15.00** | **15,390.00** |
| 1 | PBX Corporation | | 13.00 | 13,338.00 |
| 2 | GARY A. CRAIN, INC. | | 14.30 | 14,671.80 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 15.30 | 15,697.80 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 17.50 | 17,955.00 |
| 5 | Keystone Services, Inc. | | 14.00 | 14,364.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 19.00 | 19,494.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0006** | **BRIDGE F** | | | |
| 0021 | 523(A) 6550 | SEALER CRACK PREPARATION | 319.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **1,595.00** |
| 1 | PBX Corporation | | 1.00 | 319.00 |
| 2 | GARY A. CRAIN, INC. | | 5.00 | 1,595.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.00 | 319.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 3.00 | 957.00 |
| 5 | Keystone Services, Inc. | | 5.00 | 1,595.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 4.60 | 1,467.40 |

**Letting Date:** October 16, 2014, 10:30 A.M.
**Call Order:** 260 **Contract ID:** 140322

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0006** | **BRIDGE F** | | | |
| 0022 | 523(B) 6560 | SEALER RESIN | 2.130 GAL | |
| | **Engineer's Estimate** | | **100.00** | **213.00** |
| 1 | PBX Corporation | | 35.00 | 74.55 |
| 2 | GARY A. CRAIN, INC. | | 100.00 | 213.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 213.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 45.00 | 95.85 |
| 5 | Keystone Services, Inc. | | 250.00 | 532.50 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 58.00 | 123.54 |
| 0023 | 523(C) 6570 | DECK AREA SEALED (FLOODCOATS) | 1,209.000 SY | |
| | **Engineer's Estimate** | | **15.00** | **18,135.00** |
| 1 | PBX Corporation | | 13.00 | 15,717.00 |
| 2 | GARY A. CRAIN, INC. | | 14.30 | 17,288.70 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 15.25 | 18,437.25 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 17.50 | 21,157.50 |
| 5 | Keystone Services, Inc. | | 14.00 | 16,926.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 19.00 | 22,971.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0007** | **BRIDGE G** | | | |
| 0024 | 523(A) 6550 | SEALER CRACK PREPARATION | 212.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **1,060.00** |
| 1 | PBX Corporation | | 1.00 | 212.00 |
| 2 | GARY A. CRAIN, INC. | | 5.00 | 1,060.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 2.00 | 424.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 3.00 | 636.00 |
| 5 | Keystone Services, Inc. | | 5.00 | 1,060.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 4.60 | 975.20 |
| 0025 | 523(B) 6560 | SEALER RESIN | 1.410 GAL | |
| | **Engineer's Estimate** | | **100.00** | **141.00** |
| 1 | PBX Corporation | | 35.00 | 49.35 |
| 2 | GARY A. CRAIN, INC. | | 100.00 | 141.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 141.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 45.00 | 63.45 |
| 5 | Keystone Services, Inc. | | 250.00 | 352.50 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 58.00 | 81.78 |
| 0026 | 523(C) 6570 | DECK AREA SEALED (FLOODCOATS) | 1,143.000 SY | |
| | **Engineer's Estimate** | | **15.00** | **17,145.00** |
| 1 | PBX Corporation | | 13.00 | 14,859.00 |
| 2 | GARY A. CRAIN, INC. | | 14.30 | 16,344.90 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 15.30 | 17,487.90 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 17.50 | 20,002.50 |
| 5 | Keystone Services, Inc. | | 14.00 | 16,002.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 19.00 | 21,717.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0008** | **BRIDGE H** | | | |

**Letting Date:** October 16, 2014, 10:30 A.M.
**Call Order:** 260 **Contract ID:** 140322

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0008** | **BRIDGE H** | | | |
| 0027 | 523(A) 6550 | SEALER CRACK PREPARATION | 117.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **585.00** |
| 1 | PBX Corporation | | 1.00 | 117.00 |
| 2 | GARY A. CRAIN, INC. | | 5.00 | 585.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 2.00 | 234.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 3.00 | 351.00 |
| 5 | Keystone Services, Inc. | | 5.00 | 585.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 4.60 | 538.20 |
| 0028 | 523(B) 6560 | SEALER RESIN | 0.780 GAL | |
| | **Engineer's Estimate** | | **100.00** | **78.00** |
| 1 | PBX Corporation | | 35.00 | 27.30 |
| 2 | GARY A. CRAIN, INC. | | 100.00 | 78.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 78.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 45.00 | 35.10 |
| 5 | Keystone Services, Inc. | | 250.00 | 195.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 58.00 | 45.24 |
| 0029 | 523(C) 6570 | DECK AREA SEALED (FLOODCOATS) | 540.000 SY | |
| | **Engineer's Estimate** | | **16.50** | **8,910.00** |
| 1 | PBX Corporation | | 13.00 | 7,020.00 |
| 2 | GARY A. CRAIN, INC. | | 14.30 | 7,722.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 18.00 | 9,720.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 17.50 | 9,450.00 |
| 5 | Keystone Services, Inc. | | 14.00 | 7,560.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 19.00 | 10,260.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0009** | **BRIDGE I** | | | |
| 0030 | 523(A) 6550 | SEALER CRACK PREPARATION | 120.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **600.00** |
| 1 | PBX Corporation | | 1.00 | 120.00 |
| 2 | GARY A. CRAIN, INC. | | 5.00 | 600.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 2.00 | 240.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 3.00 | 360.00 |
| 5 | Keystone Services, Inc. | | 5.00 | 600.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 4.60 | 552.00 |
| 0031 | 523(B) 6560 | SEALER RESIN | 0.800 GAL | |
| | **Engineer's Estimate** | | **100.00** | **80.00** |
| 1 | PBX Corporation | | 35.00 | 28.00 |
| 2 | GARY A. CRAIN, INC. | | 100.00 | 80.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 100.00 | 80.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 45.00 | 36.00 |
| 5 | Keystone Services, Inc. | | 250.00 | 200.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 58.00 | 46.40 |

**Letting Date:** October 16, 2014, 10:30 A.M.
**Call Order:** 260 **Contract ID:** 140322

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0009** | **BRIDGE I** | | | |
| 0032 | 523(C) 6570 | DECK AREA SEALED (FLOODCOATS) | 629.000 SY | |
| | **Engineer's Estimate** | | **16.50** | **10,378.50** |
| 1 | PBX Corporation | | 13.00 | 8,177.00 |
| 2 | GARY A. CRAIN, INC. | | 14.30 | 8,994.70 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 18.00 | 11,322.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 17.50 | 11,007.50 |
| 5 | Keystone Services, Inc. | | 14.00 | 8,806.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 19.00 | 11,951.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0010** | **TRAFFIC CONTROL** | | | |
| 0033 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 1,780.000 LF | |
| | **Engineer's Estimate** | | **0.42** | **747.60** |
| 1 | PBX Corporation | | 1.50 | 2,670.00 |
| 2 | GARY A. CRAIN, INC. | | 2.20 | 3,916.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.70 | 3,026.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 1.65 | 2,937.00 |
| 5 | Keystone Services, Inc. | | 2.00 | 3,560.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 3.10 | 5,518.00 |
| 0034 | 856(A) 8535 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 2,885.000 LF | |
| | **Engineer's Estimate** | | **0.60** | **1,731.00** |
| 1 | PBX Corporation | | 1.50 | 4,327.50 |
| 2 | GARY A. CRAIN, INC. | | 2.20 | 6,347.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.75 | 5,048.75 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 1.65 | 4,760.25 |
| 5 | Keystone Services, Inc. | | 2.00 | 5,770.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 3.40 | 9,809.00 |
| 0035 | 857(C) 8851 | REMOVABLE PAVEMENT MARKING TAPE(4" WIDE) | 1,000.000 LF | |
| | **Engineer's Estimate** | | **0.72** | **720.00** |
| 1 | PBX Corporation | | 1.00 | 1,000.00 |
| 2 | GARY A. CRAIN, INC. | | 1.50 | 1,500.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.20 | 1,200.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 1.10 | 1,100.00 |
| 5 | Keystone Services, Inc. | | 1.50 | 1,500.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 1.60 | 1,600.00 |
| 0036 | 871(B) 8705 | (SP)CONST.ZONE IMPACT ATTEN. | 120.000 SD | |
| | **Engineer's Estimate** | | **9.54** | **1,144.80** |
| 1 | PBX Corporation | | 25.00 | 3,000.00 |
| 2 | GARY A. CRAIN, INC. | | 37.00 | 4,440.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 30.00 | 3,600.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 27.50 | 3,300.00 |
| 5 | Keystone Services, Inc. | | 27.00 | 3,240.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 39.00 | 4,680.00 |

**Letting Date:** October 16, 2014, 10:30 A.M.
**Call Order:** 260 **Contract ID:** 140322

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0010 TRAFFIC CONTROL** | | | | | |
| 0037 | 876(A) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 120.000 | SD | |
| | **Engineer's Estimate** | | **12.25** | | **1,470.00** |
| 1 | PBX Corporation | | 45.00 | | 5,400.00 |
| 2 | GARY A. CRAIN, INC. | | 66.00 | | 7,920.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 50.00 | | 6,000.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 49.50 | | 5,940.00 |
| 5 | Keystone Services, Inc. | | 45.00 | | 5,400.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 86.00 | | 10,320.00 |
| 0038 | 877(B) 8484 | DELIVER PORTABLE LONGITUDINAL BARRIER | 550.000 | LF | |
| | **Engineer's Estimate** | | **28.00** | | **15,400.00** |
| 1 | PBX Corporation | | 35.00 | | 19,250.00 |
| 2 | GARY A. CRAIN, INC. | | 33.00 | | 18,150.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 33.00 | | 18,150.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 36.30 | | 19,965.00 |
| 5 | Keystone Services, Inc. | | 39.00 | | 21,450.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 47.00 | | 25,850.00 |
| 0039 | 877(C) 8486 | RELOCATION OF PORTABLE LONGITUDINAL BARRIER | 7,150.000 | LF | |
| | **Engineer's Estimate** | | **3.00** | | **21,450.00** |
| 1 | PBX Corporation | | 2.00 | | 14,300.00 |
| 2 | GARY A. CRAIN, INC. | | 1.50 | | 10,725.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.75 | | 12,512.50 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 1.65 | | 11,797.50 |
| 5 | Keystone Services, Inc. | | 1.75 | | 12,512.50 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 3.10 | | 22,165.00 |
| 0040 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 120.000 | SD | |
| | **Engineer's Estimate** | | **4.23** | | **507.60** |
| 1 | PBX Corporation | | 1.00 | | 120.00 |
| 2 | GARY A. CRAIN, INC. | | 1.50 | | 180.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 1.20 | | 144.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 1.10 | | 132.00 |
| 5 | Keystone Services, Inc. | | 1.00 | | 120.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 16.00 | | 1,920.00 |
| 0041 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 1,200.000 | SD | |
| | **Engineer's Estimate** | | **0.23** | | **276.00** |
| 1 | PBX Corporation | | 0.40 | | 480.00 |
| 2 | GARY A. CRAIN, INC. | | 0.59 | | 708.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 0.50 | | 600.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 0.44 | | 528.00 |
| 5 | Keystone Services, Inc. | | 0.40 | | 480.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 1.60 | | 1,920.00 |
| 0042 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 1,680.000 | SD | |
| | **Engineer's Estimate** | | **0.62** | | **1,041.60** |
| 1 | PBX Corporation | | 0.40 | | 672.00 |
| 2 | GARY A. CRAIN, INC. | | 0.59 | | 991.20 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 0.50 | | 840.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 0.44 | | 739.20 |
| 5 | Keystone Services, Inc. | | 0.40 | | 672.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 3.10 | | 5,208.00 |

**Letting Date:** October 16, 2014, 10:30 A.M.
**Call Order:** 260 **Contract ID:** 140322

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0010** | **TRAFFIC CONTROL** | | | | |
| 0043 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 1,560.000 | SD | |
| | **Engineer's Estimate** | | **1.16** | | **1,809.60** |
| 1 | PBX Corporation | | 0.40 | | 624.00 |
| 2 | GARY A. CRAIN, INC. | | 0.59 | | 920.40 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 0.50 | | 780.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 0.44 | | 686.40 |
| 5 | Keystone Services, Inc. | | 0.40 | | 624.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 4.70 | | 7,332.00 |
| 0044 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 2,520.000 | SD | |
| | **Engineer's Estimate** | | **0.43** | | **1,083.60** |
| 1 | PBX Corporation | | 0.10 | | 252.00 |
| 2 | GARY A. CRAIN, INC. | | 0.15 | | 378.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 0.20 | | 504.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 0.11 | | 277.20 |
| 5 | Keystone Services, Inc. | | 0.10 | | 252.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 1.60 | | 4,032.00 |
| 0045 | 880(C) 8848 | WING BARRICADES | 480.000 | SD | |
| | **Engineer's Estimate** | | **0.93** | | **446.40** |
| 1 | PBX Corporation | | 2.00 | | 960.00 |
| 2 | GARY A. CRAIN, INC. | | 2.96 | | 1,420.80 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 2.30 | | 1,104.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 2.20 | | 1,056.00 |
| 5 | Keystone Services, Inc. | | 2.00 | | 960.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 3.10 | | 1,488.00 |
| 0046 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 1,200.000 | SD | |
| | **Engineer's Estimate** | | **0.19** | | **228.00** |
| 1 | PBX Corporation | | 0.15 | | 180.00 |
| 2 | GARY A. CRAIN, INC. | | 0.22 | | 264.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 0.20 | | 240.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 0.17 | | 204.00 |
| 5 | Keystone Services, Inc. | | 0.15 | | 180.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 0.78 | | 936.00 |
| 0047 | 880(F) 8878 | DRUMS | 3,120.000 | SD | |
| | **Engineer's Estimate** | | **0.19** | | **592.80** |
| 1 | PBX Corporation | | 0.25 | | 780.00 |
| 2 | GARY A. CRAIN, INC. | | 0.37 | | 1,154.40 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 0.40 | | 1,248.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 0.28 | | 873.60 |
| 5 | Keystone Services, Inc. | | 0.25 | | 780.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 1.60 | | 4,992.00 |
| 0048 | 880(G) 8890 | CHANNELIZER CONES | 9,120.000 | SD | |
| | **Engineer's Estimate** | | **0.17** | | **1,550.40** |
| 1 | PBX Corporation | | 0.25 | | 2,280.00 |
| 2 | GARY A. CRAIN, INC. | | 0.37 | | 3,374.40 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 0.40 | | 3,648.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 0.28 | | 2,553.60 |
| 5 | Keystone Services, Inc. | | 0.25 | | 2,280.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 0.39 | | 3,556.80 |

**Letting Date:** October 16, 2014, 10:30 A.M.

**Call Order:** 260 **Contract ID:** 140322

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0010** | **TRAFFIC CONTROL** | | |
| 0049 | 880(I) 8902 | FLAGGER | 120.000 SD | |
| | **Engineer's Estimate** | | **136.32** | **16,358.40** |
| 1 | PBX Corporation | | 50.00 | 6,000.00 |
| 2 | GARY A. CRAIN, INC. | | 5.00 | 600.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 5.00 | 600.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 55.00 | 6,600.00 |
| 5 | Keystone Services, Inc. | | 130.00 | 15,600.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 0.00 | 0.00 |
| 0050 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 240.000 SD | |
| | **Engineer's Estimate** | | **12.12** | **2,908.80** |
| 1 | PBX Corporation | | 6.00 | 1,440.00 |
| 2 | GARY A. CRAIN, INC. | | 8.75 | 2,100.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 6.80 | 1,632.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 6.60 | 1,584.00 |
| 5 | Keystone Services, Inc. | | 6.00 | 1,440.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 31.00 | 7,440.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0011** | **CONSTRUCTION** | | |
| 0051 | 641 1399 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **29,000.00** | **29,000.00** |
| 1 | PBX Corporation | | 24,622.00 | 24,622.00 |
| 2 | GARY A. CRAIN, INC. | | 26,750.00 | 26,750.00 |
| 3 | B & B CONSTRUCTION SERVICE J.T., INC. | | 25,000.00 | 25,000.00 |
| 4 | LOGOS CONSTRUCTION CO., LLC | | 30,000.00 | 30,000.00 |
| 5 | Keystone Services, Inc. | | 61,000.00 | 61,000.00 |
| 6 | WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES | | 36,500.00 | 36,500.00 |