**Letting Date:** October 16, 2014, 10:30 A.M.
**Call Order:** 770 **Contract ID:** 140337
**J/P No.:** 30743(04) **Project No.:** HSIPG-272I(089)TR **Contract Time:**
**County:** TULSA
**Description:** SIGNING INTERSTATE/US HIGHWAY/STATE HIGHWAY/CITY STREET: CURVE MODIFICATION AT MULTIPLE LOCATIONS STATEWIDE.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Direct Traffic Control, Inc. | 1,400,000.00 | 88.04 | 100.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | 1,525,627.48 | 95.94 | 108.97 |

**Letting Date:** October 16, 2014, 10:30 A.M.
**Call Order:** 770 **Contract ID:** 140337

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001** | **TRAFFIC CONTROL** | | | | |
| 0001 | 413(B) 4862 | RUMBLE STRIP-METHOD HMA-CYC GROUP | 234.000 | EAGP | |
| | **Engineer's Estimate** | | **472.70** | | **110,611.80** |
| 1 | Direct Traffic Control, Inc. | | 500.00 | | 117,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 544.00 | | 127,296.00 |
| 0002 | 876(A) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 100.000 | SD | |
| | **Engineer's Estimate** | | **5.20** | | **520.00** |
| 1 | Direct Traffic Control, Inc. | | 5.00 | | 500.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 16.00 | | 1,600.00 |
| 0003 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 100.000 | SD | |
| | **Engineer's Estimate** | | **4.05** | | **405.00** |
| 1 | Direct Traffic Control, Inc. | | 5.00 | | 500.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 1.00 | | 100.00 |
| 0004 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 1,200.000 | SD | |
| | **Engineer's Estimate** | | **0.25** | | **300.00** |
| 1 | Direct Traffic Control, Inc. | | 0.25 | | 300.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.05 | | 60.00 |
| 0005 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 800.000 | SD | |
| | **Engineer's Estimate** | | **0.40** | | **320.00** |
| 1 | Direct Traffic Control, Inc. | | 0.25 | | 200.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.05 | | 40.00 |
| 0006 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 1,200.000 | SD | |
| | **Engineer's Estimate** | | **1.15** | | **1,380.00** |
| 1 | Direct Traffic Control, Inc. | | 0.25 | | 300.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.20 | | 240.00 |
| 0007 | 880(C) 8848 | WING BARRICADES | 400.000 | SD | |
| | **Engineer's Estimate** | | **0.90** | | **360.00** |
| 1 | Direct Traffic Control, Inc. | | 0.25 | | 100.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.05 | | 20.00 |
| 0008 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 1,000.000 | SD | |
| | **Engineer's Estimate** | | **0.25** | | **250.00** |
| 1 | Direct Traffic Control, Inc. | | 0.10 | | 100.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.05 | | 50.00 |
| 0009 | 880(I) 8902 | FLAGGER | 100.000 | SD | |
| | **Engineer's Estimate** | | **125.00** | | **12,500.00** |
| 1 | Direct Traffic Control, Inc. | | 10.00 | | 1,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 192.00 | | 19,200.00 |
| 0010 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 200.000 | SD | |
| | **Engineer's Estimate** | | **11.75** | | **2,350.00** |
| 1 | Direct Traffic Control, Inc. | | 5.00 | | 1,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 8.00 | | 1,600.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **TRAFFIC SIGNING AND STRIPING** | | | |

**Letting Date:** October 16, 2014, 10:30 A.M.
**Call Order:** 770 **Contract ID:** 140337

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0002** | **TRAFFIC SIGNING AND STRIPING** | |
| 0011 | 805(A) 8722 | (PL)REMOVAL OF EXISTING SIGNS | 1.000 LSUM |
| | **Engineer's Estimate** | **40,500.00** | **40,500.00** |
| 1 | Direct Traffic Control, Inc. | 21,583.00 | 21,583.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | 56,660.00 | 56,660.00 |
| 0012 | 850(A) 8110 | SHEET ALUMINUM SIGNS | 23,549.000 SF |
| | **Engineer's Estimate** | **21.35** | **502,771.15** |
| 1 | Direct Traffic Control, Inc. | 16.00 | 376,784.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | 28.50 | 671,146.50 |
| 0013 | 851(C) 8330 | 2 1/2" SQUARE TUBE POST | 23,707.000 LF |
| | **Engineer's Estimate** | **12.60** | **298,708.20** |
| 1 | Direct Traffic Control, Inc. | 8.00 | 189,656.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | 6.00 | 142,242.00 |
| 0014 | 856(A) 8535 | TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE) | 550,977.000 LF |
| | **Engineer's Estimate** | **0.65** | **358,135.05** |
| 1 | Direct Traffic Control, Inc. | 0.75 | 413,232.75 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | 0.70 | 385,683.90 |
| 0015 | 857(F) 8006 | PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE) | 550,977.000 LF |
| | **Engineer's Estimate** | **0.25** | **137,744.25** |
| 1 | Direct Traffic Control, Inc. | 0.25 | 137,744.25 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | 0.04 | 22,039.08 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **CONSTRUCTION** | |
| 0016 | 641 1552 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **123,343.00** | **123,343.00** |
| 1 | Direct Traffic Control, Inc. | 140,000.00 | 140,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | 97,650.00 | 97,650.00 |