Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 640 **Contract ID:** 140340
J/P No.: 23491(04) **Project No.:** CIRB-161C(178)RB **Contract Time:**
County: PITTSBURG
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-157): OVER BRUSHY CREEK, 1.0 MI SOUTH AND 0.5 MI EAST OF THE INDIAN NATION TURNPIKE/SH-63 JCT. PROJECT LENGTH = 0.406 MILE

	VENDORNAME	PROPOSALITEMTO		
1	C-GAWF CONSTRUCTION, INC.	999,890.57	77.93	100.00
2	HUB Construction, Inc.	1,161,303.70	90.50	116.14
3	RRY SERVICES LLC	1,278,718.20	99.66	127.89
4	M.J. HUGHES CONSTRUCTION, INC.	1,279,557.06	99.72	127.97
	Engineer's Estimate	1,283,141.85		
5	OBC, INC.	1,298,827.69	101.22	129.90

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 640 **Contract ID:** 140340

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**18,000.00**	**18,000.00**
1	C-GAWF CONSTRUCTION, INC.	12,500.00	12,500.00
2	HUB Construction, Inc.	20,000.00	20,000.00
3	RRY SERVICES LLC	35,000.00	35,000.00
4	M.J. HUGHES CONSTRUCTION, INC.	35,000.00	35,000.00
5	OBC, INC.	18,026.25	18,026.25
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	2,060.000 CY
	Engineer's Estimate	**8.00**	**16,480.00**
1	C-GAWF CONSTRUCTION, INC.	25.00	51,500.00
2	HUB Construction, Inc.	8.00	16,480.00
3	RRY SERVICES LLC	8.00	16,480.00
4	M.J. HUGHES CONSTRUCTION, INC.	15.00	30,900.00
5	OBC, INC.	10.29	21,197.40
0003	202(D) 0184	UNCLASSIFIED BORROW	25,290.000 CY
	Engineer's Estimate	**7.50**	**189,675.00**
1	C-GAWF CONSTRUCTION, INC.	6.00	151,740.00
2	HUB Construction, Inc.	9.50	240,255.00
3	RRY SERVICES LLC	9.75	246,577.50
4	M.J. HUGHES CONSTRUCTION, INC.	9.36	236,714.40
5	OBC, INC.	7.42	187,651.80
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM
	Engineer's Estimate	**19,000.00**	**19,000.00**
1	C-GAWF CONSTRUCTION, INC.	12,500.00	12,500.00
2	HUB Construction, Inc.	5,000.00	5,000.00
3	RRY SERVICES LLC	20,000.00	20,000.00
4	M.J. HUGHES CONSTRUCTION, INC.	20,000.00	20,000.00
5	OBC, INC.	6,792.50	6,792.50
0005	210 0121	OBLITERATING ABANDONED ROAD	1,565.000 LF
	Engineer's Estimate	**8.00**	**12,520.00**
1	C-GAWF CONSTRUCTION, INC.	1.00	1,565.00
2	HUB Construction, Inc.	4.00	6,260.00
3	RRY SERVICES LLC	7.50	11,737.50
4	M.J. HUGHES CONSTRUCTION, INC.	5.00	7,825.00
5	OBC, INC.	4.34	6,792.10
0006	221(C) 2801	TEMPORARY SILT FENCE	2,775.000 LF
	Engineer's Estimate	**2.00**	**5,550.00**
1	C-GAWF CONSTRUCTION, INC.	2.00	5,550.00
2	HUB Construction, Inc.	4.00	11,100.00
3	RRY SERVICES LLC	1.90	5,272.50
4	M.J. HUGHES CONSTRUCTION, INC.	2.50	6,937.50
5	OBC, INC.	1.83	5,078.25
0007	221(F) 0100	TEMPORARY SILT DIKE	224.000 LF
	Engineer's Estimate	**8.50**	**1,904.00**
1	C-GAWF CONSTRUCTION, INC.	8.00	1,792.00
2	HUB Construction, Inc.	7.00	1,568.00
3	RRY SERVICES LLC	14.00	3,136.00
4	M.J. HUGHES CONSTRUCTION, INC.	18.00	4,032.00
5	OBC, INC.	13.53	3,030.72

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 640 **Contract ID:** 140340

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	230(A) 2806	SOLID SLAB SODDING	23,244.000	SY	
	Engineer's Estimate		**2.25**		**52,299.00**
1	C-GAWF CONSTRUCTION, INC.		1.59		36,957.96
2	HUB Construction, Inc.		2.50		58,110.00
3	RRY SERVICES LLC		1.30		30,217.20
4	M.J. HUGHES CONSTRUCTION, INC.		1.40		32,541.60
5	OBC, INC.		1.30		30,217.20
0009	233(A) 2817	VEGETATIVE MULCHING	4.790	AC	
	Engineer's Estimate		**650.00**		**3,113.50**
1	C-GAWF CONSTRUCTION, INC.		550.00		2,634.50
2	HUB Construction, Inc.		350.00		1,676.50
3	RRY SERVICES LLC		210.00		1,005.90
4	M.J. HUGHES CONSTRUCTION, INC.		250.00		1,197.50
5	OBC, INC.		203.78		976.11
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,821.000	TON	
	Engineer's Estimate		**27.00**		**49,167.00**
1	C-GAWF CONSTRUCTION, INC.		22.38		40,753.98
2	HUB Construction, Inc.		35.00		63,735.00
3	RRY SERVICES LLC		23.00		41,883.00
4	M.J. HUGHES CONSTRUCTION, INC.		35.00		63,735.00
5	OBC, INC.		26.86		48,912.06
0011	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**300.00**		**3,000.00**
1	C-GAWF CONSTRUCTION, INC.		300.00		3,000.00
2	HUB Construction, Inc.		300.00		3,000.00
3	RRY SERVICES LLC		200.00		2,000.00
4	M.J. HUGHES CONSTRUCTION, INC.		350.00		3,500.00
5	OBC, INC.		627.24		6,272.40
0012	613(B) 0689	18" CORR. GALV. STEEL PIPE	111.000	LF	
	Engineer's Estimate		**32.50**		**3,607.50**
1	C-GAWF CONSTRUCTION, INC.		30.00		3,330.00
2	HUB Construction, Inc.		28.00		3,108.00
3	RRY SERVICES LLC		31.00		3,441.00
4	M.J. HUGHES CONSTRUCTION, INC.		32.00		3,552.00
5	OBC, INC.		29.42		3,265.62
0013	613(B) 0691	30" CORR. GALV. STEEL PIPE	120.000	LF	
	Engineer's Estimate		**60.00**		**7,200.00**
1	C-GAWF CONSTRUCTION, INC.		33.00		3,960.00
2	HUB Construction, Inc.		35.00		4,200.00
3	RRY SERVICES LLC		44.00		5,280.00
4	M.J. HUGHES CONSTRUCTION, INC.		42.00		5,040.00
5	OBC, INC.		37.93		4,551.60
0014	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	4.000	EA	
	Engineer's Estimate		**900.00**		**3,600.00**
1	C-GAWF CONSTRUCTION, INC.		300.00		1,200.00
2	HUB Construction, Inc.		200.00		800.00
3	RRY SERVICES LLC		300.00		1,200.00
4	M.J. HUGHES CONSTRUCTION, INC.		500.00		2,000.00
5	OBC, INC.		418.00		1,672.00

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 640 **Contract ID:** 140340

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	613(L) 5732	30" PREFAB. CULVERT END SECTION, ROUND	4.000 EA	
	Engineer's Estimate		**1,050.00**	**4,200.00**
1	C-GAWF CONSTRUCTION, INC.		450.00	1,800.00
2	HUB Construction, Inc.		500.00	2,000.00
3	RRY SERVICES LLC		600.00	2,400.00
4	M.J. HUGHES CONSTRUCTION, INC.		700.00	2,800.00
5	OBC, INC.		632.23	2,528.92
0016	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**4,400.00**	**4,400.00**
1	C-GAWF CONSTRUCTION, INC.		4,223.00	4,223.00
2	HUB Construction, Inc.		2,500.00	2,500.00
3	RRY SERVICES LLC		2,100.00	2,100.00
4	M.J. HUGHES CONSTRUCTION, INC.		5,000.00	5,000.00
5	OBC, INC.		2,090.00	2,090.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0017	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	80.000 CY	
	Engineer's Estimate		**20.00**	**1,600.00**
1	C-GAWF CONSTRUCTION, INC.		15.00	1,200.00
2	HUB Construction, Inc.		12.00	960.00
3	RRY SERVICES LLC		15.00	1,200.00
4	M.J. HUGHES CONSTRUCTION, INC.		9.00	720.00
5	OBC, INC.		24.03	1,922.40
0018	501(D) 6353	UNCLASSIFIED BACKFILL	50.000 CY	
	Engineer's Estimate		**20.00**	**1,000.00**
1	C-GAWF CONSTRUCTION, INC.		25.00	1,250.00
2	HUB Construction, Inc.		15.00	750.00
3	RRY SERVICES LLC		180.00	9,000.00
4	M.J. HUGHES CONSTRUCTION, INC.		30.00	1,500.00
5	OBC, INC.		24.03	1,201.50
0019	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	273.330 LF	
	Engineer's Estimate		**200.00**	**54,666.00**
1	C-GAWF CONSTRUCTION, INC.		188.00	51,386.04
2	HUB Construction, Inc.		215.00	58,765.95
3	RRY SERVICES LLC		250.00	68,332.50
4	M.J. HUGHES CONSTRUCTION, INC.		242.00	66,145.86
5	OBC, INC.		256.21	70,029.88
0020	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	396.670 LF	
	Engineer's Estimate		**300.00**	**119,001.00**
1	C-GAWF CONSTRUCTION, INC.		196.22	77,834.59
2	HUB Construction, Inc.		225.00	89,250.75
3	RRY SERVICES LLC		300.00	119,001.00
4	M.J. HUGHES CONSTRUCTION, INC.		260.00	103,134.20
5	OBC, INC.		262.36	104,070.34

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 640 **Contract ID:** 140340

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0021	504(C) 6250	SEALED EXPANSION JOINT	29.420	LF	
	Engineer's Estimate		**325.00**		**9,561.50**
1	C-GAWF CONSTRUCTION, INC.		265.00		7,796.30
2	HUB Construction, Inc.		225.00		6,619.50
3	RRY SERVICES LLC		230.00		6,766.60
4	M.J. HUGHES CONSTRUCTION, INC.		275.00		8,090.50
5	OBC, INC.		282.38		8,307.62
0022	504(E) 1380	CONCRETE RAIL (TR1)	397.000	LF	
	Engineer's Estimate		**87.00**		**34,539.00**
1	C-GAWF CONSTRUCTION, INC.		65.00		25,805.00
2	HUB Construction, Inc.		85.00		33,745.00
3	RRY SERVICES LLC		75.00		29,775.00
4	M.J. HUGHES CONSTRUCTION, INC.		77.00		30,569.00
5	OBC, INC.		104.29		41,403.13
0023	506(A) 1322	STRUCTURAL STEEL	4,150.000	LB	
	Engineer's Estimate		**3.50**		**14,525.00**
1	C-GAWF CONSTRUCTION, INC.		1.91		7,926.50
2	HUB Construction, Inc.		2.50		10,375.00
3	RRY SERVICES LLC		2.75		11,412.50
4	M.J. HUGHES CONSTRUCTION, INC.		4.00		16,600.00
5	OBC, INC.		4.18		17,347.00
0024	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	16.000	EA	
	Engineer's Estimate		**875.00**		**14,000.00**
1	C-GAWF CONSTRUCTION, INC.		555.00		8,880.00
2	HUB Construction, Inc.		800.00		12,800.00
3	RRY SERVICES LLC		900.00		14,400.00
4	M.J. HUGHES CONSTRUCTION, INC.		750.00		12,000.00
5	OBC, INC.		1,281.07		20,497.12
0025	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	8.000	EA	
	Engineer's Estimate		**950.00**		**7,600.00**
1	C-GAWF CONSTRUCTION, INC.		555.00		4,440.00
2	HUB Construction, Inc.		800.00		6,400.00
3	RRY SERVICES LLC		975.00		7,800.00
4	M.J. HUGHES CONSTRUCTION, INC.		750.00		6,000.00
5	OBC, INC.		1,327.84		10,622.72
0026	509(A) 1326	CLASS AA CONCRETE	128.500	CY	
	Engineer's Estimate		**700.00**		**89,950.00**
1	C-GAWF CONSTRUCTION, INC.		555.00		71,317.50
2	HUB Construction, Inc.		700.00		89,950.00
3	RRY SERVICES LLC		650.00		83,525.00
4	M.J. HUGHES CONSTRUCTION, INC.		650.00		83,525.00
5	OBC, INC.		791.64		101,725.74
0027	509(B) 1328	CLASS A CONCRETE	94.400	CY	
	Engineer's Estimate		**700.00**		**66,080.00**
1	C-GAWF CONSTRUCTION, INC.		555.00		52,392.00
2	HUB Construction, Inc.		700.00		66,080.00
3	RRY SERVICES LLC		675.00		63,720.00
4	M.J. HUGHES CONSTRUCTION, INC.		650.00		61,360.00
5	OBC, INC.		787.84		74,372.10

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 640 **Contract ID:** 140340

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0028	511(A) 1332	REINFORCING STEEL	42,290.000	LB	
	Engineer's Estimate		**1.00**		**42,290.00**
1	C-GAWF CONSTRUCTION, INC.		1.38		58,360.20
2	HUB Construction, Inc.		1.00		42,290.00
3	RRY SERVICES LLC		1.00		42,290.00
4	M.J. HUGHES CONSTRUCTION, INC.		1.25		52,862.50
5	OBC, INC.		1.39		58,783.10
0029	514(A) 6010	PILES, FURNISHED (HP 10X42)	652.000	LF	
	Engineer's Estimate		**37.00**		**24,124.00**
1	C-GAWF CONSTRUCTION, INC.		38.00		24,776.00
2	HUB Construction, Inc.		35.00		22,820.00
3	RRY SERVICES LLC		50.00		32,600.00
4	M.J. HUGHES CONSTRUCTION, INC.		27.00		17,604.00
5	OBC, INC.		43.40		28,296.80
0030	514(B) 6292	PILES, DRIVEN (HP 10X42)	652.000	LF	
	Engineer's Estimate		**20.00**		**13,040.00**
1	C-GAWF CONSTRUCTION, INC.		10.00		6,520.00
2	HUB Construction, Inc.		15.00		9,780.00
3	RRY SERVICES LLC		10.00		6,520.00
4	M.J. HUGHES CONSTRUCTION, INC.		18.00		11,736.00
5	OBC, INC.		12.01		7,830.52
0031	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	C-GAWF CONSTRUCTION, INC.		400.00		400.00
2	HUB Construction, Inc.		400.00		400.00
3	RRY SERVICES LLC		400.00		400.00
4	M.J. HUGHES CONSTRUCTION, INC.		400.00		400.00
5	OBC, INC.		400.00		400.00
0032	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	190.000	LF	
	Engineer's Estimate		**800.00**		**152,000.00**
1	C-GAWF CONSTRUCTION, INC.		742.00		140,980.00
2	HUB Construction, Inc.		550.00		104,500.00
3	RRY SERVICES LLC		800.00		152,000.00
4	M.J. HUGHES CONSTRUCTION, INC.		575.00		109,250.00
5	OBC, INC.		744.33		141,422.70
0033	516(C) 6200	CROSSHOLE SONIC LOGGING	1.000	EA	
	Engineer's Estimate		**3,500.00**		**3,500.00**
1	C-GAWF CONSTRUCTION, INC.		2,500.00		2,500.00
2	HUB Construction, Inc.		5,000.00		5,000.00
3	RRY SERVICES LLC		3,500.00		3,500.00
4	M.J. HUGHES CONSTRUCTION, INC.		6,500.00		6,500.00
5	OBC, INC.		5,586.51		5,586.51
0034	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,015.000	TON	
	Engineer's Estimate		**40.00**		**80,600.00**
1	C-GAWF CONSTRUCTION, INC.		35.00		70,525.00
2	HUB Construction, Inc.		35.00		70,525.00
3	RRY SERVICES LLC		38.00		76,570.00
4	M.J. HUGHES CONSTRUCTION, INC.		44.00		88,660.00
5	OBC, INC.		58.12		117,111.80

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 640 **Contract ID:** 140340

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0035	601(C) 1355	TYPE I-A FILTER BLANKET	525.000 TON	
	Engineer's Estimate		**34.00**	**17,850.00**
1	C-GAWF CONSTRUCTION, INC.		29.00	15,225.00
2	HUB Construction, Inc.		32.00	16,800.00
3	RRY SERVICES LLC		31.00	16,275.00
4	M.J. HUGHES CONSTRUCTION, INC.		35.00	18,375.00
5	OBC, INC.		44.36	23,289.00
0036	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA	
	Engineer's Estimate		**3,000.00**	**12,000.00**
1	C-GAWF CONSTRUCTION, INC.		2,155.00	8,620.00
2	HUB Construction, Inc.		2,800.00	11,200.00
3	RRY SERVICES LLC		2,100.00	8,400.00
4	M.J. HUGHES CONSTRUCTION, INC.		3,000.00	12,000.00
5	OBC, INC.		3,183.71	12,734.84

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0037	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**16,000.00**	**16,000.00**
1	C-GAWF CONSTRUCTION, INC.		7,500.00	7,500.00
2	HUB Construction, Inc.		10,000.00	10,000.00
3	RRY SERVICES LLC		12,000.00	12,000.00
4	M.J. HUGHES CONSTRUCTION, INC.		20,000.00	20,000.00
5	OBC, INC.		9,187.50	9,187.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0038	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**3,300.00**	**3,300.00**
1	C-GAWF CONSTRUCTION, INC.		4,250.00	4,250.00
2	HUB Construction, Inc.		2,500.00	2,500.00
3	RRY SERVICES LLC		2,500.00	2,500.00
4	M.J. HUGHES CONSTRUCTION, INC.		3,000.00	3,000.00
5	OBC, INC.		4,025.00	4,025.00
0039	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**111,799.35**	**111,799.35**
1	C-GAWF CONSTRUCTION, INC.		15,000.00	15,000.00
2	HUB Construction, Inc.		50,000.00	50,000.00
3	RRY SERVICES LLC		83,000.00	83,000.00
4	M.J. HUGHES CONSTRUCTION, INC.		88,750.00	88,750.00
5	OBC, INC.		89,605.44	89,605.44