Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 510 **Contract ID:** 140341
J/P No.: 30827(04) **Project No.:** HSIPG-261N(026)TR **Contract Time:**
County: PITTSBURG
Description: CABLE BARRIER US-69: FROM EAST 1570 ROAD IN KIOWA, EXTEND NORTHEAST. PROJECT LENGTH = 6.40 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Midstate Traffic Control, Inc.	858,871.22	94.73	100.00
2	ACTION SAFETY SUPPLY CO., LLC	878,598.56	96.91	102.30
	Engineer's Estimate	906,612.64		
3	JLT CONTRACTING, LLC	971,159.15	107.12	113.07

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 510 **Contract ID:** 140341

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**TRAFFIC CONTROL**				
0001	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	120.000	SD	
	Engineer's Estimate		**25.00**		**3,000.00**
1	Midstate Traffic Control, Inc.		5.00		600.00
2	ACTION SAFETY SUPPLY CO., LLC		4.00		480.00
3	JLT CONTRACTING, LLC		85.85		10,302.00
0002	880(A) 8812	ARROW DISPLAY(TYPE C)	120.000	SD	
	Engineer's Estimate		**5.00**		**600.00**
1	Midstate Traffic Control, Inc.		10.00		1,200.00
2	ACTION SAFETY SUPPLY CO., LLC		7.00		840.00
3	JLT CONTRACTING, LLC		12.00		1,440.00
0003	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,680.000	SD	
	Engineer's Estimate		**0.75**		**1,260.00**
1	Midstate Traffic Control, Inc.		0.20		336.00
2	ACTION SAFETY SUPPLY CO., LLC		0.75		1,260.00
3	JLT CONTRACTING, LLC		0.60		1,008.00
0004	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,320.000	SD	
	Engineer's Estimate		**1.00**		**1,320.00**
1	Midstate Traffic Control, Inc.		0.30		396.00
2	ACTION SAFETY SUPPLY CO., LLC		0.75		990.00
3	JLT CONTRACTING, LLC		0.60		792.00
0005	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,320.000	SD	
	Engineer's Estimate		**1.50**		**1,980.00**
1	Midstate Traffic Control, Inc.		2.00		2,640.00
2	ACTION SAFETY SUPPLY CO., LLC		2.00		2,640.00
3	JLT CONTRACTING, LLC		2.85		3,762.00
0006	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	480.000	SD	
	Engineer's Estimate		**0.54**		**259.20**
1	Midstate Traffic Control, Inc.		0.50		240.00
2	ACTION SAFETY SUPPLY CO., LLC		0.45		216.00
3	JLT CONTRACTING, LLC		0.30		144.00
0007	880(C) 8848	WING BARRICADES	1,200.000	SD	
	Engineer's Estimate		**0.32**		**384.00**
1	Midstate Traffic Control, Inc.		3.00		3,600.00
2	ACTION SAFETY SUPPLY CO., LLC		0.02		24.00
3	JLT CONTRACTING, LLC		0.85		1,020.00
0008	880(E) 8860	WARNING LIGHTS(TYPE A)	3,120.000	SD	
	Engineer's Estimate		**0.35**		**1,092.00**
1	Midstate Traffic Control, Inc.		0.10		312.00
2	ACTION SAFETY SUPPLY CO., LLC		0.03		93.60
3	JLT CONTRACTING, LLC		0.65		2,028.00
0009	880(F) 8878	DRUMS	3,960.000	SD	
	Engineer's Estimate		**0.30**		**1,188.00**
1	Midstate Traffic Control, Inc.		0.10		396.00
2	ACTION SAFETY SUPPLY CO., LLC		0.30		1,188.00
3	JLT CONTRACTING, LLC		0.50		1,980.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 510 **Contract ID:** 140341

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**TRAFFIC CONTROL**			
0010	880(G) 8890	CHANNELIZER CONES	6,240.000	SD
	Engineer's Estimate		**0.15**	**936.00**
1	Midstate Traffic Control, Inc.		0.10	624.00
2	ACTION SAFETY SUPPLY CO., LLC		0.30	1,872.00
3	JLT CONTRACTING, LLC		0.65	4,056.00
0011	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	400.000	HOUR
	Engineer's Estimate		**65.00**	**26,000.00**
1	Midstate Traffic Control, Inc.		10.00	4,000.00
2	ACTION SAFETY SUPPLY CO., LLC		52.00	20,800.00
3	JLT CONTRACTING, LLC		62.25	24,900.00
0012	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	480.000	SD
	Engineer's Estimate		**12.00**	**5,760.00**
1	Midstate Traffic Control, Inc.		5.00	2,400.00
2	ACTION SAFETY SUPPLY CO., LLC		4.00	1,920.00
3	JLT CONTRACTING, LLC		30.00	14,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**CABLE BARRIER**			
0013	202(A) 0183	UNCLASSIFIED EXCAVATION	6,398.000	CY
	Engineer's Estimate		**5.00**	**31,990.00**
1	Midstate Traffic Control, Inc.		7.75	49,584.50
2	ACTION SAFETY SUPPLY CO., LLC		2.00	12,796.00
3	JLT CONTRACTING, LLC		6.50	41,587.00
0014	202(D) 0184	UNCLASSIFIED BORROW	500.000	CY
	Engineer's Estimate		**10.00**	**5,000.00**
1	Midstate Traffic Control, Inc.		10.00	5,000.00
2	ACTION SAFETY SUPPLY CO., LLC		20.00	10,000.00
3	JLT CONTRACTING, LLC		20.50	10,250.00
0015	221(C) 2801	TEMPORARY SILT FENCE	10,560.000	LF
	Engineer's Estimate		**1.25**	**13,200.00**
1	Midstate Traffic Control, Inc.		1.50	15,840.00
2	ACTION SAFETY SUPPLY CO., LLC		1.44	15,206.40
3	JLT CONTRACTING, LLC		1.65	17,424.00
0016	221(D) 2803	TEMPORARY SEDIMENT FILTER	267.000	EA
	Engineer's Estimate		**80.00**	**21,360.00**
1	Midstate Traffic Control, Inc.		25.00	6,675.00
2	ACTION SAFETY SUPPLY CO., LLC		35.00	9,345.00
3	JLT CONTRACTING, LLC		85.00	22,695.00
0017	221(F) 0100	TEMPORARY SILT DIKE	812.000	LF
	Engineer's Estimate		**8.60**	**6,983.20**
1	Midstate Traffic Control, Inc.		2.00	1,624.00
2	ACTION SAFETY SUPPLY CO., LLC		6.95	5,643.40
3	JLT CONTRACTING, LLC		7.90	6,414.80

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 510 **Contract ID:** 140341

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**CABLE BARRIER**				
0018	230(A) 2806	SOLID SLAB SODDING	11,180.000	SY	
	Engineer's Estimate		**2.00**		**22,360.00**
1	Midstate Traffic Control, Inc.		1.45		16,211.00
2	ACTION SAFETY SUPPLY CO., LLC		1.19		13,304.20
3	JLT CONTRACTING, LLC		1.35		15,093.00
0019	241 2832	MOWING	52.840	AC	
	Engineer's Estimate		**66.00**		**3,487.44**
1	Midstate Traffic Control, Inc.		20.00		1,056.80
2	ACTION SAFETY SUPPLY CO., LLC		49.00		2,589.16
3	JLT CONTRACTING, LLC		22.65		1,196.83
0020	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	6,470.480	TON	
	Engineer's Estimate		**25.00**		**161,762.00**
1	Midstate Traffic Control, Inc.		29.00		187,643.92
2	ACTION SAFETY SUPPLY CO., LLC		25.00		161,762.00
3	JLT CONTRACTING, LLC		25.45		164,673.72
0021	509(A) 0319	CLASS AA CONCRETE	595.240	CY	
	Engineer's Estimate		**330.00**		**196,429.20**
1	Midstate Traffic Control, Inc.		300.00		178,572.00
2	ACTION SAFETY SUPPLY CO., LLC		100.00		59,524.00
3	JLT CONTRACTING, LLC		230.00		136,905.20
0022	509(D) 0325	CLASS C CONCRETE	23.000	CY	
	Engineer's Estimate		**325.00**		**7,475.00**
1	Midstate Traffic Control, Inc.		250.00		5,750.00
2	ACTION SAFETY SUPPLY CO., LLC		375.00		8,625.00
3	JLT CONTRACTING, LLC		315.00		7,245.00
0023	611(G) 6002	INLET (SMD-TYPE 2)	5.000	EA	
	Engineer's Estimate		**1,500.00**		**7,500.00**
1	Midstate Traffic Control, Inc.		3,000.00		15,000.00
2	ACTION SAFETY SUPPLY CO., LLC		1,975.00		9,875.00
3	JLT CONTRACTING, LLC		1,385.00		6,925.00
0024	612(C) 0645	INLET ADJUST TO GRADE	1.000	EA	
	Engineer's Estimate		**1,700.00**		**1,700.00**
1	Midstate Traffic Control, Inc.		1,750.00		1,750.00
2	ACTION SAFETY SUPPLY CO., LLC		3,100.00		3,100.00
3	JLT CONTRACTING, LLC		1,750.00		1,750.00
0025	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	342.000	SY	
	Engineer's Estimate		**3.70**		**1,265.40**
1	Midstate Traffic Control, Inc.		10.00		3,420.00
2	ACTION SAFETY SUPPLY CO., LLC		8.00		2,736.00
3	JLT CONTRACTING, LLC		13.60		4,651.20
0026	619(B) 4741	REMOVAL OF DRAINAGE INLETS	5.000	EA	
	Engineer's Estimate		**500.00**		**2,500.00**
1	Midstate Traffic Control, Inc.		500.00		2,500.00
2	ACTION SAFETY SUPPLY CO., LLC		835.00		4,175.00
3	JLT CONTRACTING, LLC		1,130.00		5,650.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 510 **Contract ID:** 140341

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**CABLE BARRIER**			
0027	619(C) 0924	SAWING PAVEMENT	672.000 LF	
	Engineer's Estimate		**3.50**	**2,352.00**
1	Midstate Traffic Control, Inc.		2.00	1,344.00
2	ACTION SAFETY SUPPLY CO., LLC		2.75	1,848.00
3	JLT CONTRACTING, LLC		3.40	2,284.80
0028	628(B) 5125	HIGH-TENSION CABLE BARRIER(TL-4)	31,020.000 LF	
	Engineer's Estimate		**8.50**	**263,670.00**
1	Midstate Traffic Control, Inc.		8.40	260,568.00
2	ACTION SAFETY SUPPLY CO., LLC		6.14	190,462.80
3	JLT CONTRACTING, LLC		9.10	282,282.00
0029	628(C) 5110	END ANCHORS	38.000 EA	
	Engineer's Estimate		**1,100.00**	**41,800.00**
1	Midstate Traffic Control, Inc.		800.00	30,400.00
2	ACTION SAFETY SUPPLY CO., LLC		6,650.00	252,700.00
3	JLT CONTRACTING, LLC		985.00	37,430.00
0030	628(E) 5175	CABLE BARRIER TENSION METER	1.000 EA	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	Midstate Traffic Control, Inc.		2,000.00	2,000.00
2	ACTION SAFETY SUPPLY CO., LLC		3,200.00	3,200.00
3	JLT CONTRACTING, LLC		3,790.00	3,790.00
0031	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	1,344.000 LF	
	Engineer's Estimate		**0.80**	**1,075.20**
1	Midstate Traffic Control, Inc.		2.00	2,688.00
2	ACTION SAFETY SUPPLY CO., LLC		1.50	2,016.00
3	JLT CONTRACTING, LLC		3.40	4,569.60
0032	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	1,000.000 LF	
	Engineer's Estimate		**0.23**	**230.00**
1	Midstate Traffic Control, Inc.		1.00	1,000.00
2	ACTION SAFETY SUPPLY CO., LLC		3.00	3,000.00
3	JLT CONTRACTING, LLC		1.15	1,150.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			
0033	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**1,500.00**	**1,500.00**
1	Midstate Traffic Control, Inc.		1,000.00	1,000.00
2	ACTION SAFETY SUPPLY CO., LLC		2,500.00	2,500.00
3	JLT CONTRACTING, LLC		11,315.00	11,315.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**			

Letting Date: November 20, 2014, 10:30 A.M.

Call Order: 510 **Contract ID:** 140341

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**			
0034	220	2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate			**2,500.00**	**2,500.00**
1	Midstate Traffic Control, Inc.			2,500.00	2,500.00
2	ACTION SAFETY SUPPLY CO., LLC			3,000.00	3,000.00
3	JLT CONTRACTING, LLC			2,545.00	2,545.00
0035	641	1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate			**64,194.00**	**64,194.00**
1	Midstate Traffic Control, Inc.			50,000.00	50,000.00
2	ACTION SAFETY SUPPLY CO., LLC			68,867.00	68,867.00
3	JLT CONTRACTING, LLC			117,500.00	117,500.00