Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 780 **Contract ID:** 140346
J/P No.: 26487(04) **Project No.:** STPY-175C(112) **Contract Time:**
County: WASHITA
Description: BRIDGE AND APPROACHES SH-44: OVER SAND CREEK, 9.3 MILES NORTH OF SH-152. PROJECT LENGTH = 0.094 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	621,027.05		
1	M.J. HUGHES CONSTRUCTION, INC.	670,282.35	107.93	100.00
2	EARTH BUILDERS, L.P.	794,667.70	127.96	118.56
3	SEWELL BROS., INC.	863,386.51	139.03	128.81
4	KLAVER CONSTRUCTION COMPANY, INC.	954,860.83	153.76	142.46

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 780 **Contract ID:** 140346

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**7,000.00**	**7,000.00**
1	M.J. HUGHES CONSTRUCTION, INC.	10,000.00	10,000.00
2	EARTH BUILDERS, L.P.	18,000.00	18,000.00
3	SEWELL BROS., INC.	100,000.00	100,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.	25,000.00	25,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	782.000 CY
	Engineer's Estimate	**14.00**	**10,948.00**
1	M.J. HUGHES CONSTRUCTION, INC.	11.00	8,602.00
2	EARTH BUILDERS, L.P.	9.00	7,038.00
3	SEWELL BROS., INC.	20.00	15,640.00
4	KLAVER CONSTRUCTION COMPANY, INC.	20.00	15,640.00
0003	202(D) 0184	UNCLASSIFIED BORROW	10,516.000 CY
	Engineer's Estimate	**12.00**	**126,192.00**
1	M.J. HUGHES CONSTRUCTION, INC.	8.00	84,128.00
2	EARTH BUILDERS, L.P.	14.00	147,224.00
3	SEWELL BROS., INC.	15.00	157,740.00
4	KLAVER CONSTRUCTION COMPANY, INC.	14.00	147,224.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	M.J. HUGHES CONSTRUCTION, INC.	4,000.00	4,000.00
2	EARTH BUILDERS, L.P.	8,000.00	8,000.00
3	SEWELL BROS., INC.	10,000.00	10,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.	25,000.00	25,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	400.000 LF
	Engineer's Estimate	**2.00**	**800.00**
1	M.J. HUGHES CONSTRUCTION, INC.	3.00	1,200.00
2	EARTH BUILDERS, L.P.	1.60	640.00
3	SEWELL BROS., INC.	2.50	1,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.	2.25	900.00
0006	221(F) 0100	TEMPORARY SILT DIKE	168.000 LF
	Engineer's Estimate	**11.00**	**1,848.00**
1	M.J. HUGHES CONSTRUCTION, INC.	12.00	2,016.00
2	EARTH BUILDERS, L.P.	8.00	1,344.00
3	SEWELL BROS., INC.	8.30	1,394.40
4	KLAVER CONSTRUCTION COMPANY, INC.	7.52	1,263.36
0007	229 4318	DITCH LINER PROTECTION	50.000 LF
	Engineer's Estimate	**2.85**	**142.50**
1	M.J. HUGHES CONSTRUCTION, INC.	1.00	50.00
2	EARTH BUILDERS, L.P.	4.00	200.00
3	SEWELL BROS., INC.	1.75	87.50
4	KLAVER CONSTRUCTION COMPANY, INC.	1.50	75.00
0008	230(A) 2806	SOLID SLAB SODDING	9,879.000 SY
	Engineer's Estimate	**1.75**	**17,288.25**
1	M.J. HUGHES CONSTRUCTION, INC.	1.80	17,782.20
2	EARTH BUILDERS, L.P.	2.50	24,697.50
3	SEWELL BROS., INC.	1.45	14,324.55
4	KLAVER CONSTRUCTION COMPANY, INC.	1.32	13,040.28

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 780 **Contract ID:** 140346

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0009	232(B) 2814	SEEDING METHOD B	2.230 AC
	Engineer's Estimate	**800.00**	**1,784.00**
1	M.J. HUGHES CONSTRUCTION, INC.	900.00	2,007.00
2	EARTH BUILDERS, L.P.	650.00	1,449.50
3	SEWELL BROS., INC.	495.00	1,103.85
4	KLAVER CONSTRUCTION COMPANY, INC.	448.50	1,000.16
0010	233(A) 2817	VEGETATIVE MULCHING	2.230 AC
	Engineer's Estimate	**885.00**	**1,973.55**
1	M.J. HUGHES CONSTRUCTION, INC.	1,000.00	2,230.00
2	EARTH BUILDERS, L.P.	650.00	1,449.50
3	SEWELL BROS., INC.	495.00	1,103.85
4	KLAVER CONSTRUCTION COMPANY, INC.	448.50	1,000.16
0011	241 2832	MOWING	4.460 AC
	Engineer's Estimate	**120.00**	**535.20**
1	M.J. HUGHES CONSTRUCTION, INC.	65.00	289.90
2	EARTH BUILDERS, L.P.	120.00	535.20
3	SEWELL BROS., INC.	86.00	383.56
4	KLAVER CONSTRUCTION COMPANY, INC.	78.50	350.11
0012	310(B) 0149	SUBGRADE, METHOD B	2,500.000 SY
	Engineer's Estimate	**2.70**	**6,750.00**
1	M.J. HUGHES CONSTRUCTION, INC.	3.00	7,500.00
2	EARTH BUILDERS, L.P.	6.00	15,000.00
3	SEWELL BROS., INC.	3.00	7,500.00
4	KLAVER CONSTRUCTION COMPANY, INC.	2.75	6,875.00
0013	407(B) 0250	TACK COAT	507.000 GAL
	Engineer's Estimate	**5.00**	**2,535.00**
1	M.J. HUGHES CONSTRUCTION, INC.	3.50	1,774.50
2	EARTH BUILDERS, L.P.	12.00	6,084.00
3	SEWELL BROS., INC.	10.00	5,070.00
4	KLAVER CONSTRUCTION COMPANY, INC.	9.22	4,674.54
0014	408 5774	PRIME COAT	925.000 GAL
	Engineer's Estimate	**8.00**	**7,400.00**
1	M.J. HUGHES CONSTRUCTION, INC.	6.00	5,550.00
2	EARTH BUILDERS, L.P.	22.00	20,350.00
3	SEWELL BROS., INC.	20.00	18,500.00
4	KLAVER CONSTRUCTION COMPANY, INC.	18.17	16,807.25
0015	411(B) 5940	SUPERPAVE, TYPE S3(PG 70-28 OK)	225.000 TON
	Engineer's Estimate	**95.00**	**21,375.00**
1	M.J. HUGHES CONSTRUCTION, INC.	109.00	24,525.00
2	EARTH BUILDERS, L.P.	110.00	24,750.00
3	SEWELL BROS., INC.	108.00	24,300.00
4	KLAVER CONSTRUCTION COMPANY, INC.	98.45	22,151.25
0016	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	1,058.000 TON
	Engineer's Estimate	**75.00**	**79,350.00**
1	M.J. HUGHES CONSTRUCTION, INC.	104.00	110,032.00
2	EARTH BUILDERS, L.P.	100.00	105,800.00
3	SEWELL BROS., INC.	99.00	104,742.00
4	KLAVER CONSTRUCTION COMPANY, INC.	89.76	94,966.08

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 780 **Contract ID:** 140346

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0017	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	150.000 TON	
	Engineer's Estimate		**105.00**	**15,750.00**
1	M.J. HUGHES CONSTRUCTION, INC.		120.00	18,000.00
2	EARTH BUILDERS, L.P.		110.00	16,500.00
3	SEWELL BROS., INC.		108.00	16,200.00
4	KLAVER CONSTRUCTION COMPANY, INC.		98.27	14,740.50
0018	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	115.000 TON	
	Engineer's Estimate		**85.00**	**9,775.00**
1	M.J. HUGHES CONSTRUCTION, INC.		106.00	12,190.00
2	EARTH BUILDERS, L.P.		105.00	12,075.00
3	SEWELL BROS., INC.		100.00	11,500.00
4	KLAVER CONSTRUCTION COMPANY, INC.		90.29	10,383.35
0019	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	85.000 CY	
	Engineer's Estimate		**30.00**	**2,550.00**
1	M.J. HUGHES CONSTRUCTION, INC.		30.00	2,550.00
2	EARTH BUILDERS, L.P.		20.00	1,700.00
3	SEWELL BROS., INC.		35.00	2,975.00
4	KLAVER CONSTRUCTION COMPANY, INC.		5.00	425.00
0020	509(A) 0319	CLASS AA CONCRETE	294.000 CY	
	Engineer's Estimate		**425.00**	**124,950.00**
1	M.J. HUGHES CONSTRUCTION, INC.		600.00	176,400.00
2	EARTH BUILDERS, L.P.		550.00	161,700.00
3	SEWELL BROS., INC.		600.00	176,400.00
4	KLAVER CONSTRUCTION COMPANY, INC.		581.51	170,963.94
0021	509(D) 0325	CLASS C CONCRETE	25.000 CY	
	Engineer's Estimate		**350.00**	**8,750.00**
1	M.J. HUGHES CONSTRUCTION, INC.		325.00	8,125.00
2	EARTH BUILDERS, L.P.		350.00	8,750.00
3	SEWELL BROS., INC.		400.00	10,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.		375.00	9,375.00
0022	511(A) 0332	REINFORCING STEEL	42,255.000 LB	
	Engineer's Estimate		**1.10**	**46,480.50**
1	M.J. HUGHES CONSTRUCTION, INC.		0.85	35,916.75
2	EARTH BUILDERS, L.P.		1.00	42,255.00
3	SEWELL BROS., INC.		1.00	42,255.00
4	KLAVER CONSTRUCTION COMPANY, INC.		0.90	38,029.50
0023	613(H) 0450	6" PERFORATED PIPE UNDERDRAIN ROUND	36.000 LF	
	Engineer's Estimate		**30.00**	**1,080.00**
1	M.J. HUGHES CONSTRUCTION, INC.		25.00	900.00
2	EARTH BUILDERS, L.P.		20.00	720.00
3	SEWELL BROS., INC.		25.00	900.00
4	KLAVER CONSTRUCTION COMPANY, INC.		55.00	1,980.00
0024	613(I) 1096	6" NON-PERF.PIPE UNDERDRAIN RND.	12.000 LF	
	Engineer's Estimate		**30.00**	**360.00**
1	M.J. HUGHES CONSTRUCTION, INC.		25.00	300.00
2	EARTH BUILDERS, L.P.		20.00	240.00
3	SEWELL BROS., INC.		25.00	300.00
4	KLAVER CONSTRUCTION COMPANY, INC.		55.00	660.00

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 780 **Contract ID:** 140346

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0025	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	M.J. HUGHES CONSTRUCTION, INC.	1,500.00	1,500.00
2	EARTH BUILDERS, L.P.	20,000.00	20,000.00
3	SEWELL BROS., INC.	5,000.00	5,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.	10,000.00	10,000.00
0026	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,949.000 SY
	Engineer's Estimate	**4.45**	**8,673.05**
1	M.J. HUGHES CONSTRUCTION, INC.	9.00	17,541.00
2	EARTH BUILDERS, L.P.	6.00	11,694.00
3	SEWELL BROS., INC.	5.00	9,745.00
4	KLAVER CONSTRUCTION COMPANY, INC.	4.05	7,893.45
0027	619(B) 4780	REMOVAL OF GUARDRAIL	1,385.000 LF
	Engineer's Estimate	**5.00**	**6,925.00**
1	M.J. HUGHES CONSTRUCTION, INC.	3.00	4,155.00
2	EARTH BUILDERS, L.P.	4.00	5,540.00
3	SEWELL BROS., INC.	5.00	6,925.00
4	KLAVER CONSTRUCTION COMPANY, INC.	2.25	3,116.25
0028	624(C) 4458	FENCE-STYLE SWF (4 BARBED WIRE)	86.000 LF
	Engineer's Estimate	**12.00**	**1,032.00**
1	M.J. HUGHES CONSTRUCTION, INC.	12.00	1,032.00
2	EARTH BUILDERS, L.P.	12.00	1,032.00
3	SEWELL BROS., INC.	8.80	756.80
4	KLAVER CONSTRUCTION COMPANY, INC.	4.85	417.10
0029	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	500.000 LF
	Engineer's Estimate	**10.00**	**5,000.00**
1	M.J. HUGHES CONSTRUCTION, INC.	14.00	7,000.00
2	EARTH BUILDERS, L.P.	12.00	6,000.00
3	SEWELL BROS., INC.	8.80	4,400.00
4	KLAVER CONSTRUCTION COMPANY, INC.	5.10	2,550.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0030	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	M.J. HUGHES CONSTRUCTION, INC.	20,000.00	20,000.00
2	EARTH BUILDERS, L.P.	40,000.00	40,000.00
3	SEWELL BROS., INC.	50,000.00	50,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.	85,000.00	85,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC CONTROL**	

Letting Date: October 16, 2014, 10:30 A.M.
Call Order: 780 **Contract ID:** 140346

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC CONTROL**		
0031	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**4,600.00**	**4,600.00**
1	M.J. HUGHES CONSTRUCTION, INC.		7,000.00	7,000.00
2	EARTH BUILDERS, L.P.		6,500.00	6,500.00
3	SEWELL BROS., INC.		8,250.00	8,250.00
4	KLAVER CONSTRUCTION COMPANY, INC.		7,500.00	7,500.00
0032	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	28.000	SD
	Engineer's Estimate		**22.50**	**630.00**
1	M.J. HUGHES CONSTRUCTION, INC.		37.00	1,036.00
2	EARTH BUILDERS, L.P.		50.00	1,400.00
3	SEWELL BROS., INC.		55.00	1,540.00
4	KLAVER CONSTRUCTION COMPANY, INC.		50.00	1,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**SIGNING**		
0033	805(A) 8722	(PL)REMOVAL OF EXISTING SIGNS	1.000	LSUM
	Engineer's Estimate		**200.00**	**200.00**
1	M.J. HUGHES CONSTRUCTION, INC.		250.00	250.00
2	EARTH BUILDERS, L.P.		300.00	300.00
3	SEWELL BROS., INC.		550.00	550.00
4	KLAVER CONSTRUCTION COMPANY, INC.		500.00	500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**STRIPING**		
0034	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,000.000	LF
	Engineer's Estimate		**0.85**	**850.00**
1	M.J. HUGHES CONSTRUCTION, INC.		2.00	2,000.00
2	EARTH BUILDERS, L.P.		2.20	2,200.00
3	SEWELL BROS., INC.		3.30	3,300.00
4	KLAVER CONSTRUCTION COMPANY, INC.		3.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**STAKING**		
0035	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**12,000.00**	**12,000.00**
1	M.J. HUGHES CONSTRUCTION, INC.		5,700.00	5,700.00
2	EARTH BUILDERS, L.P.		10,000.00	10,000.00
3	SEWELL BROS., INC.		6,500.00	6,500.00
4	KLAVER CONSTRUCTION COMPANY, INC.		4,670.00	4,670.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0007**	**CONSTRUCTION**		

Letting Date: October 16, 2014, 10:30 A.M.

Call Order: 780 **Contract ID:** 140346

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0007**	**CONSTRUCTION**	
0036	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	M.J. HUGHES CONSTRUCTION, INC.	2,000.00	2,000.00
2	EARTH BUILDERS, L.P.	3,500.00	3,500.00
3	SEWELL BROS., INC.	3,000.00	3,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.	4,500.00	4,500.00
0037	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**55,000.00**	**55,000.00**
1	M.J. HUGHES CONSTRUCTION, INC.	65,000.00	65,000.00
2	EARTH BUILDERS, L.P.	60,000.00	60,000.00
3	SEWELL BROS., INC.	40,000.00	40,000.00
4	KLAVER CONSTRUCTION COMPANY, INC.	201,789.55	201,789.55