Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 080 **Contract ID:** 140354
J/P No.: 29903(04) **Project No.:** STP-209D(023)CI **Contract Time:**
County: CANADIAN
Description: BRIDGE AND APPROACHES COUNTY RD (EW-96): OVER THE TRIBUTARY OF UNCLE JOHNS CREEK, 1.3 MILES SOUTH AND 8.9 MILES WEST OF PIEDMONT. PROJECT LENGTH = 0.128 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	425,767.72		
1	K & R BUILDERS, INC.	510,890.78	119.99	100.00
2	Cimarron Construction Company, LLC	522,164.50	122.64	102.21
3	RRY SERVICES LLC	526,155.40	123.58	102.99

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 080 **Contract ID:** 140354

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**6,000.00**	**6,000.00**
1	K & R BUILDERS, INC.		9,000.00	9,000.00
2	Cimarron Construction Company, LLC		8,000.00	8,000.00
3	RRY SERVICES LLC		4,000.00	4,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	2,172.000	CY
	Engineer's Estimate		**6.00**	**13,032.00**
1	K & R BUILDERS, INC.		11.50	24,978.00
2	Cimarron Construction Company, LLC		8.50	18,462.00
3	RRY SERVICES LLC		12.00	26,064.00
0003	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		5,800.00	5,800.00
2	Cimarron Construction Company, LLC		5,000.00	5,000.00
3	RRY SERVICES LLC		5,000.00	5,000.00
0004	221(C) 2801	TEMPORARY SILT FENCE	1,084.000	LF
	Engineer's Estimate		**2.50**	**2,710.00**
1	K & R BUILDERS, INC.		1.90	2,059.60
2	Cimarron Construction Company, LLC		2.25	2,439.00
3	RRY SERVICES LLC		1.75	1,897.00
0005	221(F) 0100	TEMPORARY SILT DIKE	110.000	LF
	Engineer's Estimate		**9.00**	**990.00**
1	K & R BUILDERS, INC.		9.00	990.00
2	Cimarron Construction Company, LLC		10.00	1,100.00
3	RRY SERVICES LLC		9.00	990.00
0006	230(A) 2806	SOLID SLAB SODDING	2,600.000	SY
	Engineer's Estimate		**2.00**	**5,200.00**
1	K & R BUILDERS, INC.		2.00	5,200.00
2	Cimarron Construction Company, LLC		2.50	6,500.00
3	RRY SERVICES LLC		1.95	5,070.00
0007	241 2832	MOWING	1.070	AC
	Engineer's Estimate		**115.00**	**123.05**
1	K & R BUILDERS, INC.		100.00	107.00
2	Cimarron Construction Company, LLC		200.00	214.00
3	RRY SERVICES LLC		110.00	117.70
0008	307(J) 4290	MODIFIED SUBGRADE	1,894.000	SY
	Engineer's Estimate		**5.00**	**9,470.00**
1	K & R BUILDERS, INC.		7.80	14,773.20
2	Cimarron Construction Company, LLC		8.50	16,099.00
3	RRY SERVICES LLC		7.30	13,826.20
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	177.250	TON
	Engineer's Estimate		**37.00**	**6,558.25**
1	K & R BUILDERS, INC.		43.28	7,671.38
2	Cimarron Construction Company, LLC		38.00	6,735.50
3	RRY SERVICES LLC		47.00	8,330.75

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 080 **Contract ID:** 140354

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0010	407(B) 0250	TACK COAT	123.000 GAL
	Engineer's Estimate	**3.50**	**430.50**
1	K & R BUILDERS, INC.	4.20	516.60
2	Cimarron Construction Company, LLC	4.00	492.00
3	RRY SERVICES LLC	3.50	430.50
0011	408 5774	PRIME COAT	1,489.000 GAL
	Engineer's Estimate	**6.00**	**8,934.00**
1	K & R BUILDERS, INC.	10.20	15,187.80
2	Cimarron Construction Company, LLC	9.50	14,145.50
3	RRY SERVICES LLC	8.50	12,656.50
0012	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	374.000 TON
	Engineer's Estimate	**85.00**	**31,790.00**
1	K & R BUILDERS, INC.	126.60	47,348.40
2	Cimarron Construction Company, LLC	125.00	46,750.00
3	RRY SERVICES LLC	106.00	39,644.00
0013	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	180.000 TON
	Engineer's Estimate	**90.00**	**16,200.00**
1	K & R BUILDERS, INC.	191.40	34,452.00
2	Cimarron Construction Company, LLC	180.00	32,400.00
3	RRY SERVICES LLC	160.00	28,800.00
0014	509(D) 0325	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**270.00**	**2,700.00**
1	K & R BUILDERS, INC.	300.00	3,000.00
2	Cimarron Construction Company, LLC	250.00	2,500.00
3	RRY SERVICES LLC	200.00	2,000.00
0015	601(A) 0297	TYPE I PLAIN RIPRAP	44.400 TON
	Engineer's Estimate	**48.89**	**2,170.72**
1	K & R BUILDERS, INC.	64.50	2,863.80
2	Cimarron Construction Company, LLC	60.00	2,664.00
3	RRY SERVICES LLC	55.00	2,442.00
0016	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.	4,000.00	4,000.00
2	Cimarron Construction Company, LLC	4,000.00	4,000.00
3	RRY SERVICES LLC	3,000.00	3,000.00
0017	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA
	Engineer's Estimate	**1,500.00**	**6,000.00**
1	K & R BUILDERS, INC.	1,365.00	5,460.00
2	Cimarron Construction Company, LLC	1,800.00	7,200.00
3	RRY SERVICES LLC	1,200.00	4,800.00
0018	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,410.00**	**5,640.00**
1	K & R BUILDERS, INC.	1,611.00	6,444.00
2	Cimarron Construction Company, LLC	1,800.00	7,200.00
3	RRY SERVICES LLC	1,400.00	5,600.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 080 **Contract ID:** 140354

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0019	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	180.000	CY	
	Engineer's Estimate		**16.00**		**2,880.00**
1	K & R BUILDERS, INC.		11.00		1,980.00
2	Cimarron Construction Company, LLC		12.00		2,160.00
3	RRY SERVICES LLC		25.00		4,500.00
0020	501(F) 6352	GRANULAR BACKFILL	76.000	CY	
	Engineer's Estimate		**61.00**		**4,636.00**
1	K & R BUILDERS, INC.		79.00		6,004.00
2	Cimarron Construction Company, LLC		95.00		7,220.00
3	RRY SERVICES LLC		80.00		6,080.00
0021	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	224.000	LF	
	Engineer's Estimate		**182.00**		**40,768.00**
1	K & R BUILDERS, INC.		234.00		52,416.00
2	Cimarron Construction Company, LLC		240.00		53,760.00
3	RRY SERVICES LLC		250.00		56,000.00
0022	504(B) 1305	SAW-CUT GROOVING	188.700	SY	
	Engineer's Estimate		**9.00**		**1,698.30**
1	K & R BUILDERS, INC.		15.00		2,830.50
2	Cimarron Construction Company, LLC		15.00		2,830.50
3	RRY SERVICES LLC		12.50		2,358.75
0023	504(D) 6239	CONCRETE RAIL (TR3)	211.200	LF	
	Engineer's Estimate		**76.00**		**16,051.20**
1	K & R BUILDERS, INC.		86.50		18,268.80
2	Cimarron Construction Company, LLC		105.00		22,176.00
3	RRY SERVICES LLC		75.00		15,840.00
0024	506(A) 1322	STRUCTURAL STEEL	510.000	LB	
	Engineer's Estimate		**3.50**		**1,785.00**
1	K & R BUILDERS, INC.		3.00		1,530.00
2	Cimarron Construction Company, LLC		4.00		2,040.00
3	RRY SERVICES LLC		2.50		1,275.00
0025	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**1,070.00**		**3,210.00**
1	K & R BUILDERS, INC.		850.00		2,550.00
2	Cimarron Construction Company, LLC		1,050.00		3,150.00
3	RRY SERVICES LLC		1,500.00		4,500.00
0026	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000	EA	
	Engineer's Estimate		**990.00**		**2,970.00**
1	K & R BUILDERS, INC.		850.00		2,550.00
2	Cimarron Construction Company, LLC		1,050.00		3,150.00
3	RRY SERVICES LLC		1,500.00		4,500.00
0027	509(A) 1326	CLASS AA CONCRETE	60.100	CY	
	Engineer's Estimate		**585.00**		**35,158.50**
1	K & R BUILDERS, INC.		695.00		41,769.50
2	Cimarron Construction Company, LLC		810.00		48,681.00
3	RRY SERVICES LLC		650.00		39,065.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 080 **Contract ID:** 140354

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0028	509(B) 1328	CLASS A CONCRETE	66.200	CY	
	Engineer's Estimate		**581.00**		**38,462.20**
1	K & R BUILDERS, INC.		735.00		48,657.00
2	Cimarron Construction Company, LLC		620.00		41,044.00
3	RRY SERVICES LLC		700.00		46,340.00
0029	511(A) 1332	REINFORCING STEEL	23,310.000	LB	
	Engineer's Estimate		**1.00**		**23,310.00**
1	K & R BUILDERS, INC.		0.96		22,377.60
2	Cimarron Construction Company, LLC		1.00		23,310.00
3	RRY SERVICES LLC		1.00		23,310.00
0030	514(A) 6010	PILES, FURNISHED (HP 10X42)	196.000	LF	
	Engineer's Estimate		**31.00**		**6,076.00**
1	K & R BUILDERS, INC.		30.80		6,036.80
2	Cimarron Construction Company, LLC		47.00		9,212.00
3	RRY SERVICES LLC		46.00		9,016.00
0031	514(A) 6011	PILES, FURNISHED (HP 12X53)	456.000	LF	
	Engineer's Estimate		**36.00**		**16,416.00**
1	K & R BUILDERS, INC.		35.70		16,279.20
2	Cimarron Construction Company, LLC		59.00		26,904.00
3	RRY SERVICES LLC		57.00		25,992.00
0032	514(B) 6292	PILES, DRIVEN (HP 10X42)	196.000	LF	
	Engineer's Estimate		**14.00**		**2,744.00**
1	K & R BUILDERS, INC.		13.20		2,587.20
2	Cimarron Construction Company, LLC		18.00		3,528.00
3	RRY SERVICES LLC		10.00		1,960.00
0033	514(B) 6294	PILES, DRIVEN (HP 12X53)	456.000	LF	
	Engineer's Estimate		**13.50**		**6,156.00**
1	K & R BUILDERS, INC.		15.30		6,976.80
2	Cimarron Construction Company, LLC		19.00		8,664.00
3	RRY SERVICES LLC		10.00		4,560.00
0034	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	K & R BUILDERS, INC.		400.00		400.00
2	Cimarron Construction Company, LLC		400.00		400.00
3	RRY SERVICES LLC		400.00		400.00
0035	601(B) 1353	TYPE I-A PLAIN RIPRAP	514.000	TON	
	Engineer's Estimate		**40.00**		**20,560.00**
1	K & R BUILDERS, INC.		50.52		25,967.28
2	Cimarron Construction Company, LLC		53.00		27,242.00
3	RRY SERVICES LLC		55.00		28,270.00
0036	601(C) 1355	TYPE I-A FILTER BLANKET	158.000	TON	
	Engineer's Estimate		**33.00**		**5,214.00**
1	K & R BUILDERS, INC.		42.54		6,721.32
2	Cimarron Construction Company, LLC		44.00		6,952.00
3	RRY SERVICES LLC		50.00		7,900.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 080 **Contract ID:** 140354

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0037	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000 LF	
	Engineer's Estimate		**27.00**	**1,404.00**
1	K & R BUILDERS, INC.		36.00	1,872.00
2	Cimarron Construction Company, LLC		20.00	1,040.00
3	RRY SERVICES LLC		35.00	1,820.00
0038	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	40.000 LF	
	Engineer's Estimate		**23.00**	**920.00**
1	K & R BUILDERS, INC.		46.00	1,840.00
2	Cimarron Construction Company, LLC		20.00	800.00
3	RRY SERVICES LLC		35.00	1,400.00
0039	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	K & R BUILDERS, INC.		9,000.00	9,000.00
2	Cimarron Construction Company, LLC		8,000.00	8,000.00
3	RRY SERVICES LLC		15,000.00	15,000.00
0040	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	K & R BUILDERS, INC.		3,100.00	3,100.00
2	Cimarron Construction Company, LLC		4,000.00	4,000.00
3	RRY SERVICES LLC		2,500.00	2,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				
0041	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**6,000.00**	**6,000.00**
1	K & R BUILDERS, INC.		6,145.00	6,145.00
2	Cimarron Construction Company, LLC		6,000.00	6,000.00
3	RRY SERVICES LLC		5,200.00	5,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 CONSTRUCTION				
0042	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		3,000.00	3,000.00
2	Cimarron Construction Company, LLC		8,000.00	8,000.00
3	RRY SERVICES LLC		2,700.00	2,700.00
0043	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**45,000.00**	**45,000.00**
1	K & R BUILDERS, INC.		30,180.00	30,180.00
2	Cimarron Construction Company, LLC		20,000.00	20,000.00
3	RRY SERVICES LLC		51,000.00	51,000.00