Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 600 **Contract ID:** 140377
J/P No.: 28963(04) **Project No.:** STP-173C(178)CI **Contract Time:**
County: WAGONER
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (EW-75): FROM 0.5 MILES WEST OF US-72, EXTEND EAST. PROJECT LENGTH =0.506 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	674,629.40		
1	Paragon Contractors, LLC	715,562.48	106.07	100.00
2	GLOVER & ASSOCIATES, INC.	748,707.75	110.98	104.63
3	APAC-CENTRAL, INC.	839,083.72	124.38	117.26

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 600 **Contract ID:** 140377

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	Paragon Contractors, LLC		30,884.24	30,884.24
2	GLOVER & ASSOCIATES, INC.		20,000.00	20,000.00
3	APAC-CENTRAL, INC.		13,906.97	13,906.97
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	4,435.000	CY
	Engineer's Estimate		**7.00**	**31,045.00**
1	Paragon Contractors, LLC		2.88	12,772.80
2	GLOVER & ASSOCIATES, INC.		17.00	75,395.00
3	APAC-CENTRAL, INC.		20.24	89,764.40
0003	202(D) 0184	UNCLASSIFIED BORROW	2,500.000	CY
	Engineer's Estimate		**10.00**	**25,000.00**
1	Paragon Contractors, LLC		18.61	46,525.00
2	GLOVER & ASSOCIATES, INC.		5.00	12,500.00
3	APAC-CENTRAL, INC.		33.58	83,950.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**2,000.00**	**2,000.00**
1	Paragon Contractors, LLC		22,939.36	22,939.36
2	GLOVER & ASSOCIATES, INC.		45,000.00	45,000.00
3	APAC-CENTRAL, INC.		15,073.72	15,073.72
0005	221(C) 2801	TEMPORARY SILT FENCE	3,850.000	LF
	Engineer's Estimate		**2.00**	**7,700.00**
1	Paragon Contractors, LLC		1.93	7,430.50
2	GLOVER & ASSOCIATES, INC.		1.49	5,736.50
3	APAC-CENTRAL, INC.		1.89	7,276.50
0006	221(F) 0100	TEMPORARY SILT DIKE	72.000	LF
	Engineer's Estimate		**8.00**	**576.00**
1	Paragon Contractors, LLC		8.75	630.00
2	GLOVER & ASSOCIATES, INC.		16.00	1,152.00
3	APAC-CENTRAL, INC.		8.59	618.48
0007	230(A) 2806	SOLID SLAB SODDING	7,819.000	SY
	Engineer's Estimate		**2.00**	**15,638.00**
1	Paragon Contractors, LLC		1.27	9,930.13
2	GLOVER & ASSOCIATES, INC.		1.29	10,086.51
3	APAC-CENTRAL, INC.		1.26	9,851.94
0008	233(A) 2817	VEGETATIVE MULCHING	2.000	AC
	Engineer's Estimate		**500.00**	**1,000.00**
1	Paragon Contractors, LLC		218.90	437.80
2	GLOVER & ASSOCIATES, INC.		115.00	230.00
3	APAC-CENTRAL, INC.		218.24	436.48
0009	303(A) 2100	AGGREGATE BASE TYPE A	1,200.000	CY
	Engineer's Estimate		**50.00**	**60,000.00**
1	Paragon Contractors, LLC		44.36	53,232.00
2	GLOVER & ASSOCIATES, INC.		45.00	54,000.00
3	APAC-CENTRAL, INC.		48.73	58,476.00

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 600 **Contract ID:** 140377

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	310(B) 0149	SUBGRADE, METHOD B	4,300.000 SY	
	Engineer's Estimate		**2.00**	**8,600.00**
1	Paragon Contractors, LLC		1.46	6,278.00
2	GLOVER & ASSOCIATES, INC.		4.00	17,200.00
3	APAC-CENTRAL, INC.		0.81	3,483.00
0011	325 5271	SEPARATOR FABRIC	4,300.000 SY	
	Engineer's Estimate		**2.00**	**8,600.00**
1	Paragon Contractors, LLC		1.38	5,934.00
2	GLOVER & ASSOCIATES, INC.		1.75	7,525.00
3	APAC-CENTRAL, INC.		1.24	5,332.00
0012	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	180.000 TON	
	Engineer's Estimate		**25.00**	**4,500.00**
1	Paragon Contractors, LLC		32.69	5,884.20
2	GLOVER & ASSOCIATES, INC.		22.00	3,960.00
3	APAC-CENTRAL, INC.		23.51	4,231.80
0013	407(B) 0250	TACK COAT	5,965.000 GAL	
	Engineer's Estimate		**4.00**	**23,860.00**
1	Paragon Contractors, LLC		2.84	16,940.60
2	GLOVER & ASSOCIATES, INC.		2.80	16,702.00
3	APAC-CENTRAL, INC.		2.83	16,880.95
0014	408 5774	PRIME COAT	2,750.000 GAL	
	Engineer's Estimate		**5.00**	**13,750.00**
1	Paragon Contractors, LLC		4.54	12,485.00
2	GLOVER & ASSOCIATES, INC.		2.99	8,222.50
3	APAC-CENTRAL, INC.		9.00	24,750.00
0015	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	845.000 TON	
	Engineer's Estimate		**82.00**	**69,290.00**
1	Paragon Contractors, LLC		78.81	66,594.45
2	GLOVER & ASSOCIATES, INC.		78.00	65,910.00
3	APAC-CENTRAL, INC.		74.30	62,783.50
0016	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,060.000 TON	
	Engineer's Estimate		**88.00**	**93,280.00**
1	Paragon Contractors, LLC		82.03	86,951.80
2	GLOVER & ASSOCIATES, INC.		80.00	84,800.00
3	APAC-CENTRAL, INC.		97.73	103,593.80
0017	411(D) 5975	SUPERPAVE, TYPE S5(PG 64-22 OK)	180.000 TON	
	Engineer's Estimate		**150.00**	**27,000.00**
1	Paragon Contractors, LLC		97.65	17,577.00
2	GLOVER & ASSOCIATES, INC.		150.00	27,000.00
3	APAC-CENTRAL, INC.		110.63	19,913.40
0018	509(D) 0325	CLASS C CONCRETE	15.000 CY	
	Engineer's Estimate		**300.00**	**4,500.00**
1	Paragon Contractors, LLC		350.65	5,259.75
2	GLOVER & ASSOCIATES, INC.		650.00	9,750.00
3	APAC-CENTRAL, INC.		427.73	6,415.95

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 600 **Contract ID:** 140377

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	601(A) 0297	TYPE I PLAIN RIPRAP	264.000	TON	
	Engineer's Estimate		**50.00**		**13,200.00**
1	Paragon Contractors, LLC		45.51		12,014.64
2	GLOVER & ASSOCIATES, INC.		48.00		12,672.00
3	APAC-CENTRAL, INC.		43.94		11,600.16
0020	609(B) 1513	1'-8" COMB. CURB & GUTTER (6" BARRIER)	834.000	LF	
	Engineer's Estimate		**20.00**		**16,680.00**
1	Paragon Contractors, LLC		22.89		19,090.26
2	GLOVER & ASSOCIATES, INC.		22.00		18,348.00
3	APAC-CENTRAL, INC.		20.90		17,430.60
0021	613(A) 0494	36" R.C.PIPE CLASS III	182.000	LF	
	Engineer's Estimate		**125.00**		**22,750.00**
1	Paragon Contractors, LLC		118.44		21,556.08
2	GLOVER & ASSOCIATES, INC.		71.00		12,922.00
3	APAC-CENTRAL, INC.		104.72		19,059.04
0022	613(A) 0591	72" R.C.PIPE CLASS IV	98.000	LF	
	Engineer's Estimate		**350.00**		**34,300.00**
1	Paragon Contractors, LLC		347.80		34,084.40
2	GLOVER & ASSOCIATES, INC.		410.00		40,180.00
3	APAC-CENTRAL, INC.		354.93		34,783.14
0023	613(B) 0689	18" CORR. GALV. STEEL PIPE	180.000	LF	
	Engineer's Estimate		**30.00**		**5,400.00**
1	Paragon Contractors, LLC		53.17		9,570.60
2	GLOVER & ASSOCIATES, INC.		36.00		6,480.00
3	APAC-CENTRAL, INC.		55.11		9,919.80
0024	613(H) 0450	6" PERFORATED PIPE UNDERDRAIN ROUND	100.000	LF	
	Engineer's Estimate		**13.00**		**1,300.00**
1	Paragon Contractors, LLC		9.76		976.00
2	GLOVER & ASSOCIATES, INC.		17.00		1,700.00
3	APAC-CENTRAL, INC.		27.52		2,752.00
0025	613(I) 1096	6" NON-PERF.PIPE UNDERDRAIN RND.	100.000	LF	
	Engineer's Estimate		**15.00**		**1,500.00**
1	Paragon Contractors, LLC		9.76		976.00
2	GLOVER & ASSOCIATES, INC.		14.00		1,400.00
3	APAC-CENTRAL, INC.		27.52		2,752.00
0026	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	12.000	EA	
	Engineer's Estimate		**300.00**		**3,600.00**
1	Paragon Contractors, LLC		513.38		6,160.56
2	GLOVER & ASSOCIATES, INC.		745.00		8,940.00
3	APAC-CENTRAL, INC.		1,047.17		12,566.04
0027	613(L) 5734	36" PREFAB. CULVERT END SECTION, ROUND	4.000	EA	
	Engineer's Estimate		**1,000.00**		**4,000.00**
1	Paragon Contractors, LLC		2,108.96		8,435.84
2	GLOVER & ASSOCIATES, INC.		1,500.00		6,000.00
3	APAC-CENTRAL, INC.		1,956.55		7,826.20

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 600 **Contract ID:** 140377

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0028	613(L) 5746	72" PREFAB. CULVERT END SECTION, ROUND	2.000 EA	
	Engineer's Estimate		**3,650.00**	**7,300.00**
1	Paragon Contractors, LLC		8,220.09	16,440.18
2	GLOVER & ASSOCIATES, INC.		3,200.00	6,400.00
3	APAC-CENTRAL, INC.		4,629.58	9,259.16
0029	613(M) 7189	TYPE D4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,750.00**	**3,500.00**
1	Paragon Contractors, LLC		3,326.84	6,653.68
2	GLOVER & ASSOCIATES, INC.		2,200.00	4,400.00
3	APAC-CENTRAL, INC.		3,313.51	6,627.02
0030	613(S) 1186	STANDARD BEDDING MATERIAL, CLASS B	298.000 CY	
	Engineer's Estimate		**33.00**	**9,834.00**
1	Paragon Contractors, LLC		41.79	12,453.42
2	GLOVER & ASSOCIATES, INC.		44.00	13,112.00
3	APAC-CENTRAL, INC.		39.68	11,824.64
0031	613(V) 1180	TRENCH EXCAVATION	592.000 CY	
	Engineer's Estimate		**6.00**	**3,552.00**
1	Paragon Contractors, LLC		16.32	9,661.44
2	GLOVER & ASSOCIATES, INC.		42.00	24,864.00
3	APAC-CENTRAL, INC.		93.69	55,464.48
0032	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Paragon Contractors, LLC		9,217.44	9,217.44
2	GLOVER & ASSOCIATES, INC.		35,000.00	35,000.00
3	APAC-CENTRAL, INC.		11,316.16	11,316.16
0033	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	127.000 SY	
	Engineer's Estimate		**20.00**	**2,540.00**
1	Paragon Contractors, LLC		15.80	2,006.60
2	GLOVER & ASSOCIATES, INC.		45.00	5,715.00
3	APAC-CENTRAL, INC.		18.26	2,319.02
0034	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,500.000 SY	
	Engineer's Estimate		**6.00**	**15,000.00**
1	Paragon Contractors, LLC		7.52	18,800.00
2	GLOVER & ASSOCIATES, INC.		4.39	10,975.00
3	APAC-CENTRAL, INC.		3.36	8,400.00
0035	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	300.000 LF	
	Engineer's Estimate		**20.00**	**6,000.00**
1	Paragon Contractors, LLC		22.00	6,600.00
2	GLOVER & ASSOCIATES, INC.		24.00	7,200.00
3	APAC-CENTRAL, INC.		21.93	6,579.00
0036	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	Paragon Contractors, LLC		2,915.00	11,660.00
2	GLOVER & ASSOCIATES, INC.		2,800.00	11,200.00
3	APAC-CENTRAL, INC.		2,906.22	11,624.88

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 600 **Contract ID:** 140377

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0037	629(A) 4958	MAILBOX INSTALLATION-SINGLE	3.000 EA	
	Engineer's Estimate		**85.00**	**255.00**
1	Paragon Contractors, LLC		110.00	330.00
2	GLOVER & ASSOCIATES, INC.		120.00	360.00
3	APAC-CENTRAL, INC.		109.67	329.01
0038	629(B) 4959	MAILBOX INSTALLATION-MULTIPLE	1.000 EA	
	Engineer's Estimate		**200.00**	**200.00**
1	Paragon Contractors, LLC		165.00	165.00
2	GLOVER & ASSOCIATES, INC.		180.00	180.00
3	APAC-CENTRAL, INC.		164.50	164.50
0039	629(C) 4960	MAILBOX	5.000 EA	
	Engineer's Estimate		**32.00**	**160.00**
1	Paragon Contractors, LLC		27.50	137.50
2	GLOVER & ASSOCIATES, INC.		6.00	30.00
3	APAC-CENTRAL, INC.		27.42	137.10
0040	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	5.000 EA	
	Engineer's Estimate		**35.00**	**175.00**
1	Paragon Contractors, LLC		11.00	55.00
2	GLOVER & ASSOCIATES, INC.		12.00	60.00
3	APAC-CENTRAL, INC.		10.97	54.85

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0041	850(A) 8110	SHEET ALUMINUM SIGNS	35.720 SF	
	Engineer's Estimate		**20.00**	**714.40**
1	Paragon Contractors, LLC		15.40	550.09
2	GLOVER & ASSOCIATES, INC.		17.00	607.24
3	APAC-CENTRAL, INC.		15.35	548.30
0042	851(C) 8327	2 1/4" SQUARE TUBE POST	77.000 LF	
	Engineer's Estimate		**20.00**	**1,540.00**
1	Paragon Contractors, LLC		6.60	508.20
2	GLOVER & ASSOCIATES, INC.		8.00	616.00
3	APAC-CENTRAL, INC.		6.58	506.66
0043	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	7,380.000 LF	
	Engineer's Estimate		**0.50**	**3,690.00**
1	Paragon Contractors, LLC		0.66	4,870.80
2	GLOVER & ASSOCIATES, INC.		0.65	4,797.00
3	APAC-CENTRAL, INC.		0.66	4,870.80
0044	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	4.000 EA	
	Engineer's Estimate		**150.00**	**600.00**
1	Paragon Contractors, LLC		220.00	880.00
2	GLOVER & ASSOCIATES, INC.		220.00	880.00
3	APAC-CENTRAL, INC.		219.34	877.36

Letting Date: November 20, 2014, 10:30 A.M.
Call Order: 600 **Contract ID:** 140377

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0045	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**7,000.00**	**7,000.00**
1	Paragon Contractors, LLC	6,120.15	6,120.15
2	GLOVER & ASSOCIATES, INC.	3,500.00	3,500.00
3	APAC-CENTRAL, INC.	3,290.06	3,290.06

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0046	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**21,000.00**	**21,000.00**
1	Paragon Contractors, LLC	14,520.00	14,520.00
2	GLOVER & ASSOCIATES, INC.	16,000.00	16,000.00
3	APAC-CENTRAL, INC.	14,259.11	14,259.11

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0047	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Paragon Contractors, LLC	3,886.00	3,886.00
2	GLOVER & ASSOCIATES, INC.	1,000.00	1,000.00
3	APAC-CENTRAL, INC.	1,412.95	1,412.95
0048	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**65,000.00**	**65,000.00**
1	Paragon Contractors, LLC	68,495.97	68,495.97
2	GLOVER & ASSOCIATES, INC.	28,000.00	28,000.00
3	APAC-CENTRAL, INC.	43,790.79	43,790.79