Letting Date: January 22, 2015, 10:30 A.M.

Call Order: 030 **Contract ID:** 150003

J/P No.: 27014(04) **Project No.:** SSR-204N(016)SR **Contract Time:**
29026(04) SSR-204N(002)SR

County: BEAVER

Description: RESURFACE (ASPHALT) SH-3: FROM 7.4 MILES EAST OF US-83, EXTEND EAST. PROJECT LENGTH = 9.580 MILES

	VENDORNAME	PROPOSALITEMTO		
1	J & R SAND COMPANY, INC.	2,482,335.00	92.67	100.00
2	HIGHWAY CONTRACTORS, INC.	2,643,302.90	98.68	106.48
	Engineer's Estimate	2,678,555.00		
3	APAC-KANSAS, INC.	3,230,938.75	120.62	130.16

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150003

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - SSR-204N(016)SR**			
0001	407(B) 0250	TACK COAT	8,775.000	GAL
	Engineer's Estimate		**3.00**	**26,325.00**
1	J & R SAND COMPANY, INC.		2.60	22,815.00
2	HIGHWAY CONTRACTORS, INC.		3.00	26,325.00
3	APAC-KANSAS, INC.		3.35	29,396.25
0002	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	11,360.000	TON
	Engineer's Estimate		**94.00**	**1,067,840.00**
1	J & R SAND COMPANY, INC.		92.00	1,045,120.00
2	HIGHWAY CONTRACTORS, INC.		95.49	1,084,766.40
3	APAC-KANSAS, INC.		112.45	1,277,432.00
0003	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	250.000	TON
	Engineer's Estimate		**125.00**	**31,250.00**
1	J & R SAND COMPANY, INC.		130.00	32,500.00
2	HIGHWAY CONTRACTORS, INC.		95.49	23,872.50
3	APAC-KANSAS, INC.		187.00	46,750.00
0004	412 5267	COLD MILLING PAVEMENT	2,700.000	SY
	Engineer's Estimate		**6.00**	**16,200.00**
1	J & R SAND COMPANY, INC.		3.00	8,100.00
2	HIGHWAY CONTRACTORS, INC.		6.00	16,200.00
3	APAC-KANSAS, INC.		6.30	17,010.00
0005	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	50,700.000	LF
	Engineer's Estimate		**0.10**	**5,070.00**
1	J & R SAND COMPANY, INC.		0.13	6,591.00
2	HIGHWAY CONTRACTORS, INC.		0.15	7,605.00
3	APAC-KANSAS, INC.		0.37	18,759.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - SSR-204N(016)SR**			
0006	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	112,500.000	LF
	Engineer's Estimate		**0.70**	**78,750.00**
1	J & R SAND COMPANY, INC.		0.28	31,500.00
2	HIGHWAY CONTRACTORS, INC.		0.28	31,500.00
3	APAC-KANSAS, INC.		0.28	31,500.00
0007	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**14,000.00**	**14,000.00**
1	J & R SAND COMPANY, INC.		11,650.00	11,650.00
2	HIGHWAY CONTRACTORS, INC.		23,400.00	23,400.00
3	APAC-KANSAS, INC.		70,000.00	70,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION - SSR-204N(016)SR**			

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 030 **Contract ID:** 150003

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION - SSR-204N(016)SR**	
0008	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**110,000.00**	**110,000.00**
1	J & R SAND COMPANY, INC.	77,000.00	77,000.00
2	HIGHWAY CONTRACTORS, INC.	118,200.00	118,200.00
3	APAC-KANSAS, INC.	186,000.00	186,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**ROADWAY - SSR-204N(002)SR**	
0009	407(B) 0250	TACK COAT	7,850.000 GAL
	Engineer's Estimate	**3.00**	**23,550.00**
1	J & R SAND COMPANY, INC.	2.60	20,410.00
2	HIGHWAY CONTRACTORS, INC.	3.00	23,550.00
3	APAC-KANSAS, INC.	3.35	26,297.50
0010	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	12,250.000 TON
	Engineer's Estimate	**94.00**	**1,151,500.00**
1	J & R SAND COMPANY, INC.	92.00	1,127,000.00
2	HIGHWAY CONTRACTORS, INC.	95.49	1,169,752.50
3	APAC-KANSAS, INC.	114.30	1,400,175.00
0011	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	250.000 TON
	Engineer's Estimate	**125.00**	**31,250.00**
1	J & R SAND COMPANY, INC.	130.00	32,500.00
2	HIGHWAY CONTRACTORS, INC.	95.49	23,872.50
3	APAC-KANSAS, INC.	187.00	46,750.00
0012	412 5267	COLD MILLING PAVEMENT	8,700.000 SY
	Engineer's Estimate	**6.00**	**52,200.00**
1	J & R SAND COMPANY, INC.	3.00	26,100.00
2	HIGHWAY CONTRACTORS, INC.	6.00	52,200.00
3	APAC-KANSAS, INC.	3.30	28,710.00
0013	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	50,500.000 LF
	Engineer's Estimate	**0.10**	**5,050.00**
1	J & R SAND COMPANY, INC.	0.13	6,565.00
2	HIGHWAY CONTRACTORS, INC.	0.15	7,575.00
3	APAC-KANSAS, INC.	0.35	17,675.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**TRAFFIC - SSR-204N(002)SR**	
0014	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	90,300.000 LF
	Engineer's Estimate	**0.70**	**63,210.00**
1	J & R SAND COMPANY, INC.	0.28	25,284.00
2	HIGHWAY CONTRACTORS, INC.	0.28	25,284.00
3	APAC-KANSAS, INC.	0.28	25,284.00

Letting Date: January 22, 2015, 10:30 A.M.

Call Order: 030 **Contract ID:** 150003

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**TRAFFIC - SSR-204N(002)SR**				
0015	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	800.000	LF	
	Engineer's Estimate		**2.50**		**2,000.00**
1	J & R SAND COMPANY, INC.		10.00		8,000.00
2	HIGHWAY CONTRACTORS, INC.		10.00		8,000.00
3	APAC-KANSAS, INC.		10.00		8,000.00
0016	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	6.000	EA	
	Engineer's Estimate		**60.00**		**360.00**
1	J & R SAND COMPANY, INC.		200.00		1,200.00
2	HIGHWAY CONTRACTORS, INC.		200.00		1,200.00
3	APAC-KANSAS, INC.		200.00		1,200.00