Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 020 **Contract ID:** 150005
J/P No.: 29617(04) **Project No.:** STP-209C(027)3P **Contract Time:**
County: CANADIAN
Description: RESURFACE (ASPHALT) SH-66: FROM 6.0 MILES EAST OF US-81, EXTEND EAST. PROJECT LENGTH = 4.080 MILES

	VENDORNAME	PROPOSALITEMTO		
1	T.J. CAMPBELL CONSTRUCTION CO.	1,234,567.00	81.30	100.00
2	MARKWELL PAVING COMPANY, INC.	1,517,014.00	99.90	122.88
	Engineer's Estimate	1,518,468.00		
3	HASKELL LEMON CONSTRUCTION CO.	1,683,646.50	110.88	136.38

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 020 **Contract ID:** 150005

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	407(B) 0250	TACK COAT	18,000.000 GAL	
	Engineer's Estimate		**3.00**	**54,000.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		3.50	63,000.00
2	MARKWELL PAVING COMPANY, INC.		2.00	36,000.00
3	HASKELL LEMON CONSTRUCTION CO.		2.75	49,500.00
0002	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	10,650.000 TON	
	Engineer's Estimate		**100.00**	**1,065,000.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		84.50	899,925.00
2	MARKWELL PAVING COMPANY, INC.		102.00	1,086,300.00
3	HASKELL LEMON CONSTRUCTION CO.		112.50	1,198,125.00
0003	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	450.000 TON	
	Engineer's Estimate		**100.00**	**45,000.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		127.00	57,150.00
2	MARKWELL PAVING COMPANY, INC.		102.00	45,900.00
3	HASKELL LEMON CONSTRUCTION CO.		157.50	70,875.00
0004	411(F) 6100	STONE MATRIX ASPHALT	150.000 TON	
	Engineer's Estimate		**150.00**	**22,500.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		145.00	21,750.00
2	MARKWELL PAVING COMPANY, INC.		150.00	22,500.00
3	HASKELL LEMON CONSTRUCTION CO.		200.00	30,000.00
0005	412 5267	COLD MILLING PAVEMENT	120,000.000 SY	
	Engineer's Estimate		**2.00**	**240,000.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		1.00	120,000.00
2	MARKWELL PAVING COMPANY, INC.		2.00	240,000.00
3	HASKELL LEMON CONSTRUCTION CO.		2.00	240,000.00
0006	609(B) 0383	COMBINED CURB & GUTTER (6" BARRIER)	48.000 LF	
	Engineer's Estimate		**40.00**	**1,920.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		35.00	1,680.00
2	MARKWELL PAVING COMPANY, INC.		50.00	2,400.00
3	HASKELL LEMON CONSTRUCTION CO.		39.00	1,872.00
0007	610(A) 0602	4" CONCRETE SIDEWALK	42.000 SY	
	Engineer's Estimate		**100.00**	**4,200.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		175.00	7,350.00
2	MARKWELL PAVING COMPANY, INC.		110.00	4,620.00
3	HASKELL LEMON CONSTRUCTION CO.		315.00	13,230.00
0008	610(I) 4610	TACTILE WARNING DEVICE-NEW	64.000 SF	
	Engineer's Estimate		**30.00**	**1,920.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		18.00	1,152.00
2	MARKWELL PAVING COMPANY, INC.		45.00	2,880.00
3	HASKELL LEMON CONSTRUCTION CO.		33.00	2,112.00
0009	610(I) 4615	TACTILE WARNING DEVICE-RETROFIT	64.000 SF	
	Engineer's Estimate		**45.00**	**2,880.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		45.00	2,880.00
2	MARKWELL PAVING COMPANY, INC.		45.00	2,880.00
3	HASKELL LEMON CONSTRUCTION CO.		55.00	3,520.00

Letting Date: March 19, 2015, 10:30 A.M.
Call Order: 020 **Contract ID:** 150005

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	619(B) 4726	REMOVAL OF CURB AND GUTTER	138.000	LF	
	Engineer's Estimate		**20.00**		**2,760.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		20.00		2,760.00
2	MARKWELL PAVING COMPANY, INC.		18.00		2,484.00
3	HASKELL LEMON CONSTRUCTION CO.		22.00		3,036.00
0011	619(B) 4792	REMOVAL OF SIDEWALK	74.000	SY	
	Engineer's Estimate		**12.00**		**888.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		40.00		2,960.00
2	MARKWELL PAVING COMPANY, INC.		10.00		740.00
3	HASKELL LEMON CONSTRUCTION CO.		22.00		1,628.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0012	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	90,000.000	LF	
	Engineer's Estimate		**0.65**		**58,500.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		0.40		36,000.00
2	MARKWELL PAVING COMPANY, INC.		0.50		45,000.00
3	HASKELL LEMON CONSTRUCTION CO.		0.40		36,000.00
0013	855(A) 8813	TRAFFIC STRIPE(PLASTIC)(6" WIDE)	11,500.000	LF	
	Engineer's Estimate		**0.80**		**9,200.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		0.55		6,325.00
2	MARKWELL PAVING COMPANY, INC.		0.65		7,475.00
3	HASKELL LEMON CONSTRUCTION CO.		1.25		14,375.00
0014	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	200.000	LF	
	Engineer's Estimate		**4.00**		**800.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		11.00		2,200.00
2	MARKWELL PAVING COMPANY, INC.		12.00		2,400.00
3	HASKELL LEMON CONSTRUCTION CO.		2.20		440.00
0015	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	5.000	EA	
	Engineer's Estimate		**120.00**		**600.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		105.00		525.00
2	MARKWELL PAVING COMPANY, INC.		125.00		625.00
3	HASKELL LEMON CONSTRUCTION CO.		137.50		687.50
0016	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	1,000.000	LF	
	Engineer's Estimate		**0.30**		**300.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		0.56		560.00
2	MARKWELL PAVING COMPANY, INC.		0.65		650.00
3	HASKELL LEMON CONSTRUCTION CO.		1.35		1,350.00
0017	880(A) 8812	ARROW DISPLAY(TYPE C)	60.000	SD	
	Engineer's Estimate		**20.00**		**1,200.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		5.50		330.00
2	MARKWELL PAVING COMPANY, INC.		6.00		360.00
3	HASKELL LEMON CONSTRUCTION CO.		2.20		132.00

Letting Date: March 19, 2015, 10:30 A.M.

Call Order: 020 **Contract ID:** 150005

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0018	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		6,700.00	6,700.00
2	MARKWELL PAVING COMPANY, INC.		12,000.00	12,000.00
3	HASKELL LEMON CONSTRUCTION CO.		16,500.00	16,500.00
0019	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000 SD	
	Engineer's Estimate		**30.00**	**1,800.00**
1	T.J. CAMPBELL CONSTRUCTION CO.		22.00	1,320.00
2	MARKWELL PAVING COMPANY, INC.		30.00	1,800.00
3	HASKELL LEMON CONSTRUCTION CO.		4.40	264.00