Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150012
J/P No.: 29214(04) **Project No.:** STP-225D(008)CI **Contract Time:**
County: GARVIN
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-168): OVER SANDY CREEK, 4.0 MILES EAST OF SH-74. PROJECT LENGTH = 0.388 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	804,333.20		
1	K & R BUILDERS, INC.	892,665.41	110.98	100.00
2	C3 Construction, Inc.	893,428.63	111.08	100.09
3	RRY SERVICES LLC	915,050.55	113.77	102.51
4	BRIDGECO CONTRACTORS, INC.	934,080.69	116.13	104.64
5	SEWELL BROS., INC.	935,112.91	116.26	104.76
6	Cimarron Construction Company, LLC	965,480.47	120.03	108.16

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150012

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	K & R BUILDERS, INC.		18,000.00	18,000.00
2	C3 Construction, Inc.		5,638.04	5,638.04
3	RRY SERVICES LLC		22,000.00	22,000.00
4	BRIDGECO CONTRACTORS, INC.		7,000.00	7,000.00
5	SEWELL BROS., INC.		20,000.00	20,000.00
6	Cimarron Construction Company, LLC		30,000.00	30,000.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**33,000.00**	**33,000.00**
1	K & R BUILDERS, INC.		42,650.00	42,650.00
2	C3 Construction, Inc.		58,886.22	58,886.22
3	RRY SERVICES LLC		61,000.00	61,000.00
4	BRIDGECO CONTRACTORS, INC.		47,400.00	47,400.00
5	SEWELL BROS., INC.		55,000.00	55,000.00
6	Cimarron Construction Company, LLC		50,000.00	50,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	1,650.000	LF
	Engineer's Estimate		**2.50**	**4,125.00**
1	K & R BUILDERS, INC.		1.80	2,970.00
2	C3 Construction, Inc.		1.58	2,607.00
3	RRY SERVICES LLC		1.55	2,557.50
4	BRIDGECO CONTRACTORS, INC.		2.50	4,125.00
5	SEWELL BROS., INC.		1.40	2,310.00
6	Cimarron Construction Company, LLC		1.50	2,475.00
0004	221(F) 0100	TEMPORARY SILT DIKE	154.000	LF
	Engineer's Estimate		**6.00**	**924.00**
1	K & R BUILDERS, INC.		9.00	1,386.00
2	C3 Construction, Inc.		7.52	1,158.08
3	RRY SERVICES LLC		8.00	1,232.00
4	BRIDGECO CONTRACTORS, INC.		8.00	1,232.00
5	SEWELL BROS., INC.		7.15	1,101.10
6	Cimarron Construction Company, LLC		6.75	1,039.50
0005	230(A) 2806	SOLID SLAB SODDING	11,013.000	SY
	Engineer's Estimate		**2.50**	**27,532.50**
1	K & R BUILDERS, INC.		1.56	17,180.28
2	C3 Construction, Inc.		1.67	18,391.71
3	RRY SERVICES LLC		1.35	14,867.55
4	BRIDGECO CONTRACTORS, INC.		2.33	25,660.29
5	SEWELL BROS., INC.		1.65	18,171.45
6	Cimarron Construction Company, LLC		1.65	18,171.45
0006	233(A) 2817	VEGETATIVE MULCHING	5.000	AC
	Engineer's Estimate		**500.00**	**2,500.00**
1	K & R BUILDERS, INC.		100.00	500.00
2	C3 Construction, Inc.		473.60	2,368.00
3	RRY SERVICES LLC		200.00	1,000.00
4	BRIDGECO CONTRACTORS, INC.		500.00	2,500.00
5	SEWELL BROS., INC.		660.00	3,300.00
6	Cimarron Construction Company, LLC		380.00	1,900.00

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150012

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0007	307(B) 4210	CEMENT KILN DUST	348.000 TON	
	Engineer's Estimate		**50.00**	**17,400.00**
1	K & R BUILDERS, INC.		60.50	21,054.00
2	C3 Construction, Inc.		98.10	34,138.80
3	RRY SERVICES LLC		79.00	27,492.00
4	BRIDGECO CONTRACTORS, INC.		70.00	24,360.00
5	SEWELL BROS., INC.		70.00	24,360.00
6	Cimarron Construction Company, LLC		65.00	22,620.00
0008	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	6,436.000 SY	
	Engineer's Estimate		**2.00**	**12,872.00**
1	K & R BUILDERS, INC.		4.20	27,031.20
2	C3 Construction, Inc.		3.70	23,813.20
3	RRY SERVICES LLC		3.00	19,308.00
4	BRIDGECO CONTRACTORS, INC.		5.95	38,294.20
5	SEWELL BROS., INC.		4.00	25,744.00
6	Cimarron Construction Company, LLC		4.45	28,640.20
0009	408 5774	PRIME COAT	2,863.000 GAL	
	Engineer's Estimate		**4.50**	**12,883.50**
1	K & R BUILDERS, INC.		8.05	23,047.15
2	C3 Construction, Inc.		3.51	10,049.13
3	RRY SERVICES LLC		2.80	8,016.40
4	BRIDGECO CONTRACTORS, INC.		9.00	25,767.00
5	SEWELL BROS., INC.		8.80	25,194.40
6	Cimarron Construction Company, LLC		8.00	22,904.00
0010	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	1,409.000 TON	
	Engineer's Estimate		**80.00**	**112,720.00**
1	K & R BUILDERS, INC.		97.75	137,729.75
2	C3 Construction, Inc.		90.71	127,810.39
3	RRY SERVICES LLC		73.00	102,857.00
4	BRIDGECO CONTRACTORS, INC.		95.00	133,855.00
5	SEWELL BROS., INC.		92.00	129,628.00
6	Cimarron Construction Company, LLC		99.00	139,491.00
0011	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	784.000 TON	
	Engineer's Estimate		**85.00**	**66,640.00**
1	K & R BUILDERS, INC.		120.75	94,668.00
2	C3 Construction, Inc.		114.64	89,877.76
3	RRY SERVICES LLC		92.00	72,128.00
4	BRIDGECO CONTRACTORS, INC.		115.00	90,160.00
5	SEWELL BROS., INC.		101.00	79,184.00
6	Cimarron Construction Company, LLC		107.00	83,888.00
0012	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**300.00**	**3,000.00**
1	K & R BUILDERS, INC.		285.00	2,850.00
2	C3 Construction, Inc.		245.57	2,455.70
3	RRY SERVICES LLC		200.00	2,000.00
4	BRIDGECO CONTRACTORS, INC.		300.00	3,000.00
5	SEWELL BROS., INC.		300.00	3,000.00
6	Cimarron Construction Company, LLC		300.00	3,000.00

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150012

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0013	613(A) 0491	18" R.C.PIPE CLASS III	122.000	LF	
	Engineer's Estimate		**50.00**		**6,100.00**
1	K & R BUILDERS, INC.		66.00		8,052.00
2	C3 Construction, Inc.		42.60		5,197.20
3	RRY SERVICES LLC		55.00		6,710.00
4	BRIDGECO CONTRACTORS, INC.		110.00		13,420.00
5	SEWELL BROS., INC.		52.00		6,344.00
6	Cimarron Construction Company, LLC		75.00		9,150.00
0014	613(A) 0492	24" R.C.PIPE CLASS III	102.000	LF	
	Engineer's Estimate		**70.00**		**7,140.00**
1	K & R BUILDERS, INC.		72.00		7,344.00
2	C3 Construction, Inc.		56.38		5,750.76
3	RRY SERVICES LLC		65.00		6,630.00
4	BRIDGECO CONTRACTORS, INC.		125.00		12,750.00
5	SEWELL BROS., INC.		82.00		8,364.00
6	Cimarron Construction Company, LLC		75.00		7,650.00
0015	613(A) 0494	36" R.C.PIPE CLASS III	82.000	LF	
	Engineer's Estimate		**100.00**		**8,200.00**
1	K & R BUILDERS, INC.		125.00		10,250.00
2	C3 Construction, Inc.		91.46		7,499.72
3	RRY SERVICES LLC		110.00		9,020.00
4	BRIDGECO CONTRACTORS, INC.		150.00		12,300.00
5	SEWELL BROS., INC.		92.00		7,544.00
6	Cimarron Construction Company, LLC		135.00		11,070.00
0016	613(A) 4495	22" X 13" R.C.PIPE ARCH CLASS A-III	36.000	LF	
	Engineer's Estimate		**50.00**		**1,800.00**
1	K & R BUILDERS, INC.		108.00		3,888.00
2	C3 Construction, Inc.		79.50		2,862.00
3	RRY SERVICES LLC		94.00		3,384.00
4	BRIDGECO CONTRACTORS, INC.		165.00		5,940.00
5	SEWELL BROS., INC.		93.00		3,348.00
6	Cimarron Construction Company, LLC		100.00		3,600.00
0017	613(B) 0689	18" CORR. GALV. STEEL PIPE	86.000	LF	
	Engineer's Estimate		**30.00**		**2,580.00**
1	K & R BUILDERS, INC.		49.00		4,214.00
2	C3 Construction, Inc.		31.32		2,693.52
3	RRY SERVICES LLC		40.00		3,440.00
4	BRIDGECO CONTRACTORS, INC.		36.00		3,096.00
5	SEWELL BROS., INC.		25.00		2,150.00
6	Cimarron Construction Company, LLC		45.00		3,870.00
0018	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	10.000	EA	
	Engineer's Estimate		**500.00**		**5,000.00**
1	K & R BUILDERS, INC.		600.00		6,000.00
2	C3 Construction, Inc.		707.89		7,078.90
3	RRY SERVICES LLC		750.00		7,500.00
4	BRIDGECO CONTRACTORS, INC.		425.00		4,250.00
5	SEWELL BROS., INC.		1,050.00		10,500.00
6	Cimarron Construction Company, LLC		850.00		8,500.00

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150012

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0019	613(L) 5734	36" PREFAB. CULVERT END SECTION, ROUND	4.000 EA	
	Engineer's Estimate		**700.00**	**2,800.00**
1	K & R BUILDERS, INC.		1,400.00	5,600.00
2	C3 Construction, Inc.		1,566.12	6,264.48
3	RRY SERVICES LLC		1,500.00	6,000.00
4	BRIDGECO CONTRACTORS, INC.		600.00	2,400.00
5	SEWELL BROS., INC.		2,050.00	8,200.00
6	Cimarron Construction Company, LLC		2,200.00	8,800.00
0020	613(M) 7186	TYPE A4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,000.00**	**2,000.00**
1	K & R BUILDERS, INC.		975.00	1,950.00
2	C3 Construction, Inc.		1,879.35	3,758.70
3	RRY SERVICES LLC		1,300.00	2,600.00
4	BRIDGECO CONTRACTORS, INC.		1,900.00	3,800.00
5	SEWELL BROS., INC.		1,200.00	2,400.00
6	Cimarron Construction Company, LLC		1,100.00	2,200.00
0021	613(M) 7192	TYPE BB4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**2,000.00**	**4,000.00**
1	K & R BUILDERS, INC.		2,000.00	4,000.00
2	C3 Construction, Inc.		2,881.67	5,763.34
3	RRY SERVICES LLC		1,900.00	3,800.00
4	BRIDGECO CONTRACTORS, INC.		2,800.00	5,600.00
5	SEWELL BROS., INC.		1,250.00	2,500.00
6	Cimarron Construction Company, LLC		2,100.00	4,200.00
0022	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		5,000.00	5,000.00
2	C3 Construction, Inc.		375.87	375.87
3	RRY SERVICES LLC		4,000.00	4,000.00
4	BRIDGECO CONTRACTORS, INC.		6,000.00	6,000.00
5	SEWELL BROS., INC.		22,000.00	22,000.00
6	Cimarron Construction Company, LLC		8,000.00	8,000.00
0023	629(E) 5048	REMOVE AND RESET MAILBOX	1.000 EA	
	Engineer's Estimate		**100.00**	**100.00**
1	K & R BUILDERS, INC.		165.00	165.00
2	C3 Construction, Inc.		125.29	125.29
3	RRY SERVICES LLC		200.00	200.00
4	BRIDGECO CONTRACTORS, INC.		300.00	300.00
5	SEWELL BROS., INC.		100.00	100.00
6	Cimarron Construction Company, LLC		200.00	200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150012

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0024	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	100.000 CY	
	Engineer's Estimate		**10.00**	**1,000.00**
1	K & R BUILDERS, INC.		9.00	900.00
2	C3 Construction, Inc.		15.03	1,503.00
3	RRY SERVICES LLC		26.00	2,600.00
4	BRIDGECO CONTRACTORS, INC.		15.00	1,500.00
5	SEWELL BROS., INC.		15.00	1,500.00
6	Cimarron Construction Company, LLC		15.00	1,500.00
0025	501(F) 6352	GRANULAR BACKFILL	48.000 CY	
	Engineer's Estimate		**50.00**	**2,400.00**
1	K & R BUILDERS, INC.		60.00	2,880.00
2	C3 Construction, Inc.		26.31	1,262.88
3	RRY SERVICES LLC		70.00	3,360.00
4	BRIDGECO CONTRACTORS, INC.		70.00	3,360.00
5	SEWELL BROS., INC.		75.00	3,600.00
6	Cimarron Construction Company, LLC		80.00	3,840.00
0026	504(B) 1305	SAW-CUT GROOVING	209.000 SY	
	Engineer's Estimate		**4.00**	**836.00**
1	K & R BUILDERS, INC.		11.00	2,299.00
2	C3 Construction, Inc.		18.23	3,810.07
3	RRY SERVICES LLC		11.00	2,299.00
4	BRIDGECO CONTRACTORS, INC.		15.00	3,135.00
5	SEWELL BROS., INC.		12.00	2,508.00
6	Cimarron Construction Company, LLC		15.00	3,135.00
0027	504(D) 6239	CONCRETE RAIL (TR3)	226.600 LF	
	Engineer's Estimate		**60.00**	**13,596.00**
1	K & R BUILDERS, INC.		78.50	17,788.10
2	C3 Construction, Inc.		81.44	18,454.30
3	RRY SERVICES LLC		85.00	19,261.00
4	BRIDGECO CONTRACTORS, INC.		75.00	16,995.00
5	SEWELL BROS., INC.		75.00	16,995.00
6	Cimarron Construction Company, LLC		110.00	24,926.00
0028	506(A) 1322	STRUCTURAL STEEL	59,560.000 LB	
	Engineer's Estimate		**1.80**	**107,208.00**
1	K & R BUILDERS, INC.		1.97	117,333.20
2	C3 Construction, Inc.		2.44	145,326.40
3	RRY SERVICES LLC		2.00	119,120.00
4	BRIDGECO CONTRACTORS, INC.		2.02	120,311.20
5	SEWELL BROS., INC.		2.00	119,120.00
6	Cimarron Construction Company, LLC		2.10	125,076.00
0029	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	6.000 EA	
	Engineer's Estimate		**750.00**	**4,500.00**
1	K & R BUILDERS, INC.		500.00	3,000.00
2	C3 Construction, Inc.		152.85	917.10
3	RRY SERVICES LLC		800.00	4,800.00
4	BRIDGECO CONTRACTORS, INC.		265.00	1,590.00
5	SEWELL BROS., INC.		250.00	1,500.00
6	Cimarron Construction Company, LLC		400.00	2,400.00

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150012

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0030	509(A) 1326	CLASS AA CONCRETE	82.400 CY	
	Engineer's Estimate		**550.00**	**45,320.00**
1	K & R BUILDERS, INC.		652.50	53,766.00
2	C3 Construction, Inc.		400.93	33,036.63
3	RRY SERVICES LLC		700.00	57,680.00
4	BRIDGECO CONTRACTORS, INC.		550.00	45,320.00
5	SEWELL BROS., INC.		700.00	57,680.00
6	Cimarron Construction Company, LLC		695.00	57,268.00
0031	509(B) 1328	CLASS A CONCRETE	39.200 CY	
	Engineer's Estimate		**450.00**	**17,640.00**
1	K & R BUILDERS, INC.		662.50	25,970.00
2	C3 Construction, Inc.		814.38	31,923.70
3	RRY SERVICES LLC		650.00	25,480.00
4	BRIDGECO CONTRACTORS, INC.		550.00	21,560.00
5	SEWELL BROS., INC.		750.00	29,400.00
6	Cimarron Construction Company, LLC		695.00	27,244.00
0032	511(A) 1332	REINFORCING STEEL	21,770.000 LB	
	Engineer's Estimate		**0.80**	**17,416.00**
1	K & R BUILDERS, INC.		0.93	20,246.10
2	C3 Construction, Inc.		0.54	11,755.80
3	RRY SERVICES LLC		1.10	23,947.00
4	BRIDGECO CONTRACTORS, INC.		1.05	22,858.50
5	SEWELL BROS., INC.		1.00	21,770.00
6	Cimarron Construction Company, LLC		1.00	21,770.00
0033	514(A) 6010	PILES, FURNISHED (HP 10X42)	930.000 LF	
	Engineer's Estimate		**30.00**	**27,900.00**
1	K & R BUILDERS, INC.		28.00	26,040.00
2	C3 Construction, Inc.		27.63	25,695.90
3	RRY SERVICES LLC		50.00	46,500.00
4	BRIDGECO CONTRACTORS, INC.		26.50	24,645.00
5	SEWELL BROS., INC.		30.00	27,900.00
6	Cimarron Construction Company, LLC		41.00	38,130.00
0034	514(B) 6292	PILES, DRIVEN (HP 10X42)	930.000 LF	
	Engineer's Estimate		**12.00**	**11,160.00**
1	K & R BUILDERS, INC.		12.00	11,160.00
2	C3 Construction, Inc.		23.81	22,143.30
3	RRY SERVICES LLC		12.00	11,160.00
4	BRIDGECO CONTRACTORS, INC.		15.00	13,950.00
5	SEWELL BROS., INC.		15.00	13,950.00
6	Cimarron Construction Company, LLC		17.00	15,810.00
0035	514(L) 6220	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	K & R BUILDERS, INC.		400.00	400.00
2	C3 Construction, Inc.		400.00	400.00
3	RRY SERVICES LLC		400.00	400.00
4	BRIDGECO CONTRACTORS, INC.		400.00	400.00
5	SEWELL BROS., INC.		400.00	400.00
6	Cimarron Construction Company, LLC		400.00	400.00

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150012

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0036	601(B) 1353	TYPE I-A PLAIN RIPRAP	1,817.000 TON	
	Engineer's Estimate		**35.00**	**63,595.00**
1	K & R BUILDERS, INC.		36.39	66,120.63
2	C3 Construction, Inc.		40.09	72,843.53
3	RRY SERVICES LLC		40.00	72,680.00
4	BRIDGECO CONTRACTORS, INC.		34.00	61,778.00
5	SEWELL BROS., INC.		37.00	67,229.00
6	Cimarron Construction Company, LLC		40.00	72,680.00
0037	601(C) 1355	TYPE I-A FILTER BLANKET	582.000 TON	
	Engineer's Estimate		**30.00**	**17,460.00**
1	K & R BUILDERS, INC.		28.08	16,342.56
2	C3 Construction, Inc.		31.32	18,228.24
3	RRY SERVICES LLC		30.00	17,460.00
4	BRIDGECO CONTRACTORS, INC.		32.00	18,624.00
5	SEWELL BROS., INC.		30.00	17,460.00
6	Cimarron Construction Company, LLC		32.00	18,624.00
0038	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000 LF	
	Engineer's Estimate		**20.00**	**1,040.00**
1	K & R BUILDERS, INC.		28.00	1,456.00
2	C3 Construction, Inc.		18.17	944.84
3	RRY SERVICES LLC		40.00	2,080.00
4	BRIDGECO CONTRACTORS, INC.		65.00	3,380.00
5	SEWELL BROS., INC.		25.00	1,300.00
6	Cimarron Construction Company, LLC		20.00	1,040.00
0039	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	120.000 LF	
	Engineer's Estimate		**20.00**	**2,400.00**
1	K & R BUILDERS, INC.		28.00	3,360.00
2	C3 Construction, Inc.		18.17	2,180.40
3	RRY SERVICES LLC		40.00	4,800.00
4	BRIDGECO CONTRACTORS, INC.		15.00	1,800.00
5	SEWELL BROS., INC.		25.00	3,000.00
6	Cimarron Construction Company, LLC		20.00	2,400.00
0040	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	K & R BUILDERS, INC.		5,250.00	5,250.00
2	C3 Construction, Inc.		9,396.74	9,396.74
3	RRY SERVICES LLC		10,000.00	10,000.00
4	BRIDGECO CONTRACTORS, INC.		9,500.00	9,500.00
5	SEWELL BROS., INC.		10,000.00	10,000.00
6	Cimarron Construction Company, LLC		17,500.00	17,500.00
0041	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	K & R BUILDERS, INC.		1,661.75	6,647.00
2	C3 Construction, Inc.		1,810.44	7,241.76
3	RRY SERVICES LLC		1,675.00	6,700.00
4	BRIDGECO CONTRACTORS, INC.		1,800.00	7,200.00
5	SEWELL BROS., INC.		1,600.00	6,400.00
6	Cimarron Construction Company, LLC		1,800.00	7,200.00

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 150 **Contract ID:** 150012

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0042	623(F) 6029	GUARDRAIL ANCHOR UNIT (TYPE A)	4.000 EA	
	Engineer's Estimate		**3,000.00**	**12,000.00**
1	K & R BUILDERS, INC.		1,457.05	5,828.20
2	C3 Construction, Inc.		1,587.42	6,349.68
3	RRY SERVICES LLC		1,625.00	6,500.00
4	BRIDGECO CONTRACTORS, INC.		1,800.00	7,200.00
5	SEWELL BROS., INC.		1,400.00	5,600.00
6	Cimarron Construction Company, LLC		1,600.00	6,400.00
0043	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		3,500.00	3,500.00
2	C3 Construction, Inc.		3,412.90	3,412.90
3	RRY SERVICES LLC		3,800.00	3,800.00
4	BRIDGECO CONTRACTORS, INC.		3,600.00	3,600.00
5	SEWELL BROS., INC.		3,000.00	3,000.00
6	Cimarron Construction Company, LLC		5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0044	850(A) 8110	SHEET ALUMINUM SIGNS	13.180 SF	
	Engineer's Estimate		**20.00**	**263.60**
1	K & R BUILDERS, INC.		28.00	369.04
2	C3 Construction, Inc.		35.08	462.35
3	RRY SERVICES LLC		25.00	329.50
4	BRIDGECO CONTRACTORS, INC.		35.00	461.30
5	SEWELL BROS., INC.		30.00	395.40
6	Cimarron Construction Company, LLC		34.00	448.12
0045	851(C) 8327	2 1/4" SQUARE TUBE POST	30.000 LF	
	Engineer's Estimate		**11.00**	**330.00**
1	K & R BUILDERS, INC.		14.00	420.00
2	C3 Construction, Inc.		17.54	526.20
3	RRY SERVICES LLC		10.00	300.00
4	BRIDGECO CONTRACTORS, INC.		20.00	600.00
5	SEWELL BROS., INC.		16.00	480.00
6	Cimarron Construction Company, LLC		17.00	510.00
0046	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	5,172.000 LF	
	Engineer's Estimate		**0.30**	**1,551.60**
1	K & R BUILDERS, INC.		0.35	1,810.20
2	C3 Construction, Inc.		0.35	1,810.20
3	RRY SERVICES LLC		0.30	1,551.60
4	BRIDGECO CONTRACTORS, INC.		0.60	3,103.20
5	SEWELL BROS., INC.		0.48	2,482.56
6	Cimarron Construction Company, LLC		0.35	1,810.20

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 STAKING				

Letting Date: January 22, 2015, 10:30 A.M.

Call Order: 150 **Contract ID:** 150012

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 STAKING			
0047	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	K & R BUILDERS, INC.	16,000.00	16,000.00
2	C3 Construction, Inc.	3,758.69	3,758.69
3	RRY SERVICES LLC	11,000.00	11,000.00
4	BRIDGECO CONTRACTORS, INC.	11,000.00	11,000.00
5	SEWELL BROS., INC.	16,000.00	16,000.00
6	Cimarron Construction Company, LLC	13,000.00	13,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005 CONSTRUCTION			
0048	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.	3,500.00	3,500.00
2	C3 Construction, Inc.	3,132.25	3,132.25
3	RRY SERVICES LLC	2,500.00	2,500.00
4	BRIDGECO CONTRACTORS, INC.	3,000.00	3,000.00
5	SEWELL BROS., INC.	3,000.00	3,000.00
6	Cimarron Construction Company, LLC	6,000.00	6,000.00
0049	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**58,000.00**	**58,000.00**
1	K & R BUILDERS, INC.	34,750.00	34,750.00
2	C3 Construction, Inc.	42,347.96	42,347.96
3	RRY SERVICES LLC	71,000.00	71,000.00
4	BRIDGECO CONTRACTORS, INC.	54,000.00	54,000.00
5	SEWELL BROS., INC.	42,000.00	42,000.00
6	Cimarron Construction Company, LLC	20,000.00	20,000.00