Letting Date: January 22, 2015, 10:30 A.M.

Call Order: 310 **Contract ID:** 150025

J/P No.: 30514(04) **Project No.:** SSR-253C(028)SR **Contract Time:**
30515(04) SSR-266C(034)SR

County: NOWATA, ROGERS

Description: RESURFACE (ASPHALT) SH-28: FROM THE ROGERS COUNTY LINE, EXTEND SOUTH THEN EAST TO THE SH-66 JUNCTION. PROJECT LENGTH = 14.49 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	3,892,754.60		
1	APAC-CENTRAL, INC.	3,993,800.47	102.60	100.00
2	BECCO CONTRACTORS, INC.	4,576,000.00	117.55	114.58

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 310 **Contract ID:** 150025

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY - SSR-253C(028)SR**				
0001	303(A) 2100	AGGREGATE BASE TYPE A	223.000	CY	
	Engineer's Estimate		**25.00**		**5,575.00**
1	APAC-CENTRAL, INC.		63.47		14,153.81
2	BECCO CONTRACTORS, INC.		60.00		13,380.00
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	2,746.000	TON	
	Engineer's Estimate		**22.00**		**60,412.00**
1	APAC-CENTRAL, INC.		18.55		50,938.30
2	BECCO CONTRACTORS, INC.		20.00		54,920.00
0003	407(B) 0250	TACK COAT	11,432.000	GAL	
	Engineer's Estimate		**2.75**		**31,438.00**
1	APAC-CENTRAL, INC.		2.58		29,494.56
2	BECCO CONTRACTORS, INC.		3.00		34,296.00
0004	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	21,369.000	TON	
	Engineer's Estimate		**70.00**		**1,495,830.00**
1	APAC-CENTRAL, INC.		81.93		1,750,762.17
2	BECCO CONTRACTORS, INC.		85.00		1,816,365.00
0005	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	504.000	TON	
	Engineer's Estimate		**150.00**		**75,600.00**
1	APAC-CENTRAL, INC.		171.96		86,667.84
2	BECCO CONTRACTORS, INC.		75.00		37,800.00
0006	412 5267	COLD MILLING PAVEMENT	146,814.000	SY	
	Engineer's Estimate		**2.00**		**293,628.00**
1	APAC-CENTRAL, INC.		0.81		118,919.34
2	BECCO CONTRACTORS, INC.		2.00		293,628.00
0007	413(B) 4862	RUMBLE STRIP-METHOD HMA-CYC GROUP	2.000	EAGP	
	Engineer's Estimate		**700.00**		**1,400.00**
1	APAC-CENTRAL, INC.		807.00		1,614.00
2	BECCO CONTRACTORS, INC.		2,200.00		4,400.00
0008	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	73,198.000	LF	
	Engineer's Estimate		**0.10**		**7,319.80**
1	APAC-CENTRAL, INC.		0.19		13,907.62
2	BECCO CONTRACTORS, INC.		0.20		14,639.60
0009	619(B) 4780	REMOVAL OF GUARDRAIL	6,064.000	LF	
	Engineer's Estimate		**3.00**		**18,192.00**
1	APAC-CENTRAL, INC.		2.57		15,584.48
2	BECCO CONTRACTORS, INC.		3.00		18,192.00
0010	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	6,000.000	LF	
	Engineer's Estimate		**19.00**		**114,000.00**
1	APAC-CENTRAL, INC.		14.67		88,020.00
2	BECCO CONTRACTORS, INC.		19.00		114,000.00
0011	623(G) 8590	GUARDRAIL END TREATMENT (31")	8.000	EA	
	Engineer's Estimate		**2,200.00**		**17,600.00**
1	APAC-CENTRAL, INC.		2,418.93		19,351.44
2	BECCO CONTRACTORS, INC.		2,400.00		19,200.00

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 310 **Contract ID:** 150025

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY - SSR-253C(028)SR**	
0012	623(I) 8700	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	8.000 EA
	Engineer's Estimate	**1,400.00**	**11,200.00**
1	APAC-CENTRAL, INC.	1,904.26	15,234.08
2	BECCO CONTRACTORS, INC.	1,800.00	14,400.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC - SSR-253C(028)SR**	
0013	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	271.000 EA
	Engineer's Estimate	**10.00**	**2,710.00**
1	APAC-CENTRAL, INC.	10.29	2,788.59
2	BECCO CONTRACTORS, INC.	13.00	3,523.00
0014	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	125,700.000 LF
	Engineer's Estimate	**0.32**	**40,224.00**
1	APAC-CENTRAL, INC.	0.36	45,252.00
2	BECCO CONTRACTORS, INC.	0.40	50,280.00
0015	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	189.000 LF
	Engineer's Estimate	**6.00**	**1,134.00**
1	APAC-CENTRAL, INC.	8.15	1,540.35
2	BECCO CONTRACTORS, INC.	8.50	1,606.50
0016	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	APAC-CENTRAL, INC.	33,424.27	33,424.27
2	BECCO CONTRACTORS, INC.	35,000.00	35,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION - SSR-253C(028)SR**	
0017	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**40,000.00**	**40,000.00**
1	APAC-CENTRAL, INC.	50,454.65	50,454.65
2	BECCO CONTRACTORS, INC.	237,001.90	237,001.90

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**ROADWAY - SSR-266C(034)SR**	
0018	303(A) 2100	AGGREGATE BASE TYPE A	112.000 CY
	Engineer's Estimate	**50.00**	**5,600.00**
1	APAC-CENTRAL, INC.	63.41	7,101.92
2	BECCO CONTRACTORS, INC.	60.00	6,720.00
0019	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	2,847.000 TON
	Engineer's Estimate	**22.00**	**62,634.00**
1	APAC-CENTRAL, INC.	18.36	52,270.92
2	BECCO CONTRACTORS, INC.	20.00	56,940.00

Letting Date: January 22, 2015, 10:30 A.M.
Call Order: 310 **Contract ID:** 150025

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**ROADWAY - SSR-266C(034)SR**			
0020	407(B) 0250	TACK COAT	9,039.000	GAL
	Engineer's Estimate		**3.00**	**27,117.00**
1	APAC-CENTRAL, INC.		2.58	23,320.62
2	BECCO CONTRACTORS, INC.		3.00	27,117.00
0021	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	16,127.000	TON
	Engineer's Estimate		**70.00**	**1,128,890.00**
1	APAC-CENTRAL, INC.		82.98	1,338,218.46
2	BECCO CONTRACTORS, INC.		85.00	1,370,795.00
0022	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	336.000	TON
	Engineer's Estimate		**150.00**	**50,400.00**
1	APAC-CENTRAL, INC.		170.74	57,368.64
2	BECCO CONTRACTORS, INC.		75.00	25,200.00
0023	412 5267	COLD MILLING PAVEMENT	112,899.000	SY
	Engineer's Estimate		**3.00**	**338,697.00**
1	APAC-CENTRAL, INC.		0.83	93,706.17
2	BECCO CONTRACTORS, INC.		2.00	225,798.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**TRAFFIC - SSR-266C(034)SR**			
0024	828(A) 8142	VEHICLE LOOP DETECTOR	3.000	EA
	Engineer's Estimate		**250.00**	**750.00**
1	APAC-CENTRAL, INC.		1,528.40	4,585.20
2	BECCO CONTRACTORS, INC.		1,650.00	4,950.00
0025	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	134,300.000	LF
	Engineer's Estimate		**0.35**	**47,005.00**
1	APAC-CENTRAL, INC.		0.36	48,348.00
2	BECCO CONTRACTORS, INC.		0.40	53,720.00
0026	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	180.000	LF
	Engineer's Estimate		**3.00**	**540.00**
1	APAC-CENTRAL, INC.		5.09	916.20
2	BECCO CONTRACTORS, INC.		5.40	972.00
0027	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	336.000	LF
	Engineer's Estimate		**10.80**	**3,628.80**
1	APAC-CENTRAL, INC.		8.15	2,738.40
2	BECCO CONTRACTORS, INC.		8.50	2,856.00
0028	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	4.000	EA
	Engineer's Estimate		**150.00**	**600.00**
1	APAC-CENTRAL, INC.		254.73	1,018.92
2	BECCO CONTRACTORS, INC.		300.00	1,200.00
0029	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	7.000	EA
	Engineer's Estimate		**90.00**	**630.00**
1	APAC-CENTRAL, INC.		254.73	1,783.11
2	BECCO CONTRACTORS, INC.		300.00	2,100.00

Letting Date: January 22, 2015, 10:30 A.M.

Call Order: 310 **Contract ID:** 150025

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**TRAFFIC - SSR-266C(034)SR**			
0030	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	APAC-CENTRAL, INC.		24,316.41	24,316.41
2	BECCO CONTRACTORS, INC.		35,000.00	35,000.00