Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 040 **Contract ID:** 150046
J/P No.: 29184(04) **Project No.:** NHPP-021N(056)3P **Contract Time:**
County: CARTER
Description: RESURFACE (ASPHALT) SH-7: FROM 0.10 MILES EAST OF SH-76, EXTEND EAST. PROJECT LENGTH = 4.250 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Overland Corporation	1,448,705.73	91.84	100.00
2	THE CUMMINS CONSTRUCTION CO., INC.	1,473,786.40	93.43	101.73
	Engineer's Estimate	1,577,379.90		
3	Pavers, Inc.	1,594,728.28	101.10	110.08
4	Silver Star Construction Company, Inc.	1,626,810.00	103.13	112.29

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 040 **Contract ID:** 150046

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	409(A) 4242	FABRIC REINFORCEMENT	63,220.000 SY	
	Engineer's Estimate		**1.00**	**63,220.00**
1	Overland Corporation		0.75	47,415.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.90	56,898.00
3	Pavers, Inc.		1.58	99,887.60
4	Silver Star Construction Company, Inc.		1.05	66,381.00
0002	409(B) 4268	BITUMINOUS BINDER	15,810.000 GAL	
	Engineer's Estimate		**3.25**	**51,382.50**
1	Overland Corporation		2.60	41,106.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.00	63,240.00
3	Pavers, Inc.		3.33	52,647.30
4	Silver Star Construction Company, Inc.		3.90	61,659.00
0003	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	10,780.000 TON	
	Engineer's Estimate		**90.00**	**970,200.00**
1	Overland Corporation		83.25	897,435.00
2	THE CUMMINS CONSTRUCTION CO., INC.		86.50	932,470.00
3	Pavers, Inc.		85.33	919,857.40
4	Silver Star Construction Company, Inc.		88.40	952,952.00
0004	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,150.000 TON	
	Engineer's Estimate		**90.00**	**373,500.00**
1	Overland Corporation		74.35	308,552.50
2	THE CUMMINS CONSTRUCTION CO., INC.		75.00	311,250.00
3	Pavers, Inc.		78.33	325,069.50
4	Silver Star Construction Company, Inc.		80.65	334,697.50
0005	412 5267	COLD MILLING PAVEMENT	63,220.000 SY	
	Engineer's Estimate		**1.00**	**63,220.00**
1	Overland Corporation		1.05	66,381.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.80	50,576.00
3	Pavers, Inc.		1.58	99,887.60
4	Silver Star Construction Company, Inc.		2.40	151,728.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0006	413(B) 4863	RUMBLE STRIP-METHOD HMA-CYC	30,100.000 LF	
	Engineer's Estimate		**0.25**	**7,525.00**
1	Overland Corporation		0.17	5,117.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.20	6,020.00
3	Pavers, Inc.		0.80	24,080.00
4	Silver Star Construction Company, Inc.		0.20	6,020.00
0007	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)	83,331.000 LF	
	Engineer's Estimate		**0.40**	**33,332.40**
1	Overland Corporation		0.33	27,499.23
2	THE CUMMINS CONSTRUCTION CO., INC.		0.40	33,332.40
3	Pavers, Inc.		0.48	39,998.88
4	Silver Star Construction Company, Inc.		0.35	29,165.85

Letting Date: February 19, 2015, 10:30 A.M.

Call Order: 040 **Contract ID:** 150046

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0008	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	Overland Corporation		55,200.00	55,200.00
2	THE CUMMINS CONSTRUCTION CO., INC.		20,000.00	20,000.00
3	Pavers, Inc.		33,300.00	33,300.00
4	Silver Star Construction Company, Inc.		24,206.65	24,206.65