Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 050 **Contract ID:** 150047
J/P No.: 30382(04) **Project No.:** SBR-210C(027)SB **Contract Time:**
County: CARTER
Description: BRIDGE REHABILITATION SH-53: OVER BIG BRANCH CREEK, 6.7 MILES EAST OF US-77.

	VENDORNAME	PROPOSALITEMTO		
1	K & R BUILDERS, INC.	808,117.22	97.09	100.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.	831,406.73	99.89	102.88
	Engineer's Estimate	832,359.30		
3	C3 Construction, Inc.	852,627.99	102.44	105.51

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 050 **Contract ID:** 150047

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	407(B) 0250	TACK COAT	107.000 GAL	
	Engineer's Estimate		**20.00**	**2,140.00**
1	K & R BUILDERS, INC.		6.00	642.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		3.45	369.15
3	C3 Construction, Inc.		4.34	464.38
0002	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	25.000 TON	
	Engineer's Estimate		**300.00**	**7,500.00**
1	K & R BUILDERS, INC.		500.00	12,500.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		914.71	22,867.75
3	C3 Construction, Inc.		575.25	14,381.25
0003	412 5267	COLD MILLING PAVEMENT	711.000 SY	
	Engineer's Estimate		**20.00**	**14,220.00**
1	K & R BUILDERS, INC.		13.85	9,847.35
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		10.98	7,806.78
3	C3 Construction, Inc.		13.81	9,818.91
0004	509(D) 0325	CLASS C CONCRETE	20.000 CY	
	Engineer's Estimate		**750.00**	**15,000.00**
1	K & R BUILDERS, INC.		675.00	13,500.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		440.43	8,808.60
3	C3 Construction, Inc.		267.59	5,351.80

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0005	501(G) 6309	CLSM BACKFILL	34.000 CY	
	Engineer's Estimate		**300.00**	**10,200.00**
1	K & R BUILDERS, INC.		325.00	11,050.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		385.19	13,096.46
3	C3 Construction, Inc.		361.61	12,294.74
0006	502 6116	(PL)FALSEWORK JACKING	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	K & R BUILDERS, INC.		30,000.00	30,000.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		49,080.00	49,080.00
3	C3 Construction, Inc.		60,750.25	60,750.25
0007	504(A) 1304	APPROACH SLAB	94.800 SY	
	Engineer's Estimate		**350.00**	**33,180.00**
1	K & R BUILDERS, INC.		433.00	41,048.40
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		245.24	23,248.75
3	C3 Construction, Inc.		253.13	23,996.72
0008	504(B) 1305	SAW-CUT GROOVING	583.800 SY	
	Engineer's Estimate		**6.00**	**3,502.80**
1	K & R BUILDERS, INC.		8.00	4,670.40
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		7.68	4,483.58
3	C3 Construction, Inc.		8.68	5,067.38

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 050 **Contract ID:** 150047

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0009	504(C) 6250	SEALED EXPANSION JOINT	72.000 LF	
	Engineer's Estimate		**350.00**	**25,200.00**
1	K & R BUILDERS, INC.		365.00	26,280.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		389.28	28,028.16
3	C3 Construction, Inc.		325.45	23,432.40
0010	504(E) 1381	CONCRETE PARAPET	275.000 LF	
	Engineer's Estimate		**150.00**	**41,250.00**
1	K & R BUILDERS, INC.		136.50	37,537.50
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		81.85	22,508.75
3	C3 Construction, Inc.		339.91	93,475.25
0011	507(A) 6170	STAINLESS STEEL FIXED BEARING ASSEMBLY	12.000 EA	
	Engineer's Estimate		**2,500.00**	**30,000.00**
1	K & R BUILDERS, INC.		2,250.00	27,000.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		3,088.07	37,056.84
3	C3 Construction, Inc.		2,169.65	26,035.80
0012	507(B) 6174	STAINLESS STEEL EXPANSION BEARING ASSEMBLY	12.000 EA	
	Engineer's Estimate		**2,500.00**	**30,000.00**
1	K & R BUILDERS, INC.		2,250.00	27,000.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		3,088.07	37,056.84
3	C3 Construction, Inc.		2,169.65	26,035.80
0013	509(A) 1326	CLASS AA CONCRETE	132.400 CY	
	Engineer's Estimate		**1,300.00**	**172,120.00**
1	K & R BUILDERS, INC.		1,210.00	160,204.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		599.20	79,334.08
3	C3 Construction, Inc.		1,374.11	181,932.16
0014	511 6306	MECHANICAL SPLICES	486.000 EA	
	Engineer's Estimate		**35.00**	**17,010.00**
1	K & R BUILDERS, INC.		38.00	18,468.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		34.55	16,791.30
3	C3 Construction, Inc.		65.09	31,633.74
0015	511(B) 6010	EPOXY COATED REINFORCING STEEL	38,980.000 LB	
	Engineer's Estimate		**1.30**	**50,674.00**
1	K & R BUILDERS, INC.		1.21	47,165.80
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		1.39	54,182.20
3	C3 Construction, Inc.		1.87	72,892.60
0016	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	467.100 SY	
	Engineer's Estimate		**5.00**	**2,335.50**
1	K & R BUILDERS, INC.		4.38	2,045.90
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		4.20	1,961.82
3	C3 Construction, Inc.		54.96	25,671.82
0017	520(A) 6058	PREPARATION OF CRACKS, ABOVE WATER	10.000 LF	
	Engineer's Estimate		**50.00**	**500.00**
1	K & R BUILDERS, INC.		62.50	625.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		60.00	600.00
3	C3 Construction, Inc.		36.16	361.60

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 050 **Contract ID:** 150047

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0018	520(C) 6060	EPOXY RESIN, ABOVE WATER	1.000 GAL	
	Engineer's Estimate		**150.00**	**150.00**
1	K & R BUILDERS, INC.		81.25	81.25
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		78.00	78.00
3	C3 Construction, Inc.		2,603.58	2,603.58
0019	521(A) 6210	PNEUMATICALLY PLACED MORTAR	6.000 SY	
	Engineer's Estimate		**1,100.00**	**6,600.00**
1	K & R BUILDERS, INC.		1,562.50	9,375.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		1,500.00	9,000.00
3	C3 Construction, Inc.		4,194.66	25,167.96
0020	523(A) 6550	SEALER CRACK PREPARATION	137.500 LF	
	Engineer's Estimate		**5.00**	**687.50**
1	K & R BUILDERS, INC.		5.00	687.50
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		4.80	660.00
3	C3 Construction, Inc.		24.59	3,381.13
0021	523(B) 6560	SEALER RESIN	2.000 GAL	
	Engineer's Estimate		**150.00**	**300.00**
1	K & R BUILDERS, INC.		125.00	250.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		120.00	240.00
3	C3 Construction, Inc.		506.25	1,012.50
0022	525(A) 0100	(SP)NEST PREVENTION - NETTING	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	K & R BUILDERS, INC.		6,500.00	6,500.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		9,270.00	9,270.00
3	C3 Construction, Inc.		18,080.43	18,080.43
0023	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**150,000.00**	**150,000.00**
1	K & R BUILDERS, INC.		150,000.00	150,000.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		264,000.00	264,000.00
3	C3 Construction, Inc.		54,892.19	54,892.19

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0024	823 8478	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	220.000 SD	
	Engineer's Estimate		**150.00**	**33,000.00**
1	K & R BUILDERS, INC.		187.50	41,250.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		172.50	37,950.00
3	C3 Construction, Inc.		216.97	47,733.40
0025	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,728.000 LF	
	Engineer's Estimate		**1.00**	**2,728.00**
1	K & R BUILDERS, INC.		1.25	3,410.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		1.15	3,137.20
3	C3 Construction, Inc.		1.45	3,955.60

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 050 **Contract ID:** 150047

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0026	857(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	216.000	LF	
	Engineer's Estimate		**1.00**		**216.00**
1	K & R BUILDERS, INC.		2.50		540.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		2.30		496.80
3	C3 Construction, Inc.		2.89		624.24
0027	857(E) 8887	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	260.000	EA	
	Engineer's Estimate		**1.00**		**260.00**
1	K & R BUILDERS, INC.		2.50		650.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		2.30		598.00
3	C3 Construction, Inc.		2.89		751.40
0028	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	1,816.000	LF	
	Engineer's Estimate		**0.50**		**908.00**
1	K & R BUILDERS, INC.		0.32		581.12
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		0.29		526.64
3	C3 Construction, Inc.		0.36		653.76
0029	871(B) 8705	(SP)CONST.ZONE IMPACT ATTEN.	220.000	SD	
	Engineer's Estimate		**10.00**		**2,200.00**
1	K & R BUILDERS, INC.		12.50		2,750.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		11.50		2,530.00
3	C3 Construction, Inc.		14.46		3,181.20
0030	877(B) 8484	DELIVER PORTABLE LONGITUDINAL BARRIER	640.000	LF	
	Engineer's Estimate		**45.00**		**28,800.00**
1	K & R BUILDERS, INC.		34.00		21,760.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		24.73		15,827.20
3	C3 Construction, Inc.		31.10		19,904.00
0031	877(C) 8486	RELOCATION OF PORTABLE LONGITUDINAL BARRIER	640.000	LF	
	Engineer's Estimate		**10.00**		**6,400.00**
1	K & R BUILDERS, INC.		6.00		3,840.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		2.30		1,472.00
3	C3 Construction, Inc.		2.89		1,849.60
0032	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,090.000	SD	
	Engineer's Estimate		**0.75**		**1,567.50**
1	K & R BUILDERS, INC.		0.63		1,316.70
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		0.58		1,212.20
3	C3 Construction, Inc.		0.72		1,504.80
0033	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	990.000	SD	
	Engineer's Estimate		**2.00**		**1,980.00**
1	K & R BUILDERS, INC.		1.25		1,237.50
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		1.15		1,138.50
3	C3 Construction, Inc.		1.45		1,435.50
0034	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,530.000	SD	
	Engineer's Estimate		**2.50**		**6,325.00**
1	K & R BUILDERS, INC.		1.25		3,162.50
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		1.15		2,909.50
3	C3 Construction, Inc.		1.45		3,668.50

Letting Date: February 19, 2015, 10:30 A.M.
Call Order: 050 **Contract ID:** 150047

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC CONTROL**		
0035	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	770.000 SD	
	Engineer's Estimate		**1.00**	**770.00**
1	K & R BUILDERS, INC.		0.32	246.40
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		0.29	223.30
3	C3 Construction, Inc.		0.36	277.20
0036	880(C) 8848	WING BARRICADES	660.000 SD	
	Engineer's Estimate		**1.00**	**660.00**
1	K & R BUILDERS, INC.		0.63	415.80
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		0.58	382.80
3	C3 Construction, Inc.		0.72	475.20
0037	880(E) 8860	WARNING LIGHTS(TYPE A)	4,070.000 SD	
	Engineer's Estimate		**0.50**	**2,035.00**
1	K & R BUILDERS, INC.		0.13	529.10
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		0.12	488.40
3	C3 Construction, Inc.		0.14	569.80
0038	880(F) 8878	DRUMS	880.000 SD	
	Engineer's Estimate		**0.50**	**440.00**
1	K & R BUILDERS, INC.		2.50	2,200.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		2.30	2,024.00
3	C3 Construction, Inc.		2.89	2,543.20
0039	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	220.000 SD	
	Engineer's Estimate		**25.00**	**5,500.00**
1	K & R BUILDERS, INC.		12.50	2,750.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		11.50	2,530.00
3	C3 Construction, Inc.		14.46	3,181.20

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0040	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**6,000.00**	**6,000.00**
1	K & R BUILDERS, INC.		12,500.00	12,500.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		6,152.50	6,152.50
3	C3 Construction, Inc.		8,678.61	8,678.61

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0041	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**65,000.00**	**65,000.00**
1	K & R BUILDERS, INC.		72,500.00	72,500.00
2	BRIDGECO CONTRACTORS, INC./FRONTIER BRIDGE, INC.		61,278.63	61,278.63
3	C3 Construction, Inc.		32,906.39	32,906.39